Tender no. 1900000171

CORRIGENDUM NO. -1II

Sub: Design, Manufacturing, Class Approval, Supply, Installation, Testing and
Commissioning of 08 New LL Cranes at MDL.

Ref: Tender no. 1900000171 dated 08 Dec 23.

1. The following points shall be considered by the bidder(s) before submission of final
offer for the subject tender.

Technical:

1. TEF Clause No. 20.1:

commissioning, Approvals and handing
over to MDL for stage-3 cranes

issue of PO

Existing Shall be Read as
provision
S Activity Time lines Time lines

No

1 Submission of drawings related to Civil | Within 2 months | Within 3 months
works (trench requirements, end | after issue of PO after issue of PO
buffers, anchors, embedment..etc) to
MDL for progression of civil work by the
MDL civil construction contractor.

2 Submission of the design and quality | Within 2 months | Within 3 months
assurance after issue of PO after issue of PO
Documentation (QAP) to MDL duly
approved by TPIA

3 Submission of quality assurance (Blank) Deleted
Documentation (QAP) to MDL duly
approved by TPIA.

4 Shipment of materials/items as per | Within 18 months | Within 22 months
mutually agreed material delivery | after issue of PO after issue of PO
schedule of stage 1 cranes.

S Completion of Erection/Testing, | 22 months after | 26 months after
commissioning, Approvals and handing | issue of PO issue of PO
over to MDL for stage- 1 cranes.

6 Shipment of materials/items as per | Within 20-22 | Within 24-26
mutually agreed material delivery | months after issue | months after issue
schedule of stage 2 of PO of PO

7 Completion of Erection/Testing, | 25 months after | 29 months after
commissioning, Approvals and handing | issue of PO issue of PO
over to MDL for stage -2 cranes

8 Shipment of materials/items as per | Within 23-25 | Within 27-29
mutually agreed material delivery | months after issue | months after issue
schedule for stage 3 cranes of PO of PO

9 Completion of Erection/Testing, | 28 months after | 32 months after

issue of PO

Page 1 of 4




Tender no. 1900000171

Sr.
No.

Clause
No.

Page
No.

Existing Clause

Shall be Read as

7.1.1

10

Three (3) numbers of level
luffing single jib cranes of
minimum capacity 25T at a
jib radius of 30m or more

Three (3) numbers of Electric
level luffing jib cranes of
minimum capacity 25T at a jib
radius of 30m or more

7.1.2

10

Two (2) numbers level luffing
single jib cranes of minimum
capacity 40T at jib radius of
35 m or more

Two (2) numbers of Electric
level luffing jib cranes of
minimum capacity 40T at jib
radius of 35 m or more

7.1.3

10

One (1) numbers level luffing
single jib cranes of minimum
capacity 60 T at jib radius of
35 m or more

One (1) numbers of Electric
level luffing jib cranes of
minimum capacity 60 T at jib
radius of 35 m or more

7.2 (a)

11

Three number of level luffing
single jib cranes of minimum
capacity 25T at a jib radius of
30m or more

Three number of Electric level
luffing jib cranes of minimum
capacity 25T at a jib radius of
30m or more

7.2 (b)

11

Two numbers of level luffing
single jib cranes of minimum
capacity 40T at a jib radius of
35m or more

Two numbers of Electric level
luffing jib cranes of minimum
capacity 40T at a jib radius of
35m or more

7.2 (0

11

One number of level luffing
single jib crane of minimum
capacity 60T at a jib radius of
35m or more

One number of Electric level
luffing jib crane of minimum
capacity 60T at a jib radius of
35m or more

Commercial:

Sr.
No.

Clause
No.

Page
No.

Existing Clause

Shall be Read as

1

7.4.1 (i)

13

N = Number of years
prescribed for completion of
work for which bids have
been invited = 28 Months
(2.33 Years)

N = Number of years
prescribed for completion of
work for which bids have been
invited = 32 Months (2.67
Years)

Enclosure
7 (a) (i)

52

N = Number of years
prescribed for completion of
work for which bids have been
invited = 2.33 (28 Months).

N = Number of years prescribed
for completion of work for
which bids have been invited =
2.67 (32 Months).

5.11 ()

08

CA certified Average Audited
Annual financial turnover
during the last 3 years ending
31st March, 2022 for at least
¥ 4552 Lakhs, duly self-
attested and stamped with
their company seal. If any
cash transaction is included
in the turnover (statement of
Profit &Loss), the same will

CA certified Average Audited
Annual financial turnover
during the last 3 years ending
31st March, 2022 for at least ¥
3983 Lakhs, duly self-attested
and stamped with their
company seal. If any cash
transaction is included in the
turnover (statement of Profit
&Loss), the same will not be
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Tender no. 1900000171

sheets certified by Chartered
accountant, and supported by
copies of tax returns, if audits
are not required by the laws of
their countries of origin.

Sr. Clause Page Existing Clause Shall be Read as

No. No. No.
not be considered for turnover | considered for turnover value.
value. Firms owned by | Firms owned by Individuals,
Individuals, and partnerships, | and partnerships, may submit
may submit their balance | their balance sheets certified by

Chartered accountant, and
supported by copies of tax
returns, if audits are not

required by the laws of their
countries of origin.

2. Clarifications to bidder’s queries received through email are as under:

the item

indirect taxes)
value of imported content in

minus the

(including all customs duties)
as a proportion of the total
value in percent.

Sr. | Clause | Brief Description of Tender Deviation/ Clarification by
No. No. Clause Clarification Sought MDL
1 7.6 Documentary evidence in Our Principal has | Acceptable.
support of similar completed | informed that they will
works viz., copies of Work submit contract copies
Order(s)/Contract as proof of PQC
Agreement(s) indicating (without the prices)
contract amount, but all technical
Project/Work value, Scope of | details will be
Work etc. & Work available. They further
Completion Certificate(s) informed that as per
issued by the Client(s) their Company Policy
indicating proper they cannot share the
reference of the Work contract values. We
Order/Contract Agreement & | request you to kindly
date of Completion, duly understand and
signed & accept our above
stamped with company seal request and oblige.
shall be scanned and
uploaded online
2 44.1 Local content: means the | The Local content | The Local content
amount of value added in | bought outs if went to | bought outs
India which shall be the total | OEM’s place at | (manufactured in
value of item (goods, services | Foreign Destination | India) if went to
or works or their | for  assembly, the | OEM’s place at
combination) under | value of the item to be | Foreign
procurement counted in Local only. | Destination for
(excluding net  domestic assembly, the

value of such item
shall be counted

in Local
only. However,
value of the

services in foreign
country if any i.e.
design, labour for
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Tender no. 1900000171

Sr.
No.

Clause
No.

Brief Description of Tender
Clause

Deviation/
Clarification Sought

Clarification by
MDL

assembly etc. in
connection to such
local item will be
considered as Non
Local.

3.6

The online bid can be
submitted by the authorized
representative of the bidder
as detailed below,

a) By the Proprietor, in case
of a proprietary firm; or

b) By a Partner, in case of a
partnership firm and/or a
limited liability partnership;
c) By a duly authorized
person holding the Power of
Attorney, in case of a Limited
or

Private Limited Company or
a corporation.

d) Joint Venture /
Consortium of foreign firm
with Indian firm

Kindly accept our
Principal’s request of
uploading offer using
DSC of their
authorized Indian
representative (Empire
Industrial Equipment),
with proper
authorization letter
from them that will be
submitted with offer or
if you want in
advance, we email the
letter to you, prior to
bid submission.

Tender conditions

prevails. Please
refer TEF Cl. 3.6
(d)

3. All other terms & conditions remain unaltered.

4. The Corrigendum-II as above along with all previous Corrigendum with
annexures if any, duly signed & stamped, shall be uploaded along with
Techno-commercial Bid (PART-I) of the offer.

Signature of Contractor

Seal

Date
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