Blank Rate Sheet

Tender Inviting Authority: GM(OTS)


Name of Work: APPOINTMENT OF CONSULTANT FOR DEVELOPMENT OF NHAVA YARD AS PER SOW


Tender No: 6000001617


Bidder Name						
·	BLANK RATE SHEE	BLANK RATE SHEET				
Sr. No.	Description	Quantity (Number of 8 hrs shift)	Unit	Unit Rate(Rate per shift of 8 hrs)	HSN/SAC no.	
1	Consultancy Fees for carrying out Detailed Design, preparation and submission of Preliminary Project Report, Detailed Project Report, obtaining approvals from statutory authorities for commencement of work, Tender Drawings and Construction Drawings, technical Specifications, detailed cost estimates, tender documents- for all marine, civil & structural, electrical & mechanical works and associated services etc and evaluation of Technical bid, price bid, completion of all activities leading to placement of award of Works Contract. Fees for Back Office Support during the Construction Period including visits of Designers, Architects, Draughtsman etc as and when necessitated and including Issue of Balance Good for Construction Drawings and vetting of Good for Construction Drawings prepared by the Contractor Payable proportionately to the percentage progress of work based on the certified RA bills of the Construction Contractor as per Payment schedule On satisfactory completion and acceptance of the project as per the agreement including review and comment on defects observed and render remedies to resolve the defects during Defect Liability Period of Works Contract Rendering professional services and advice after the commissioning of the project for settlement of any disputes, arbitrations, CTE/CVC/CAG audit query etc. in the planning and procedure of execution of this project for a period of 5 years.	1	AU			
2	Deployment of Site staff during Construction Stage of the Project Resident Engineer (Project In Charge)	48	Man- Month			

-	Deployment of Site staff during Construction Stage of the Project Assistant		Man-	
3	Resident Engineer (Civil/Structural)	96	-	
	Deployment of Site staff during Construction Stage of the Project Assistant		Month Man-	
4		36		
	Resident Engineer (Mech) Deployment of Site staff during Construction Stage of the Project Assistant		Month	
5		36	Man-	
	Resident Engineer (Elec)		Month	
6	Deployment of Site staff during Construction Stage of the Project Site	288	Man-	
	Engineers (Civil)		Month	
7	Deployment of Site staff during Construction Stage of the Project Civil	96	Man-	
	Quality Engineers		Month	
8	Deployment of Site staff during Construction Stage of the Project Surveyors	48	Man-	
0			Month	
9	Deployment of Site staff during Construction Stage of the Project Site	36	Man-	
9	Engineers (Structural)		Month	
10	Deployment of Site staff during Construction Stage of the Project Site	36	Man-	
10	Engineers (Mech)	36	Month	
	Deployment of Site staff during Construction Stage of the Project Site	26	Man-	
11	Engineers (Elec)	36	Month	
	Deployment of Site staff during Construction Stage of the Project	_	Man-	
12	Documentation Controller Cum Office Administrator	96	Month	
13	Deployment of Site staff during Construction Stage of the Project Project		Man-	
	Planning, Contract Management	96	Month	
14	Deployment of Site staff during Construction Stage of the Project Safety		Man-	
		96		
	Engineer Carrying out all required Data Collection and field surveys and		Month	
15	Environmental Studies and obtaining Environmental, CRZ and other		AU	
-	Statutory Clearances for the Project considering Rapid EIA study as per	_		
	payment schedule			
16	Additional for Comprehensive EIA study, if required	1	AU	
	Fees For Visiting Specialists (from Overseas) to be paid on a per visit basis			
17	(based on 6 days per visit inclusive of travelling time) as per actual		DAY	
17	deployment as per the man-visit rates Project Director (1AU is considered as	40	DAT	
	1 visit of 6days)			
18	Fees For Visiting Specialists (from Overseas) to be paid on a per visit basis		DAY	
	(based on 6 days per visit inclusive of travelling time) as per actual	48		
	deployment as per the man-visit rates Technical Director (1AU is considered	48		
	as 1 visit of 6days)			
	Fees For Visiting Specialists (from Overseas) to be paid on a per visit basis		DAY	
	(based on 6 days per visit inclusive of travelling time) as per actual			
19	deployment as per the man-visit rates Project Manager (1AU is considered			
	as 1 visit of 6days)			
	Fees For Visiting Specialists (from Overseas) to be paid on a per visit basis			
20	(based on 6 days per visit inclusive of travelling time) as per actual	12	DAY	
	deployment as per the man-visit rates Gate Specialist (1AU is considered as			
	1 visit of 6days)			

21	Fees For Visiting Specialists (from Overseas) to be paid on a per visit basis (based on 6 days per visit inclusive of travelling time) as per actual deployment as per the man-visit rates M & E specialist (1AU is considered as 1 visit of 6days)	48	DAY	
22	Fees For Visiting Specialists (from Overseas) to be paid on a per visit basis (based on 6 days per visit inclusive of travelling time) as per actual deployment as per the man-visit rates Specialist for Geotechnical Investigation (1AU is considered as 1 visit of 6days)	6	DAY	
23	Fees For Visiting Indian Specialists to be paid on per day basis as per actual deployment as per the man-day rates Project Director	8	DAY	
24	Fees For Visiting Indian Specialists to be paid on per day basis as per actual deployment as per the man-day rates Technical Director	8	DAY	
25	Fees For Visiting Indian Specialists to be paid on per day basis as per actual deployment as per the man-day rates Project Manager	16	DAY	
26	Fees For Visiting Indian Specialists to be paid on per day basis as per actual deployment as per the man-day rates Gate Specialist	12	DAY	
27	Fees For Visiting Indian Specialists to be paid on per day basis as per actual deployment as per the man-day rates M&E Specialist	16	DAY	
28	Fees For Visiting Indian Specialists to be paid on per day basis as per actual deployment as per the man-day rates Specialist for Geotechnical Investigation		DAY	
29	Fee for Additional Services arising due to Re-tendering (if availed by MDL) Review and submission of Revised Cost Estimate	1	AU	
30	Fee for Additional Services arising due to Re-tendering (if availed by MDL) Re-Technical Bid Evaluation	T	AU	
31	Fee for Additional Services arising due to Re-tendering (if availed by MDL) Re- Price bid Evaluation	1	AU	
	Total			







1.01 Supplying, Conveying item1

123.223 Nos