

Corrigendum no.03 dt 25 Nov 2020 to MDL EOI Ref EY/PLG/AP/EOI-LIB/2006 for Indigenization and Business Development through Collaboration for Lithium Ion Batteries of Submarine.

- A. Extension of closing date: 15:00 IST on 03 Dec 20
- B. Firms to submit following compliance matrix

Sr. No.	Qualification Criteria	Compliance
1.	How much percentage firm is willing to invest for prototype development and acceptance? (Selection will be based on higher percentage towards prototype development)	-----%
2.	Willingness to exclusively collaborate with MDL for this project for which Indian Navy has issued RFI dt 28 Oct 2020 for Indigenous Development of Truncated Lithium Ion Battery System for Submarines.	Yes /No
3.	Arrangement and experience to make and supply at least 100 kWh LIB system (10 % of RFI requirement of IN)	Yes /No
4.	Design and manufacturing facility or tie up for Battery Monitoring system	Yes / No
5.	Country of origin for cell, should not be from Indian hostile countries.	Accepted / Not Accepted
6.	Confirmation for submission of study report on overall demonstrator system for scalability and retro fitment onboard conventional submarine	Agreed / Not Agreed
7.	Adherence to following timelines (as given by IN RFI) a) Finalisation of system Design and configuration: D + 3 months b) Demonstrator System Development: D + 15 months c) Testing and Validation: D + 20 months d) Report on Demonstrator system functionality and scalability for retrofit :-D + 24 months D: Date of signing of contract	Agreed / Not Agreed (Adherence to timelines is mandatory)
<p>Note:</p> <ol style="list-style-type: none"> a) Compliance Matrix to the stated qualification criteria has to be submitted by 15:00 Hrs on 03 Dec 20. b) Non response on time to clarification / supporting Documentation required by MDL will lead to rejection of response against EOI. c) MDL reserves right to reject offers not complying to the above 		