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MAZAGON DOCK SHIPBUILDERS LIMITED hereinafter referred to as MDL, INVITES ONLINE
COMPETITIVE BIDS from reputed Bidders in TWO BID SYSTEM (Part-I Techno-Commercial Bid and

Part-II Price Bid) on e-procurement portal https://eprocuremdl.nic.in for the following Work /
Services:

T BT U

DESCRIPTION OF WORK

Design, Supply, Installation, Erection, Testing and
Commissioning of Two Nos Lift at P & O Terrace and

Boat deck residential area, MDL.

fAfder .. 2R000009¢ &
TENDER NO: 1900000186
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1. UXdIddl /PREAMBLE

1.1. Mazagon Dock Shipbuilders Ltd. (MDL), hereinafter referred as Purchaser, is a Public Sector
Undertaking fully owned by the Government of India under the administrative control of
Department of Defence production, Ministry of Defence.

1.2. MDL’s main business/ activities are Shipbuilding, Submarine Construction and Heavy
Engineering Works.

1.3.MDL intends to wundertake Design, Supply Installation, Erection Testing &
Commissioning of Two (2) Nos lift at P & O Terrace and Boat deck residential area, MDL
2. ©TH P A& fAaRUI/BRIEF SCOPE OF WORK:

2.1.Design, Supply Installation, Erection Testing & Commissioning of Two (2) Nos lift at
P&O Terrace and Boat deck residential area, MDL.

2.2. Bidder shall refer detailed Scope of Work and Technical Specifications which is
attached separately at Enclosure 21.

3. fafqereatsi & fow A=W INSTRUCTIONS TO THE BIDDERS:

3.1.This is an e-tender and bids have to be submitted online ONLY. It is the sole responsibility of
the bidders to submit their bids online in time. Bidders are, therefore, advised to commence
the bidding process on the e-procurement portal WELL IN ADVANCE (preferably 3-4) days prior
to tender closing date) and not wait for last minute submission of their bids. MDL reserves the
right for grant of extension or otherwise without assigning any reason. Bidder’s failure to
complete submission of their online bids in time on account of reasons such as SLOW SPEED
OF SERVER, TECHNICAL PROBLEMS etc. shall not be entertained and EXTENSION OF
SUBMISSION TIME shall not be granted on this account.

3.2. In case any bidder intending to respond against the tender and is not having the DSC to
facilitate uploading of his bid, should approach the Service Provider at least 10 working days
in advance of the tender closing date requesting for DSC. The request so made to the Service
Provider should simultaneously be forwarded to MDL Dealing Officer. In case the DSC is not
received within 3 to 4 working days of the request by the bidder, the Head of the concerned
Commercial section be informed immediately. If the DSC is not received from the Service
Provider three working days prior to the tender closing date, suitable extension to the tender
closing date shall be considered if requested by the concerned bidder on submission of requisite
supporting documents (scanned copy of application submitted to the service provider).

3.3. In case of any discrepancies'
3.3.1. Between Hindi and English Versions of the Tender Clauses, English Version will prevail.
3.3.2. In the drawings or between the drawings, technical specifications, and/ or schedule of
items/quantities, the contractor shall seek clarification from MDL and shall carry out
the work in accordance with the clarification furnished by MDL.
3.3.3. MDL at its discretion, may follow the following order of preference- Description of
Schedule of Bill of Quantities, Technical Specifications, Drawings, General Condition of
Contract.
3.4. The online bid can be submitted by the authorized representative of the bidder as detailed
below,
3.4.1. By the Proprietor, in case of a proprietary firm; or
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3.4.2. By a Partner, in case of a partnership firm and/or a limited liability partnership;
3.4.3. By a duly authorized person holding the Power of Attorney, in case of a Limited or Private
Limited Company or a corporation.

3.5. In case of any techno-commercial query prior to submission of bids, the bidder(s) are
requested to contact the following from MDL. Letter(s)/emails shall be addressed to
GM/HOD (OTS), MDL. Contact details are as under:

MDL
Ms. Madhu Sah, DGM/HOS (OTS-TS) Shri. Rathod Girdharilal G, DGM (OTS-TS)
Email: msah@mazdock.com Email: grathod@mazdock.com
Tel No: +91 22 23764225 Tel No: +91 22 23763200
Mob No: 8879788201 Mob No: 9967147596
3.6. Before submission of the tender, the bidder shall visit the site, examine the General

Conditions of Contract, the Specifications (including any drawings and other specifications
referred to therein), the schedules and the Bill of Quantities. In case of any ambiguity or
discrepancy between any of these documents or between figured and measured dimensions,
the bidder should immediately refer the matter to MDL.

3.7. Mazagon Dock Shipbuilders Limited will not be responsible for any costs or expenses
incurred by the Bidder in connection with the preparation and submission of his bid or for
any other expenses incurred in connection with such bidding regardless of the conduct or
outcome of the tendering process including cancellation of this tender process.

3.8. The bidder shall not take any benefit of grammatical or printing mistakes, which may
have occurred.

3.9. DEVIATIONS: - Deviations, if any, from Terms, Conditions & Technical requirements
specified in the Tender Enquiry, General Conditions of Contract (GCC) should be clarified from
MDL well before the closing date of the tender. Deviations put up along with the tender is
generally discouraged and not accepted.

3.10. Bidders are requested to ensure that only relevant documents complete in all respect as
indicated in the tender should be attached with their offer. The first page of every uploaded set
of scanned document shall be an index of its contents. In case the offers received against this
tender are more than 20, no opportunity will be extended for submission of deficient documents
after opening of bids. The evaluation of the offers will be carried out and bidders will be qualified
based on the documents received along with their offer.

3.11. MDL reserves the right to seek clarification/ deficient documents from all the bidders
quoted against the tender, if number of the techno-commercially qualified bids are less than X+5
where X is the number of order proposed to be placed.

3.12. Confidentiality of Process:
3.12.1. Information relating to the examination, clarification, evaluation and comparison

of bids, and recommendations for the award of a contract, shall not be disclosed to
bidders or any other person not officially concerned with such a process until the award
to the successful bidder has been announced.

3.12.2. From the time of bid opening to the time of contract award, no bidder shall contact
MDL on any matter related to the bid, except on request and prior written permission.
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3.12.3. Any effort by the bidder to influence MDL in bid evaluation, bid comparison or
contract award decisions will vitiate the process and will result in the rejection of the
bidder's bid.

3.13. Corrigendum: Before the deadline for submitting bids, MDL may update, amend,
modify, or supplement the information, assessment or assumptions contained in the Tender
Document by issuing a corrigendum

3.14. The corrigendum shall be published in the same manner as the original Tender
Document. Without any liability or obligation, the Portal may send intimation of such
corrigendum to bidders who have downloaded the document under their login. However, the
bidders' responsibility is to check the website(s) for any corrigendum. Any corrigendum thus
issued shall be considered a part of the Tender Document. To give reasonable time to the
prospective bidders to take such corrigendum into account in preparing their bids, MDL may
suitably extend the deadline for the bid submission, as necessary. After MDL makes such
modifications, any Bidder who has submitted his bid in response to the original invitation shall
have the opportunity to either withdraw his bid or re-submit his bid superseding the original bid
within the extended time of submission.

4. 3-dsfi < fod Aariesid /GUIDANCE FOR E-TENDERING:

4.1. No offer in sealed envelope will be accepted against e-Procurement.

4.2. Bidders can participate in online bidding
4.2.1. By registering with above referred portal for User ID and password.
4.2.2. By obtaining class III B DSC (Digital Signature Certificate) for secured bidding.

4.3. For any further details on e-tendering & Digital Signature Certificate (DSC), following are
the contact details — email: eproc-support@gov.in , global support number - +91-120-4200462/+91-
120-4001002, Mobile No -+918826246593.

4.4, For uploading the tender details, DSCs issued by the following are acceptable: i) n-Code
ii) MTNL iii) TCS iv) SIFY

4.5. For mapping of DSC, representative of National Informatics Centre may be contacted.

4.6. Bidders who had earlier participated in MDL tenders on e-Procurement portal
https://mdl.eproc.in need to register again on the current e-Procurement portal
https://eprocuremdl.nic.in.

5. 2l Yurrell § TS URdTd Y¥dd P /ONLINE SUBMISSION OF OFFER IN TWO-BID SYSTEM:

S.1. Offer must be submitted in Two parts i.e. Part-I (Techno-Commercial Bid) and Part-II
(Price Bid) as appearing online on the portal https://eprocuremdl.nic.in
S5.1.1. Techno-Commercial (Part-I) Bid: Bidders shall submit/upload scanned copy of the
following duly filled in, signed & stamped with company seal in online Part (I) bid: -
i. In respect of technical requirements of the tender:

a. Documentary evidence in support of Past experience and Performance on Similar
work(s) during the last 7 years, stipulated under TEF Clause No.7, as applicable
in the format attached at Enclosure-8.

b. Documents in support of General construction experience as per TEF Clause
No.7.1.2, as applicable in the format attached at Enclosure-3.

c. List of Key Personnel available for this Project, in the format attached at Enclosure-
9
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ii.

it

o

In

Under taking for making available the required Key personnel as specified in the tender
Clause no.7.1.3, as applicable in the format attached at Enclosure-3.1

Scanned copy of Bidder’s company profile.

Proposed methodology and Programme for execution duly supported by equipment
planning and QA procedures proposed to be adopted by the bidder to be submitted.
License for execution of Electrical works from the concerned authorities/
organization/ bodies.

respect of Commercial requirements of the tender:
Bidder's Undertaking at Enclosure-1.

Acceptance on clauses of Tender Enquiry (TEF) in the Prescribed Format
appearing online stating ‘Accepted’ OR ‘Not Accepted’ as applicable for each of the
clause in the format attached at Enclosure-2.

Acceptance on clauses of General Conditions of contract (GCC) in the Prescribed
Format appearing online stating ‘Accepted’ OR ‘Not Accepted’ as applicable for
each of the clause in the format Enclosure-4.

Deviations, if any, from Terms, Conditions & Commercial requirements specified
in the Tender Enquiry, GCC with reasons thereof shall be clearly indicated against
the relevant clause(s) in the format attached at Enclosure-5.

CA audited & Certified Average Annual financial turnover during the last 3
years ending 31st March, 2023' Bidders shall upload scanned copies of
Audited Balance Sheets & Profit/Loss Accounts for the last 3 financial years
ending 31 March 2023 as per TEF Clause7.2.5. Draft Audited Reports are not
acceptable.

Bidder shall submit Declaration certificate for Local Content as per TEF Clause
No. 41 and in the format attached at Enclosure-10 (A). A Sample filled up Form
is appended for reference.

Bidder shall submit Declaration in respect of restriction under Rule 144 (xi) of the
General Financial Rules (GFRs), 2017in the format attached at Enclosure-10 (E).
Bidder shall submit Declaration in respect debarred under Public Procurement
Policy (PPP) Make In India (MII) order, in the format attached at Enclosure-10 (F).
Bidder shall submit Declaration for Banned or delisted Tenderer/firms/Vendors
as per TEF Clause No.39 and in the format attached at Enclosure-11.

EMD Instrumental: The scanned image of BG towards Earnest Money Deposit
(EMD) / BID BOND as stipulated in TEF Clause 9 shall be uploaded. The original
of the above BG towards Earnest Money Deposit (EMD) / BID BOND shall be sent
by Registered Post/Speed Post/Courier in a sealed envelope super scribing Tender
Enquiry No. and Due date, so as to reach within 07 Days from the closing date of
the tender during office working hours i.e. up to 1730 hrs. addressed To,

faumT yqE ETERdT),

TR AU (SRR -de-ie! AdTT),
a1 918, ATSRTig Siefrufyees fefies,
SIHATS IS, IS - ¥000g0 (HIRH)
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Head of the Department (OTS),
OTS- Department, OTS-TS Section

6" Floor, Service Block Building,

Mazagon Dock Shipbuilders Limited,
Dock Yard Road,

Mumbai - 400010 (INDIA)

The address label of the addressee is at Enclosure 27 on the envelope.

Notes:

i)

ii)

iii)

k. In Price bid, GST to be indicated by the bidder. Further, blank Rate sheet as per
Price bid to be submitted by the bidder along with the technical bid, duly indicating
the GST, "quoted or not Quoted' against rate, HSN / SAC code no.

L. Scanned copy of Bank details for payment by NEFT/RTGS/ECS with
authenticated by the Banker in the format attached at Enclosure-14.

m. Solvency is Not Applicable.

n. Scanned copy of GST Registration Certificate & Permanent Account Number
(PAN).

0. Bidder ESIC code as per ESIC act and PF code- Bidder should have valid

registration with Employees Provident Fund Organization under 'EPF and
Miscellaneous Provisions Act, 1952’

p. Scanned copy of Valid Bidder’s Shop & Establishment Registration Certificate or
Certification of Incorporation from Registrar of Companies or registration
certificate from Register of Firms.

q. In case of Bidder registered with Mazagon Dock Shipbuilders Limited may upload
scanned copy of Valid Registration Certificate issued by MDL, for the
items/services for which the offer is being submitted.

r. Power of Attorney, in case of a Limited or Private Limited Company or a
corporation.
. Signed copy of Corrigendum if issued by MDL
t. CHECKLIST OF SUBMITTALS attached along with online Technical Bid as per
format at Enclosure-26.
u. Declaration in respect of Conflict of Interest among Bidders/Agents- Enclosure-

29 to be filled and submitted duly signed and stamped.

MDL has a right to verify / cross verification of authenticity of the scanned documents with
respect to original submitted against this tender.

The bidder is requested to ensure that all the documents asked for are submitted and are
clear, legible & duly signed (i.e. self-attested), as it would save considerable time without
necessitating the need for furnishing of the documents again by them. The bidder is also
requested not to submit unnecessary documents not asked for, like signed & stamped
copy of this Tender document, etc.

Bidders are requested to ensure that only relevant documents complete in all respect as
indicated in the tender should be attached with their offer. The first page of every uploaded set
of scanned document shall be an index of its contents. In case the offers received against this
tender are more than 20, no opportunity will be extended for submission of deficient
documents after opening of bids. The evaluation of the offers will be carried out and bidders
will be qualified based on the documents received along with their offer.
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iv) The bidder is required to compulsorily select “ACCEPTED” or “DEVIATION” from the choices
available against the relevant Para no. /Clause no. of TEF/GCC (as applicable). In case
“DEVIATION” is selected against a particular Para no. /Clause no., it would be mandatory to
explain the deviation proposed by the bidder in the Deviation form at Enclosure-5. Any
deviation(s) mentioned elsewhere in the Offer/Bid, other than in the said forms, will not be
considered.

5.1.2. {9 [@I(HTI-R) /Price Bid (Part-II):

Price Bid as appearing in the format is to be filled ONLINE ONLY by the Bidder.

The Bill of Quantities (BOQ) are as appearing at Enclosure -19.

The quantities of individual items in the BOQ are approximate and may vary.
Bidders are required to quote rate for the items listed in BOQ, in the price bid (Part -
1)

e. The Lowest Bidder (L1) shall be evaluated based on the overall cost quoted by the
bidder including applicable Goods & Service Tax.

poop

f. However, Purchase Preference in line with Clause No 41.2 shall be given to Class I
Local Supplier.

g. If a firm quotes NIL charges/consideration, the bid shall be treated as unresponsive
and will not be considered.

h.  Note:

1. 1If, in the price structure quoted for the required goods, there is discrepancy between
the unit price and the total price (which is obtained by multiplying the unit price
by the quantity), the unit prices shall prevail and the total price corrected
accordingly.

2. If there is an error in a total corresponding to the addition of subtraction of sub-
totals, the sub-totals shall prevail and the total shall be corrected.

3. If there is a discrepancy between words and figures, the amount in words shall
prevail.

6. diferal § Y=Y /MODIFICATION TO THE BIDS:

Bidders desirous of modifying their bids prior to the closing date & time may do so online in the e-
Procurement Portal https://eprocuremdl.nic.in prior to the tender closing date & time.

7. qa‘!ﬁmmmqa‘s/ PRE-QUALIFICATION CRITERIA:

7.1.  Technical PQC
7.1.1. Particular experience-ﬁﬁaﬁlﬁm%ﬁm% o fow feaw & Jarsdt 9@ died 9«
T & IR THEY SR & AHAdgdP T B3 BT 0 U fbeht oft Fafafea & oafa

Bidder’s experience of having successfully completed similar works during last 7 years
ending 31 May 2024 should be either of the following:

7.1.1.1. o9 99U 97 $1 o) TS &1 AT 2 21.60 ARG A FH T 1

Three similar* completed works each costing not less than ¥ 21.60 Lakhs.

OR
7.1.1.2. 3 I9FY 9T B o YRS SIARTd 2 27.00 91 9 $H A 8l

Two similar* completed works each costing not less than 27.00 Lakhs.

OR
7.1.1.3. US I9FY IUA o1 P! Y& PIARTd T 43.20 a1~ A $H A 81

One similar* completed work costing not less than 43.20 Lakhs.
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*Similar Work: “Similar work shall mean “Design, Supply, Installation, Testing and
Commissioning of Lifts (SITC)”

In respect of the above, following shall be applicable

(i) Similar completed works referred above means each work and not all works
put together.

(ii) Successfully completed or substantially completed similar works can also be
considered for above similar works. Substantial completion shall be based on
80 (eighty) per cent (value wise) or more works completed under the contract.
(Note: Substantial completion should not be defined in terms of percentage
completion, rather it should be based on functional consideration.)

(iii) Client certificate for 'substantial project/work/asset should contain two parts.
Part-I shall 'Financial value of work done' or client certified invoice and Part-II
shall contain; certificate of functional completion of project/work/asset'

(iv) It is clarified that the work executed by the bidders for their in-house or
capital use will not be considered for the purpose of bidder’s experience of
completion of similar works.

(v) The work executed under labour rate where input materials which are
supplied by client shall not be considered as experience in similar completed
works.

(vi) Documentary evidence in support of similar completed works viz., copies of
Work Order(s)/Contract Agreement(s) indicating contract amount,
Project/Work value, Scope of Work etc. & Work Completion Certificate(s)
issued by the Client(s) indicating proper reference of the Work Order/Contract
Agreement & date of Completion, duly signed & stamped with company seal
shall be scanned and uploaded online. Bidder shall submit scanned copies of
TDS certificate/ Copies of Certified invoices of relevant projects.

(vii)  Tendered quantity is not divisible. Therefore, Start-ups shall not be given any
relaxation in prior turnover and prior experience

(viii) Clarification of Bids/ Shortfall Documents: During evaluation and
comparison of bids, MDL may, at his discretion, ask the bidder for
clarifications on the bid. Reasonable & fair opportunity may be provided to all
the bidders for furnishing shortfall documents. The request for clarification
shall be given in writing, asking the bidder to respond by a specified date. if
the bidder does not comply or respond by the date, his offer will be liable to be
rejected. No change in prices or substance of the bid shall be sought, offered
or permitted. No post-bid clarification at the initiative of the bidder shall be
entertained. The shortfall information/documents should be sought only in
case of historical documents which pre-existed at the time of the tender
opening and which have not undergone change since then.

(ix) Memorandum of Understanding: (For Projects involving Design) Bidder has
to submit copy of MoU for engagement of agency, if required, for carrying out
the Design requirements.

7.1.2. General Construction Experience: Annual Turnover: The Bidder should have
achieved an annual of general construction work of at least Rs.92.00 lakhs in any
of the year over a period of 7 years, ending 31 March 2023. Further, out of the above
annual turnover in the relevant year, the bidder should have achieved at least
Rs.46.00 lakh from SITC of lift. Bidder has to submit a certificate from their
Chartered Accountant for the above
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7.1.3. Personnel Capability: The Contractor's Key Personnel should meet the
requirements of qualification and experience as per Encloser-3.1

7.1.4. Note: Suitable recovery shall be made in case of Non Compliance of the contractors
which is mentioned in Encloser-3.1

7.1.5. Equipment Capability: All the tools, tackles, scaffolding, PPE, equipment, etc in full
working order necessary for installation & commissioning of the lift to be made

available by the bidder.

7.2. Commercial PQC

7.2.1. Submission of requisite Instrument in support of Bid Security viz EMD /Proof of EMD
Exemption.

7.2.2. Submission of Valid Bidder’s Shop & Establishment Registration Certificate or
Certification of Incorporation from Registrar of Companies or registration certificate
from local body / Factory license or any document authorising conduct of business
in legal manner.

7.2.3. Submission of Integrity Pact. (Not Applicable to this tender)

7.2.4. Submission of Solvency (Not Applicable to this tender)

7.2.5. Financial Capabilities

a. Bidder’s average Audited Annual financial turnover during last 3 years ending 31st

March 2023 should be at least Rs.17 Lakhs/- as per the annual report or audited
balance sheet and profit and loss account of the relevant period, duly authenticated by
a Charted Accountant/ Cost Accountant.

b. The bidder should have access to, or possess available liquid assets and other financial
means (independent of any contractual advance payments) sufficient to meet the
construction cash flow requirements for the subject contract, of the certain minimum
amount specified. The bidder should have adequate sources of finance to meet the cash
flow requirements of works currently in progress and for future contract commitments.
In support of the above, the bidder should have positive Working capital as on 31st
March 2023.

7.3. Clarification of Bids/Shortfall documents:

7.3.1. During evaluation and comparison of bids, MDL may, at his discretion, ask the
bidder for clarifications on the bid. The request for clarification shall be given in
writing, asking the bidder to respond by a specified date.

7.3.2. If the bidder does not comply or respond by the said date, his offer will be liable to
be rejected.

7.3.3. Post-bid clarification at the initiative of the bidder shall not be entertained

8. ®R[d H3MIAT /SITE VISIT:
8.1. The site for the work is located in P & O Terrace, residential area, MDL, Mumbai.

8.2. It is considered necessary that the Bidder(s) shall visit the site and get clear idea
about the work involved, before quoting. The Bidder(s) are therefore advised to visit
the site and study all the particulars of the site and the nature of the work.

8.3. Bidder(s), if required, may contact on telephone no. 022 2376 3200 or email:
grathod@mazdock.com for any doubts /clarifications / site visits.

9. §41 A/ dich UfdSTus /EARNEST MONEY DEPOSIT (EMD) / BID BOND:
9.1. Bidders shall furnish EMD of ¥ 1.11 Lakhs (Rupees one Lakhs Eleven
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Thousand Only), against this tender.

9.2.

9.3.

9.4.

9.5.

EMD can be paid online through the link mazagondock.in/onlinepayment.aspx Or
following the steps listed below:
Go to www.mazgondock.in
Click on Online Payment Tab available on the home page
Click on the Tender Tab.
Make the payment online using Debit Cards, Credit cards, Net Banking, BHIM /UPI etc.
after filling the required details.

The EMD can also be remitted directly to MDL Bank Account as per details given below:

Beneficiary’s Name Mazagon Dock Shipbuilders Limited

Name of Bank State Bank of India

Branch Mazagon Br.

Branch Code 9054

Bank Address Mazagon Branch, Mazagaon, Mumbai
- 400 010

Telephone No. of Bank 23752802

Account No 10005255246

Account Type Current Account

IFSC Code SBIN0009054

MICR / NECS Code 400002120

Income Tax PAN No. AAACMS8029J

Income Tax TAN No. MUMMO2076E

In case bidders pay EMD online or remit the same directly to MDL Bank account through
NEFT, they should specifically mention the details of company name as well as nature of
remittance, tender number/order number etc. in the text/narration fields of Bank’s NEFT
remittance in order to identify the same. The format at Enclosure-14 is required to be
filled up by the bidder and scanned copy of the same is to be uploaded along with Techno-
commercial bid (Part-I).

EMD can also be submitted in the form of Bank Guarantee in the prescribed format at
Enclosure-15. The Bank Guarantee (Including E-Bank Guarantee) should be valid for the
offer validity period indicated in the Tender plus minimum one month as claim period and
should be drawn from any of the banks from the list of Banks issued by a Scheduled
Commercial (i.e. Indian Banks included in the Second Schedule of Reserve Bank of India
Act, 1934 excluding Co-operative banks or Regional Rural Banks) and from the list of
Banks approved by SBI/ Canara bank published on MDL website. The Issuing Bank
Notified vide OM No.F.9/4/2020-PPD issued by Department of Expenditure dated
30.12.2021 should also state the name and designation of the next Higher Authority of
the Officials who have issued the Bank Guarantee. Crossed DD / Pay Order issued by Co-
operative banks however may be considered to be accepted and the bid would be
considered accordingly.

Bidders submitting EMD by way of Bank Guarantee are requested to inform their issuing Bank

to provide complete details viz., address, telephone / fax number(s) and e-mail id on their cover

letter enclosing the BG.

9.6.

The Scanned Copy of the Bank Guarantee towards EMD shall be uploaded in the Techno-
commercial bid (Part-I).
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9.7.

9.8.

9.9.

Bidder shall send the original of the Bank Guarantee towards Earnest Money Deposit
(EMD) by Registered Post/Speed Post/Courier/In Person so as to reach the designated
addressee within 07 Working Days from the closing date of the tender during office
working hours i.e. up to 17:30 hrs. Timely submission of the original EMD instrument is
the responsibility of the bidders and no reasons / excuses in this regard will be entertained

by MDL. The Address Label of the Designated Addressee is at Enclosure-27

If the original of EMD instrument is NOT RECEIVED within the stipulated period of
07 Days from the closing date of the tender, the Bids / Offers will be liable for
rejection.

Refund of EMD in all the cases shall be without interest as stated below:
9.9.1EMD will be refunded to the techno-Commercially rejected bidders within 15 days

from the date of price bid opening and remaining bidders within 30 days of
determination of L1 or placement of Order on Successful bidder whichever is earlier.

9.9.2 In the event of cancellation of tender, the EMD will be refunded / returned to all the
bidders.

9.9.3 EMD of successful bidders may be converted into performance security or refunded
on receipt of performance security B.G.

9.9.41f the validity of the offer of the firm has expired and if bidder is not willing to extend
the validity of offer, the EMD of such bidders to be refunded.

9.10. The Earnest Money Deposit shall be forfeited by MDL in the following events:

9.11.

9.10.1 If the bidder withdraws, amends, impairs or derogates from the tender, agreed
conditions of Technical Negotiation Committee/Commercial Negotiation
Committee /Price Negotiation Committee in any respect within the period of
validity of his offer.

9.10.2 If the successful bidder declines acceptance of order.

AT AR 4 B3 | Fe/die Uidsua / EXEMPTION FROM SUBMISSION OF EMD/BID

BOND: Offers with non-submission of EMD shall be categorically rejected other than
exempted category. Bidder shall submit/upload the supporting documentary evidence
along with Part I bid for claiming EMD exemption. EMD is exempted for following cases:
9.11.1 State & Central Government of India Departments & Public Sector Undertakings.
9.11.2 Firms registered with MDL. To qualify for EMD exemption, firms should
necessarily submit valid copy of the Registration Certificate issued by MDL, for
the items for which the offer is being submitted, in Part-I offer/bid. Firms in the
process of obtaining MDL registration will not be considered for EMD exemption.
9.11.3 Common/Deemed DPSU registered vendors qualify for EMD exemption. Such
firms shall submit valid copy of the registration certificate issued by DPSUs (other
than MDL) for the works for which the offer is being submitted in Part-I offer/bid.
Firms in process of obtaining registration in other DPSUs will not be considered
for EMD exemption.
Start-ups as recognized by Department of Industrial Policy and Promotion (DIPP).
Green Channel Status vendors qualify for EMD exemption. Such firms shall
submit valid copy of the Green channel certificate issued by MoD for the items for
which the offer is being submitted in Part-I offer/bid. Firms in process of obtaining
this certificate will not be considered for EMD exemption.

O 0
— =
— =
[0 N
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10. 0 E@Tﬂﬂ'@ﬁ?ﬂ / INTEGRITY PACT: Not applicable for this tender

11.

12.

13.

14.

dudr 049fY /VALIDITY PERIOD:

11.1 Bids / Offers shall remain valid for a period of not less than 150 Days after the deadline
date of submission.

11.2 Techno-Commercially accepted bidder shall be given opportunity to accept validity as
per the tender in case of shorter validity quoted by him. Non-acceptance thereafter shall be
rejected by MDL as non-responsive.

11.3 In case the day up to which the bids are to remain valid falls on/ subsequently declared
a holiday or closed day for MDL, the bid validity shall automatically be deemed to be extended
up to the next working day.

11.4 In case techno-commercially accepted offer of the bidders than in exceptional
circumstances, prior to expiry of the original validity of offer(s), MDL shall request the bidders
to extend the period of offer validity for a specified additional period.

11.5 In case techno-commercially accepted bidder/s does not agree to extend the offer
validity, the offers of all techno-commercially accepted bidder/s including the bidder who has
not agreed to extend their offer validity shall be opened and proceed further with valid bids.

11.6 If the bidder who has not agreed to extend their offer validity found to be L1 then his
price shall be used as reference price for negotiation purpose as applicable.

fAfAer Wie= 91 uf$Far /OPENING OF BIDS:

12.1. Part-I (Techno-commercial Bid): Part-I bid will be opened online on the due tender
opening date from 14:30 Hrs onwards in OTS-TS Section, OTS-Dept. The bidder can view
the tender online by logging their user ID on the portal https://eprocuremdl.nic.in

12.2. Part-II (Price Bid): After completion of Technical & Commercially scrutiny, intimation for
opening of Part-II bid will be communicated only to Techno-Commercially accepted bidders.
Such intimation may be given at a short notice by E-mail or even by telephone, only to the
techno-commercially accepted bidder(s). The bidders can view the price bids online from
their location by logging on to the portal https://eprocuremdl.nic.in with their Class-III B
digital signature certificate.

Siferal &1 9T -1/EVALUATION OF BIDS:

13.1. The Bidders should meet the criteria as stipulated in "Prequalification criteria" and submit
all documents as stipulated in Clause "Techno-Commercial (Part-I) Bid"

13.2. The Price bid of only Techno-Commercially qualified bidders shall be opened.

13.3. The comparison of the responsive tenders shall be on total outgo on Least Cost Net of Credit
Basis (LCNC), for the procurement to be paid to the Contractor including all elements of
costs, duties, levies, freight, insurance etc. excluding GST (where ITC is available).

13.4. The applicable loading towards deviations shall be loaded for ranking purpose.

13.5. Discount given, if any, by the bidders, after the last date for submission of the bids but
before opening of the price bids, will not be considered for determining the ranking of bids
but will have to be considered after the said bidder is adjudged as L1.

13.6. However, Purchase Preference in line with PUBLIC PROCUREMENT POLICY (Preference to
Make in India) ORDER 2017 as per clause 41 shall be extended to Class I Local Supplier.
Order shall be placed accordingly on offered/negotiated price with such Class I Local
Supplier, if the offered /negotiated price is acceptable to MDL

13.7. In case Purchase Preference is not applicable, the Order shall be placed on Lowest bidder
(L1) in case the offered/negotiated price ofL1 bidder is acceptable to MDL.

el 0 W fd #3$! ATUEE /BID REJECTION CRITERIA:
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14.1. The Following conditions/ deviations are non- negotiable and therefore any bid falling under
these conditions/ deviations shall be summarily rejected. Bidders to note that they shall
not be provided any opportunity to rectify these conditions/ deviations post bid opening:

14.1.1. Bids received after tender closing date and time.

14.1.2. Bids received other than through e-portal

14.1.3. Bidders who are debarred under Public Procurement Policy (PPP) Make In India
(MII) order 2017, GeM, CPPP including Tender holiday issued by MDL.

14.1.4. Bids received without EMD (other than those who are exempted from payment of

EMD or EMD Exemption document).

14.2. Non-compliance/non-acceptance to any of the terms and conditions of the tender-the bid
liable for rejection;

14.3. Equal time and opportunity for submission of deficient techno-commercial documents and
clarification shall be given to the bidders. Bidders are required to submit such documents
/ clarifications within the duration / date stipulated by MDL failing which their bids will be
rejected.

14.4. DISQUALIFICATION: Even if a bidder meets the tender terms and conditions including
prequalification criteria, he shall be subject to disqualification if he is found to have:

14.4.1 Made misleading or false representations in the forms, statements, affidavits and
attachments submitted in proof of the qualification requirements; and/ or

14.4.2 On account of currency of debarment by MDL.

15. THTYA 0 9fY /DELIVERY PERIOD/COMPLETION SCHEDULE:

15.1. The Completion period for entire work shall be 06 (Six) MONTHS, (Mobilization period of 21
days from the date of placement of Purchase Order)

15.2. The successful bidder shall submit detailed bar chart/work schedule including activity,
milestones, deployment of sources/ manpower for execution of the work within 21 days after
placement of the Purchase Order.

16. BASELINE SCHEDULE AND IMPACTED SCHEDULE:
16.1 The Contractor to submit Baseline Schedule in MS Project, duly approved by EIC before
commencement of Project. In case of additional work, revised schedule to be submitted by the
Contractor

16.2 Extension of Time Period shall be considered for delays not attributable to the Contractor
only for the activities identified in the baseline schedule/ revised schedule. No Extension to the
Contract shall be considered in case of failure of submission of Baseline Schedule and Impacted
Schedule.

16.3 Construction Drawings for any activity identified in the baseline schedule will be issued
60 days prior to start date of that activity.

16.4 Contractor shall notify the Consultant/MDL in writing atleast 15 days in advance for
any drawings/ sketches/ detailing required during execution of the work at site.

17. AMas /MOBILIZATION: The Contractor shall deploy his manpower, Material, machinery
within 21 days from Placement of Purchase Order.
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18. q9 feRUT /PRICING: All materials shall be procured by the contractor as specified in the

Technical Specification/Bill of Quantities, at his own cost and the price quoted shall be deemed to
be inclusive of all applicable taxes, transportation, storage, royalties, handling, etc. The contractor
should produce challans / Invoices of the materials and its quantity brought to the site as and
when required by the Purchaser.

19. & 3R [P /TAXES AND DUTIES:
19.1. GST as per GST Laws shall be payable extra as quoted and agreed.

19.2. In case of purchases of goods/services from unregistered dealers under GST Laws, GST
will be paid by MDL under reverse charge mechanism.

19.3. Benefits from reduction in rate of tax/ITC are required to be passed on to consumer.
Where “applicable GST” has been quoted as extra, Goods and service providers (except un-
registered dealers under GST Law) have to submit declaration that they have complied with ‘Anti-
profiteering clause’ under GST Law. Such declaration be given in technical bid.

19.4. If the vendor is registered under GST, vendor shall mention the HSN code for goods &/or
SAC for services in their tax invoice, etc. These codes must be in accordance with GST Laws and
responsibility of specifying correct HSN codes for goods &/or SAC for services is that of the
vendor. MDL shall not be responsible for any error in HSN code for goods &/or SAC for services
specified by supplier / contractor. Supplier /Contractor shall pay penalty and/ or interest
imposed on MDL or any loss due to delay in availing ITC by MDL or any loss of ITC to MDL due
to errors by vendors at any stage. MDL reserves right to recover any such interest, penalty or
loss from any amount due to Supplier /Contractor or otherwise.

19.5. In case, MDL is unable to avail ITC, supplier/contractor at their own cost shall rectify
the shortcoming in the returns to be filed immediately thereafter. Further, if the ITC is delayed /
denied to MDL / reversed subsequently as per GST Laws due to non / delayed receipt of goods
and / or services and / or tax invoice or expiry of timelines prescribed in GST Laws for availing
ITC, non-payment of taxes or non-filing of returns or any other reason not attributable to MDL,
Supplier /Contractor shall pay any loss of amount along with interest and penalty on MDL under
GST Laws for the number of days the ITC was delayed. If the short coming is not rectified by
supplier/contractor and MDL ends up in reversal of credits and / or payments, supplier
/contractor is fully liable for making good all the loss incurred by MDL. MDL reserves right to
recover any interest, penalty or loss from any amount due to Supplier /Contractor or otherwise.

19.6. If the vendor is registered under GST, the GST registration number (15 digit GSTIN)
issued by GOI shall be mandatorily provided by the vendor. Vendor having multiple business
verticals within state / at multiple states with separate GST registration numbers shall forward
GSTIN of only that vertical which is involved in supply of goods and/or services. MDL GSTIN is
27AAACM8029J1ZA and vendor shall mention the same while invoicing and avoid any data
entry error on GST portal.

19.7. If the vendor is registered under GST, Vendor shall ensure timely submission of invoice
as per the provisions / requirement / timeline promulgated by GOI in relation to GST Law with
all required supporting documents to enable MDL to avail input tax credit promptly. The vendors
invoice inter alia should contain GSTIN of vendor, GSTIN of MDL (i.e. 27AAACMS8029J1ZA), GST
tax rate separately, HSN code wise goods or services, place of supply, signature of vendor, etc.
Original invoice needs to be submitted to Bill Receipt Centre at MDL gate, and a copy of the
invoice should be given to the goods receiving section (GRS).
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20.

19.8. If the vendor is registered under GST, vendor shall file all applicable returns under GST
Laws in the stipulated time & any losses of tax credit to MDL arising due to delay in filing will be
recovered from their invoice wherever MDL is eligible to avail tax credit. Any default towards
payment of tax and / or uploading of monthly returns by supplier/contractor, MDL retains right
to withhold payments towards tax portion until the same is corrected & complied by the
supplier/contractor with the requirement of GST along with satisfactory evidence.

19.9. The rate sheet enclosed with the tender will indicate the rates to be entered under each
head wherever applicable. Bidders must clearly mention the applicable Taxes & Duties unless
otherwise stated in tender. The item-wise rates (i.eBasictP&F+F&l) quoted in the Rate Sheet
should exclude Taxes & Duties. Bidder should indicate GST rates as applicable separately under
each of the head in the same Rate sheet, which will be paid extra based on tax invoice to the
extent applicable. The GST will be applicable on total basic rate of each item (i.e Basic + P&F +
F&I).

19.10. Stamp Duty: It shall be incumbent on the Contractor to pay Stamp duty on the contract.
As per the provision made in article 63, Schedule-I, read with section 30, of the Maharashtra
Stamp Act (Bombay Act LX of 1958), Stamp duty is payable by the Contractor for “works contract”
that is to say, a contract for works and labour or services involving transfer of property in goods
(whether as goods or in some other form) in its executions and includes a sub-contract, as under:

Contract Value Stamp Duty
a. Where the amount or value said | ¥500.00
forth in work contract does not exceed
¥10 Lakhs.
b. Where it exceeds X10 Lakhs X500.00 +0.1% of the amount
above ten lakhs subject to
maximum of ¥ 25 lakhs.

Note: The Stamp Duty is applicable on Base value excluding GST.

19.11. Bidder(s) will not be entitled to any increase in rate of taxes occurring during the period
of extended delivery schedule, if there is delay in supply / completion attributed to him. However,
if there is a decrease in taxes, the same must be passed on to MDL.

19.12. Taxes and other levies shall be deducted at source, wherever applicable, from the
invoices of the Contractor/Bidder as per statutes.

19.13. Any increase/decrease in taxes, duties & levies or introduction of new taxes due to
change in the legislation is applicable during the currency of the contract.

19.14. LABOUR CESS: Deduction towards Labour Cess shall be made from invoices of
contractor in line with ‘Building & Other Construction Workers (BOCW) Act,1996. The
Contractors who are having 20 or more workers under a particular order, should have labour
licence.

YT P Id /TERMS OF PAYMENT:

20.1. MDL payment terms shall be as under:
i.The payment for work done after reducing any deductibles and/or the amount liveable
towards liquidated damages, if any and after including statutory taxes, duties and levies
as applicable will be made through RTGS/NEFT/ECS as per the actual quantities of the
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work executed by way of running account invoices per item basis (R. A.) Preferably as on
monthly basis.

ii.The invoices must be submitted in four copies (1-Original + 3 copies) along with the
joint measurements taken at site duly approved by the designated representatives of the
Technical Services department.

iii. The payment against invoices will be made within 15 days of its receipt in MDL provided
submission of invoice in totality along with all the necessary documents as under:

a. Invoice Certification as per Enclosure-24,

b. Joint Measurement sheets duly signed & stamped by MDL,

C. Soft copy of Joint Measurement sheets

d. SAP generated service entry sheets and work done certificate indicating
deduction if any duly signed & stamped by MDL

e. Copy(s) of invoices of materials,

f. Vendor’s self-Declaration for exemption to e-invoicing (if applicable).

g. Certification of Disposal of Scrap/ Debris as per Enclosure-28

iv.Before submission of the final bill, the Contractor should sign and submit the following:

a. Actual Local Content Certificate as per Enclosure-10 (C)

b. A "No Claim Certificate" indicating that he has no claim against the
company under the contract except as included in the final bill.

C. Taking over certificate issued by Engineer In charge, MDL

20.2. Intermediate Stage Payments schedule: No advance shall be payable by MDL for the
subject work. Payment, however, shall be made at the following stages:
20.2.1 Stage 1: 60% of the cost of item no 1 against delivery of complete materials of
each lift at MDL site.
20.2.2 Stage 2: 30% of the cost of item no 1 on completion of installation and satisfactory
commissioning of each Lift.
20.2.3 Stage 3: 10% of the cost of item no 1 on submission of the Original License to
operate the lift issued by the PWD Inspector of Lifts to MDL.
20.2.4 The bills must be submitted in triplicate along with the Work Completion
Certificate issued by the designated Engineer-in-charge of MDL-TS department.
20.2.5 Before submission of final bill, the contractor should sign and submit a No Claim
Certificate stating that he has no claim against the Client under the contract except as
included in the final bill.

20.3. Electronic Invoicing System (EIS): Contractor whose turnover is more than Rs. 5
Crores on award of Purchase order, need to issue E-invoice to MDL, which has an Invoice
Registration Number (IRN) and a Quick Response (QR) code. An invoice without an IRN and QR
code will be treated as an invalid invoice and MDL will not be entitled for Input Tax Credit (ITC)/
GST on a vendor Invoice which is not compliant with the above invoice notification.
20.4. Vendor's self-declaration: Wherever GST is applicable, payment will be released against
e-Invoice or Invoice accompanied with Vendor's self-declaration stating that " we do not fall under
the category of registered persons notified under Rule of the Central GST Rules, 2017 and we are
not required to comply with the e-Invoicing provisions under GST Act, as our aggregate turnover
in any preceding financial year from 2017- 18 onwards has not exceeded Rs. 5 Crore as per GST
Act".
20.5. For Items where Basic Rates of Items are specified in The Contract:

20.5.1 The Contractor must necessarily submit copy(s) of challan and invoice of all such

materials used in the works immediately on receipt of the materials in MDL. In case, the
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basic rate of the material procured is less than that indicated against the respective item,
the difference in the amount of basic rate of the material procured and the Basic Price
indicated in the respective item in the Contract shall be deducted from the invoices.

20.5.2 In case, MDL specifically desires to adopt certain material in lieu of the material
mentioned in the item in Bill of Quantities wherein the basic rate is indicated, the
difference in the amount of basic rate of the material to be procured and the Basic Price
indicated in the respective item in the Contract shall be paid extra over and above the
quoted/ negotiated price of the item provided that MDL conveys it in writing before
execution of said item. In such cases, the Contractor must necessarily submit copy(s) of
challan and invoice of all such materials used in the works immediately on receipt of the
materials in MDL.

20.6. Alternate MSME vendor payment through TReDS:

20.6.1 In order to address the financial needs of MSME firms, Gol has introduced a platform
for facilitating the financing of trade receivables of MSMEs from buyers, through multiple
financiers which is termed as Trade Receivables Discounting System (TReDS). At TReDS,
auctioning of invoices at competitive & transparent environment is done by financers based
on Buyer’s credit profile.

20.6.2 MDL is registered on the "Invoicemart" TReDS platform and M1xchange of M/s Mynd
Solutions Pvt Ltd. Further, MDL has entered into an agreement with M/s. Receivables
Exchange of Indica Limited (RXIL) for registration on TreDs platform. As a special gesture,
all the above three discounting platforms i.e M/s. RXIL, Invoice Mart and M1 Exchange have
offered waiver of registration / on boarding fees to MDL Vendors.

1."Invoicemart" TReDS platform or by registering on it. Contact details at "Invoicemart"
TReDS platform are as below: 022 6235 7373 and a new mail id service@invoicemart.com

2."M1xchange" TReDS platform or by registering on it. Contact details at "M1xchange"
TReDS platform are as below: +91 9920455374 Ms. Ashwathi Jayandran email id
ashwathi.jayandran@mlxchange.com +91 8839915724 Ms. Prinyaka Shah Email id
prinyaka.shah@m lxchange.com

21. gfE/PRICE VARIATION: Not Applicable for this tender.

22. gRfAyiRd g=IlFT /LIQUIDATED DAMAGES:

22.1. Time is the essence of the contract and therefore the job, as ordered, should be completed
on the dates mutually agreed upon in accordance with the delivery schedule. In cases of delay
not attributable to MDL beyond the agreed schedule, the Contractor shall pay liquidated
damages, a sum representing 0.5% (Half percent) per week or part thereof, subject to maximum
of 10% of contract value (completed value).

22.2. If the Contractor fails to complete the works within the time or extended time as per the
Order, then the contractor shall pay to MDL the sum stated above as liquidated damages for
such default and not as a penalty for every day or part of a day which shall elapse between the
time prescribed or extended time as the case may be and the date of completion of works. MDL
may without prejudice to any other method of recovery deduct the amount of such damages from
any monies in his hands due or which may become due to the contractor. The payment or
deduction of such damages shall not relieve the contractor from his obligation to complete the
works or from any other of his obligations and liabilities under the contract.

23. G I« 0 aft/ DEFECT LIABILITY PERIOD (DLP):
23.1. The defect liability period shall be one Year from the date of actual completion of entire
work Except AMC.
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24.

25.

23.2. However, in case Part of the work has been taken over by MDL, the Defect Liability Period
pertaining to that part shall commence from the date of taking over of that portion by MDL.
Defect Liability Period for the balance part shall commence from the date of actual completion of
entire work.

23.3. Defect Notification Period is 15 days from the last date of Defect Liability period.

23.4. The contractor shall have to rectify any defects noticed in the work either by way of bad
material or workmanship during the Defect Liability Period at no extra cost to MDL, on priority.

CLAIMS BY FIRMS: No claims by the firms will be entertained after 03 years from completion of
AMC Period as per tender'
0 e8¢ froIrgT MREt /CONTRACT PERFORMANCE GUARANTEE

25.1. Within 25 days after placement of order, the Contractor shall submit “PERFORMANCE
BANK GUARANTEE” as per MDL format at Enclosure-16 for 10% of contract value excluding
taxes, duties, freight & services component etc. valid till 60 days beyond the stipulated Defect
Liability Period of one year from actual completion of entire work.

25.2. Separate PBG @ 10% of AMC value shall be obtained three months prior to expiry of
Defect Liability Period of the Works Contract. The validity of PBG till 60 days beyond the Finishing
of AMC contract.

25.3. In case of increase in the Contract Value during execution of work: -

25.3.1 In case of Contract value increases more than 10% during execution of the work,
within 25 days after issue of Amendment of Purchase order, the contractor shall
submit the additional “PERFORMANCE BANK GUARANTEE” of 10% of additional
contract value excluding taxes, duties, freight & services component etc. valid till
60 days beyond the stipulated Defect Liability Period of One year from actual
completion of entire work.

25.3.2 No additional Bank Guarantee for amended value upto 10% of Original Order
Value is required.

25.4. In case of non-submission of PBG within 25 days of Placement of Purchase Order, there
is likelihood of cancellation of the order.

25.5. In case of delays beyond 25 days in submission of the Performance Bank Guarantee, the
amount towards the Bank Guarantees shall be retained from the subsequent Invoice. The same
shall be returned to the Contractor, without interest, on submission of the Bank Guarantee and
receipt of confirmation from the bank. In such case, MDL reserves the right to charge Interest @
SBAR+2% from the firm for such period of delays up to date of retention of BG amount. The bank
Guarantee (Inclusive E-Bank Guarantee) Shall be drawn in Favour of Mazagaon dock
shipbuilders limited. The Bank Guarantee shall be from banks as per list approved by
SBI/Canara Bank Published on MDL website.

25.6. The Performance Bank Guarantee will be returned only after expiry of the 60 Days
beyond the stipulated Defect Liability Period of One years from actual completion of entire work,
provided there are no pending defects for rectification, already notified to the contractor. However,
in cases where rectification of defects notified are not likely to be completed by the Contractor
before expiry of the DLP, the Contractor will have to extend the Performance Bank Guarantee
suitably or as requested by MDL.

25.7. The BG's should contain the following:
25.7.1 The name, designation and code number of the Bank officer(s) signing the
Guarantee.
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25.7.2 The address and other details (including telephone No.) of the controlling officer
of the Bank issuing the BG.

25.8. In case the validity of the Bank Guarantee is on the verge of expiry and the same is not

26.

27.

28.

extended /not renewed by the contractor as per order terms, MDL reserves the right to forfeit
the same.

SR MRE /WATERPROOFING GUARANTEE-: (Not Applicable for this tender).

od N9 & Qe % TR/ BANK GUARANTEE AGAINST WATER LEAKAGE: (Not
Applicable for this tender).

dIHT / INSURANCE:

28.1. The Contractor has to keep MDL indemnified against any claims by purchasing
ERECTION ALL RISK (EAR) Policy insurance policy for the value of the Contract including
taxes but excluding total AMC value from any Insurance Company of repute.

In Addition to above, Contractor shall submit additional ERECTION ALL RISK (EAR)
Policy insurance policy of Total AMC Value valid till end of 05 years AMC period.

28.2. The policy shall be obtained in the joint names of MDL and the Contractor, with MDL’s
name appearing first. The Policy should be of full value of the Contract including taxes and shall
be valid till the completion of the works. Contractor shall submit the policy within 21 days from
the date of placement of order or before commencement of work whichever is earlier. The Original
EAR Policy shall be deposited with Engineer in Charge and copy to be submitted to HOD (OTS)
and shall be extended well in time as required.

28.3. In case Contract value increases more than 10% from Original Contract value during
execution of the work, the contractor shall submit the additional “ERECTION ALL RISK (EAR)
Policy insurance of additional contract value.

28.4. No additional Insurance policy is required in case the contract value increases up to 10%
of original contract value or up to 5 lakhs whichever is lower.

28.5. The original of policy shall be lodged with MDL.

28.6. In case Contractor fails to submit valid EAR policy of full value of contract, their workmen
shall not be allowed to enter inside MDL premises/ working areas and Engineer-In-Charge may
issue prior Notice for Stoppage of work.

29. SHSR $I R /CONTRACTOR’S OBLIGATION:

29.1. Bidder shall abide by all Terms of Tender Enquiry (TEF), General Conditions of Contract
(GCC) for respective acceptance formats are to be filled as appearing online in e-Techno-
Commercial (Part-I) bid. The bidder shall also abide by the statutory requirements, Official
Secret Acts 1923, Safety Code and Security Procedure, which can be downloaded from
www.mazagondock.in-> Tenders - Technical Services.

29.1.1 The Contractor shall pay to his employees not less than the minimum wages and
allowances applicable to the Engineering Industry as notified from time to time by
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the Central Government or the State Government whichever is higher under
Minimum Wages Act.

29.1.2 The Contractor shall be responsible for timely payment of wages of all his
employees engaged in the Purchaser’s Yard, not less than the prescribed minimum
wages in each case and without any deductions of any kind, except as specified by
Government or permissible under the Payment of Wages Act.

29.1.3 The Contractor must settle all the pending dues of the employees i.e. arrears of
wages, proportionate leave wages, proportionate bonus payment, etc.

29.1.4 Before winding up the site, the Bidder / Contractor shall pay all terminal dues to
his employees such as Notice pay, Gratuity, Retrenchment compensation, etc.

29.2. Breach of Obligation with respect to Bid submitted: In case of breach of any obligation
mentioned under, the bidder shall be disqualified / debarred from the bidding process for a
period of one year from the date of notification:
29.2.1 Bidder has withdrawn / modified / amended /impaired / derogated from the
tender during the period of bid validity
29.2.2 Bidder fails or refuses to execute the contract upon notification of acceptance of
bid by the Purchaser during the period of bid validity.

30. gy 3R 316t $t Wefd/ACCEPTANCE OF TERMS AND CONDITION: In case of improper on-
line filling of Acceptance Formats for Tender Enquiry Form, General Conditions of Contract (GCC),
it shall be presumed that all our tender terms & conditions are acceptable to bidder.

31. & T4 HIY &1 fFar<99 /EXECUTION OF WORK AND MEASUREMENT:

31.1. All works shall be carried out and measured as per specifications and standard
Engineering practice and mode of measurements, conforming to the relevant IS code. The
Contactor shall ensure that skilled workmen in their respective trades are employed. He shall
also employ qualified Engineer(s) / Supervisor(s) experienced in similar type of work, as required,
for execution of work efficiently.

31.2. Request for permission for working on Saturday / Sunday / holidays if required, should
be submitted 3 working days prior to the date of holiday, to Personnel department and Security
through Technical Services Department.

31.3. The work is to be carried out in the area where MDL’s normal activities are in progress.
The Contractor has to plan his work in such a way as not to disturb the normal activities of MDL.
The contractor shall not be paid for any compensation for idle period if generated due to any
reason whatsoever. Reasonable extension in time, however, may be considered on application in
writing along with supporting Documents.

31.4. All the quantities indicated in the Bill of Quantities are indicative only. However, the
Contractor shall be paid for the actual work carried out at site in line with the Contract terms
and conditions.

31.5. All the works under or in course of execution or executed in pursuance of the contract
shall at all times be open to inspection and supervision of the MDL and the Contractor at all
times during the usual working hours, offer assistance for the inspection of work. Orders given
to the Contractor’s agent shall be considered to have the same force as if they had been given to
the contractor himself.

31.6. The Contractor shall submit supporting documents such as Invoice of Materials, Delivery
Challan(s), Release note from the nominated Inspection Agency, Test reports / Certificates,
Packing Lists, Invoice, Performance Guarantee, Storage / Preservation / Installation /
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32.

Commissioning / Maintenance Procedures & other Technical documentation in requisite sets as
relevant along with the invoice for the purpose of certification by MDL.

31.7. Contractor shall submit Reconciliation Statement for Steel, Cement, Concrete and other
materials along with invoice for checking/ verification by MDL Executives before certification and
processing of invoice.

31.8. Contractor shall be responsible for procuring all the materials required for construction.
Contractor shall arrange for testing of materials from approved laboratory and submission of test
certificates as per specification in accordance with relevant IS Codes. The cost towards testing is
deemed to be included in the quoted rates.

31.9. All construction materials procured by the contractor should be of approved quality and
free from defects. MDL has got all the Rights to Test and Reject any material in part or in full at
any point of time. MDL reserves the right to take random samples from materials delivered by
the Contractor at site and send the same for testing at Govt. approved laboratory(s). Cost towards
the same shall be borne by the Contractor.

31.10. The contractor shall give seven-day notice for MDL to arrange representatives for
inspection at their works. Testing of samples shall be made in the presence of MDL
representatives. Materials shall be delivered to MDL site only after clearance from MDL along
with test certificates. MDL reserves the right to take random samples from materials delivered by
the Contractor at site and send the same for testing at Govt. approved laboratory(s). Cost towards
the same shall be borne by the Contractor.

31.11. Contractor shall arrange for equipments / instruments with valid calibration certificate
as required at site. The cost towards the same is deemed to be included in the quoted rates.

31.12. The Contractor shall comply with the sanitary requirements of the local Medical Health
Authorities and bear the cost of any charges levied by such Authorities for the execution of work.

31.13. Availability of Construction material

During the tenure of the Contract due to the various reasons, there may be scarcity of availability
of construction material in Mumbai region & this type of crises may be for short term or long
term. In such circumstances, Contractor shall arrange to procure the Material available from
other state/region of India with no additional cost to MDL. The cost of the same is deemed to be
included in Bidder’s quote.

Tt RAd /MONITORING OF CONTRACT :

32.1. The Contractor shall record; submit to the Engineer daily, progress report for the
preceding day showing up to date progress and progress during the previous day on all items of
each section of the works in relation to and in consideration of the schedule. In addition, the
Contractor shall submit on the second day of every fortnight, a detailed progress report giving
the progress of the works during the preceding fortnight and also indicating the up to date
progress of the work.

32.2. The Contractor shall appoint the Contractor's Representative with prior written approval
from the MDL and shall give him all authority necessary to act on the Contractor's behalf under
the Contract.

32.3. The Contractor shall not, without the prior consent of the MDL, revoke the appointment
of the Contractor's Representative or appoint a replacement.

Page 24 of 143




% Tender No.1900000186

33.

34.

35.

32.4. The Contractor's Representative shall, on behalf of the Contractor, receive instructions
from MDL.

32.5. The Contractor’s Representative may delegate any powers, functions and authority to
any competent person, and may at any time revoke the delegation. Any delegation or revocation
shall not take effect until the Employer has received prior notice signed by the Contractor’s
Representative, naming the person and specifying the powers, functions and authority being
delegated or revoked. The Contractor shall appoint a team of qualified persons having adequate
experience in execution of such works for assisting the Contractor’s Representative.

32.6. The Contractor has to co-ordinate with the other specialised agencies so working on the
project so as to ensure a proper end product of the work.

CONTRACTORS SCOPE:
33.1. Power: The contractor shall make his own arrangement for electricity, electrical fittings,
cables/wires, welding transformers, etc. at his own cost.

33.2. Water: The contractor shall make his own arrangement for water, connecting lines,
storage etc. at his own cost.

33.3. Equipment/Machinery: The contractor shall make his own arrangement for all
equipment, machinery, tools and tackles etc.

33.4. Construction Material: All the materials required for works procured by the Contractor
shall be of repute make and as approved by MDL. The rate shall be inclusive of transportation,
storage, security, handling etc.

33.5. Consumables: All the consumables required for the works including temporary works,
allied/ associated job etc shall be procured by the Contractor including transportation, storage,
security, handling etc.

0 fof¥ed #™”f /EXTRA ITEMS/VARIATION IN QUANTITY:
34.1. Extra items of works, if any, shall be determined supported by a rate analysis which
needs to be submitted by the contractor. The rate analysis shall contain bifurcation of material,
labour, transportation and Overhead & profit components:
i.Rates derived from similar items of this Contract.
OR
ii.Rates for similar items of work executed through other agencies for MDL recently.
OR

iii.Rates mutually agreed to.

34.2. MDL reserves the right to conduct price negotiations with the Contractor in the following
cases:
i.Finalisation of rates for extra items.
ii.To seek reduction in the unit rates of the items for the excess quantity, if the total value
of variation in quantities exceeds 25% of the original order value

d1YT / HINDRANCE:

35.1. A Hindrance Register as per attached format at Enclosure-22 shall be maintained with
the Designated Representative from TS Department. The Contractor shall submit schedule for
completion of work and get it signed by MDL Engineer in charge of the project. The Schedule
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36.

shall list out the major milestones leading to the completion of work as per final delivery date
stipulated in the PO/Contract.

35.2. The Hindrance Register shall document the following aspect post placement of the PO/
Contract: -

i. Reasons for the delay vis-a-vis the mutually agreed schedule
ii. Delay in inputs (Drawings/ Documents/ Site Clearances/ Services/ Inspection
Call)
iii. Delay by Inspection Agency/ Customer
iv. Delay on account of specialist services
V. Non-performance by the Contractor
Vi. Delinquency by the vendor
vii. Force Majeure
viii. Any other relevant reason

35.3. All the hindrances with date of occurrence and removal are to be noted in the hindrance
register. The Hindrance Register will be signed by the Designated Representatives from Technical
Services Department (MDL) and the authorized Signatory from the Contractor side.

35.4. The Contractor may record their observations in the hindrance register. Any objections
raised by the contractor shall be attended to and resolved without any delay.

35.5. In case the contractor has a different opinion for hindrance and a dispute arises, then
the matter shall be referred to next higher authority in MDL and the decision shall be
communicated to the Contractor within 15 days. The Contractor shall note that the decision of
the next higher authority from MDL in case of dispute in respect of hindrances during the course
of executing an order/ contract shall be final and binding on the contractor.

35.6. In case, MDL is unable to remove the hindrance immediately and if it is likely to take
some time, the contractor shall be informed accordingly by the user. In such cases the contractor
onMDL'’s approval may reduce manpower deployed on the work. The Contractor shall also note
that Under no circumstances Contractor shall be paid for idle manpower.

HTURIgCHI /DEBRIS/SCRAP/REMOVAL/ ¥<9dl/HOUSEKEEPING:

36.1. Debris/Scrap generated during execution of work shall be promptly disposed off outside
MDL. The site will be maintained clean at all times and the Contractor is expected to budget for
the same. Also, during dignitary visits, temporary works materials, debris etc shall be shifted
suitably without any additional cost to MDL.

36.2. In case debris/Scrap is not removed within two days, MDL will remove the same and the
charges towards debris removal @ Rs. 10,000/- per truck shall be deducted from Contractor’s
RA bills. Engineer-In-charge shall keep the record of the same and forward the details of
recoveries in Invoice Certification.

36.3. The site will be maintained neat and clean at all times and the Contractor is expected to
budget for the same. MDL has Designated Bins separately for Scrap Steel, Wood Scrap &
Rubbish. Contractor shall segregate unusable scrap steel, wood, rubbish, if any, and deposit the
same in the nearest respective bin.

36.4. The contractor to submit Certification of Disposal of Scrap/ Debris as per Enclosure-28
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37. &1 e 14 UTRI&UT /SSAFETY AND TRAINING:

38.

39.

40.

41.

37.1. During the Construction Period, Safety Engineers shall be deputed on site as and when
required and directed by MDL. This is mandatory requirement.

37.2. All the workers, Engineers of the contractor shall have Safety PPE’s (Personnel Protective
Equipments) like Safety Helmets, Safety Shoes, Safety Belts, Hand Gloves, and Goggles etc.
Contractors shall also have provision for minimum 5 to 10 visitors PPE’s. The periphery of the
building shall be covered with the Green net. The contractor shall also provide Safety net and
Safety Belts for height work.

37.3. All workers on site shall adhere to the best safety practices applicable. All personal,
process & material safety procedures shall be planned & implemented on site. Training & regular
inspection shall ensure that safety standards are met.

37.4. First Aid kit & First aid training shall be given to all key members of the Site team.

37.5. Proper signages shall be placed on site. Warning in case of any critical/hazardous
activity shall be given prior to starting of such activity.

37.6. All workers, supervisor’s contractor shall optimum training regarding all aspects of site
management prior to commencement of work

37.7. Please refer Safety Instruction for sub Contractor’s as Enclosed at Annexture ‘A’.

PR B HUATRA! BT YfeRT ATIH /POLICE VERIFICATION OF CONTRACTOR’s EMPLOYEES:

The Contractor shall have to obtain Police Verification Report (PVR) of their Employees prior to
deployment at MDL site for execution of the work. A Detailed procedure for Entry Passes for
Contractor’s Employees is displayed on MDL’s website www.mazagondock.in> Tenders -
Technical Services. In addition to this for loss of pass, bidders shall refer Enclosure-23.
BIDDERS ARE REQUESTED TO NOTE THE SAME. NO RELAXATION SHOULD BE ASKED
FOR.

yfady fAfdereR/wH /A d/BANNED OR DE-LISTED TENDERER/FIRMS/ VENDORS:

The Bidder / Contractor declares that they being Proprietors / Directors / Partners have not
been any time individually or collectively blacklisted or banned or de-listed by any Government
or quasi Government agencies or PSUs. If a Tenderer’s entities as stated above have been
blacklisted or banned or de-listed by any Government or quasi Government agencies or PSUs,
this fact must be clearly stated in the prescribed format online at Enclosurell. Filling the
information in the said format is Mandatory for every Tenderer. MDL reserves the right to ask for
additional information and right to accept /reject the bid.

Y& 994l /PRICE PREFERENCE:

NO PRICE PREFERENCE SHALL BE GIVEN TO ANY BIDDER IRRESPECTIVE OF THEIR
STATUS.

Hau-19 Witg Aifd (@6 39 a1 $t yryffedn 3mexr 2017/PUBLIC PROCUREMENT POLICY
(Preference to Make in India) ORDER 2017:

The Government of India has issued revised Public Procurement (Preference to Make in India)
order 2017 as part of its policy to encourage “Make in India” and promote manufacturing and
production of goods and services in India with a view to enhancing income and employment.
Subject to the provisions of this order and to any specific instructions issued by Nodal Ministry
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or in pursuance of this order, Purchase Preference shall be given to local suppliers in all the
procurements undertaken by MDL in the manner specified below:

41.1. Aspects of ‘Preference to Make in India’: The following terminology / definitions used
in the policy is enumerated below and applicable to the tender:
i. Local content: means the amount of value added in India which shall be the total value

of item (goods, services or works or their combination) under procurement (excluding net

domestic indirect taxes) minus the value of imported content in the item (including all

customs duties) as a proportion of the total value in percent.

Note:

a) The local content can be increased by vendors through partnerships, cooperation with
local companies, establishing production units in India or Joint Ventures (JV) with
Indian suppliers, increasing the participation of local employees in services and
training them.

ii. Class-I Local Supplier: means a supplier or service provider, whose goods, services or
works offered for procurement, meets the minimum local content as prescribed for ‘Class-
I Local Supplier’ under this Order.

iii. Class-Il Local Supplier: means a supplier or service provider, whose goods, services or
works offered for procurement, meets the minimum local content as prescribed for ‘Class-
I Local Supplier’ but less than that prescribed for ‘Class-I Local Supplier’ under this
Order.

iv. Non-Local Supplier: means a supplier or service provider, whose goods, services or works
offered for procurement, has local content less than that prescribed for ‘Class-II Local
Supplier’ under this Order.

V. Minimum Local Content: The 'Local Content' requirement to categorize a supplier as
'Class-I Local Supplier' is minimum 50%. For 'Class-II Local Supplier', the 'local content'
requirement is minimum 20%.

Vi. L1: means the lowest tender or lowest bid or lowest quotation received in a tender, bidding
process or other procurement solicitation as adjudged in the evaluation process as per
the tender or other procurement solicitation.

vii. Margin of Purchase Preference: means the maximum extent to which the price quoted
by a Class-I Local Supplier may be above the L1 for the purpose of purchase preference.
The margin of purchase preference shall be 20%.

Note:

1. Procedure for determination of L1 price for the purpose of deciding eligibility for
Purchase Preference shall be as per tender Ranking criteria.

2. If Price/s of all Class I Local Supplier/s is more than 20% of L1's price, no purchase
preference shall be applicable.

41.2. Purchase Preference (PP): In the procurements of works, which are not divisible in
nature, and in procurement of work where the bid is evaluated on price alone, the ‘Class-I local
supplier’ shall get purchase preference over ‘Class-II local supplier’ as well as ‘Non-local
supplier’, as per following procedure:

41.2.1 Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local

supplier’, the contract will be awarded to L1.
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41.2.2 If L1 is not ‘Class-I local supplier’, the lowest bidder among the ‘Class-I local supplier’,
will be invited to match the L1 price subject to Class-I local supplier’s quoted price falling
within the margin of purchase preference, and the contract shall be awarded to such
‘Class-I local supplier’ subject to matching the L1 price.

41.2.3 In case such lowest eligible ‘Class-I local supplier’ fails to match the L1 price, the ‘Class-
I local supplier’ with the next higher bid within the margin of purchase preference shall
be invited to match the L1 price and so on and contract shall be awarded accordingly. In
case none of the ‘Class-I local supplier’ within the margin of purchase preference matches
the L1 price, the contract may be awarded to the L1 bidder.

41.2.4  “Class-II local supplier” will not get purchase preference in any procurement, undertaken
by procuring entities.
41.3. Reciprocity Clause:
41.3.1 Entities of countries which have been identified by the nodal ministry/

department as not allowing Indian Companies to participate in their Government
procurement for any item related to that nodal ministry shall not be allowed to participate
in Government Procurement in India for all items related to that Nodal Ministry/
Department, except for the list of items published by the Ministry/ Department permitting
their participation.

41.3.2 The term 'entity’ of a country shall have the same meaning as under the FDI policy
of Department for Promotion of Industry and Internal Trade(DPIIT) as amended from time
to time.

41.4. Declaration/ Verification of Local content

41.4.1 Participating bidders to indicate the percentage of local content (i.e. value added in India)
along with the details of location/s where the local value addition is made, in their bids, item
wise or tender wise. The indicated local content percentage shall decide categorization of the
vendors as “Class-I Local Supplier” / “Class-II Local Supplier” / “Non-local Supplier”. All
bidders should declare that the item and service offered meets the minimum local content &
indicate its percentage in their offer which shall meet or excel required local content specified
in tender. This declaration is necessary even if Custom Duty Exemption and / or ERV (if
applicable) are not being sought. Certification as under is to be submitted mandatorily in
technical Offer-Part-I bid.

The bidders shall provide a certificate, as per Enclosure-10(A), from statutory auditor or
cost auditor of the company (in case of companies) or from a practicing cost accountant
or practicing charted accountant (in respect of supplier other than companies) giving the
percentage of local content.

41.4.2 Bidders to be noted that once the declaration / certification is committed at tender
submission stage, the same cannot be altered subsequently at technical negotiation stage
or after award of contract otherwise would be treated / considered as false declaration
by bidder and necessary action shall be initiated as per Para 41.6 of the said Order for
debarment.

41.4.3 Declared Local Content shall be the basis for categorization of the vendors and tender
evaluation. However, MDL reserves the right to undertake detailed examination of declared local
content and may call vendor to submit relevant documents.

41.4.4 In cases where MDL received the complaint from any vendor or person, along with the
fees prescribed below, verification of Declared Local Content shall be carried out by seeking
additional info as deemed necessary and the bidders (including unsuccessful bidders) against
the tender shall be obliged to furnish the necessary documents. Failing to do so, the vendor
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may invite penal action as per the provisions of the Order. If MDL ossess the capability, then it
shall perform the verification. However, if in the opinion of MDL matter needs to be dealt at
higher level, then the complaint shall be referred to Nodal Ministry and their fees / expenses /
charges applicable as per the Nodal Ministry, if any, shall be borne by the complainant. MDL
is authorized to prescribe fees for handling complaints under revised PPP MII 2017 Order. The
fees for filing a complaint under the order shall be Rs. 10,000/- per case. The complaint shall
be filed to the Chairman, Public Grievance Cell. The fee shall be deposited by complainant in
MDL’s Account by NEFT.

41.4.5 On scrutiny of offer, if all the bidders participating in the tender happen to have either
not submitted the declaration certificate or not declared /specified the local content percentage
in the declaration certificate or specified local content lower than the minimum local content
requirement as per the tender, the subject tender shall be cancelled & matter shall be taken
up with Ministry through MDL Nodal Executive. Meanwhile, retendering may be done without
applying the provisions of said Order for need fulfilment of MDL.

41.4.6  On opening of the price bids, if it is identified that there is difference in local content
declaration made & local content percentage as per price quoted is now not meeting (i.e. lesser
than) the specified tender requirement (i.e. only on the quoted price without any loading) then
such bidder shall be disqualified and shall not be considered for ranking purpose. The bid
would be treated / considered as given false declaration and necessary action for debarment
shall be initiated.

41.5. Price negotiation & contract placement:

41.5.1 MDL has right to negotiate with L1 bidders on the quoted prices. However, it shall be
ensured that Local Content percentage as declared by the vendor is maintained or increased
but not reduced.

41.5.2  The supplier shall provide a Local Content Certificate Enclosure-10(C), from statutory
auditor or cost auditor of the company (in case of companies) or from a practicing cost
accountant or practicing charted accountant (in respect of supplier other than companies)
giving the percentage of local content.

41.5.3 Supplier shall be intimated that the supporting documentation towards realization of
committed Local Content as per the contract / order terms &conditions shall be maintained for
a period of seven years from the date of completion of the contract for audit purpose. Nodal
Ministry may constitute committees with internal & external experts for independent
verification of self-declarations and auditor’s / accountant’s certificates on random basis and
in the case of complaints.

41.6. Debarment of bidders / suppliers:

41.6.1 False declaration will be in breach of Code of Integrity under Rulel175(1)(i)(h) of GFR
2017 for which a bidder or its successors can be debarred for up to 2 years as per Rule 151(iii)
of GFR 2017 along with such other actions as may be permissible under law.

41.6.2 A supplier who has been debarred by any procuring entity for violation of said Order
shall not be eligible for preference under said Order for procurement by any other procuring
entity for the duration of debarment. The debarment for such other procuring entities shall
take effect prospectively from the date on which it comes to the notice of other procurement
entities, in such a manner that ongoing procurements are not disrupted.

42. W o< el & Faw 144 (xi) & ded yfda=l Restrictions under Rule 144 (xi) of the

General Financial Rules (GFRs), 2017:
42.1. Any bidder from a country which shares a land border with India will be eligible to bid in
this tender only if the bidder is registered with the Competent Authority.

Page 30 of 143




% Tender No.1900000186

42.2. "Bidder" (including the term 'tenderer', 'Consultant’' or 'service provider' in certain
contexts) means any person or firm or company, including any member of a consortium
or joint venture (that is an association of several persons or firms or companies), every
artificial juridical person not falling in any of the descriptions of bidders stated
hereinbefore, including any agency branch or office controlled by such person,
participating in a procurement process.

42.3. "Bidder from a country which shares a land border with India" for the purpose of this
Order means: -

a) An entity incorporated, established or registered in such a country; or

b) A subsidiary of an entity incorporated, established or registered in such a
country; or

c) An entity substantially controlled through entities incorporated, established or
registered in such a country; or

d) An entity whose beneficial owner is situated in such a country; or

e) An Indian (or other) agent of such an entity; or

f) A natural person who is a citizen of such a country; or

g) A consortium or joint venture where any member of the consortium or joint

venture falls under any of the above.
42.4. The beneficial owner for the purpose of 42.3 above will be as under:
42.4.1 In case of a company or Limited Liability Partnership, the beneficial owner is the natural
person(S), who, whether acting alone or together, or through one or more juridical person, has
a controlling ownership interest or who exercises control through other means.

Explanation---
a) "Controlling ownership interest" means ownership of or entitlement to more than twenty-
five per cent. of shares or capital or profits of the company;
b) "Control" shall include the right to appoint majority of the directors or to control the

management or policy decisions including by virtue of their shareholding or management
rights or shareholders agreements or voting agreements.
42.4.2 In case of a partnership firm, the beneficial owner is the natural person(S) who, whether
acting alone or together, or through one or more juridical person, has ownership of entitlement
to more than fifteen percent of capital or profits of the partnership;

42.4.3 In case of an unincorporated association or body of individuals, the beneficial owner is
the natural person(s), who, whether acting alone or together, or through one or more juridical
person, has ownership of or entitlement to more than fifteen percent of the property or capital
or profits of such association or body of individuals;

42.4.4  Where no natural person is identified under (42.4.1) or (41.4.2) or (41-.4.3) above, the
beneficial owner is the relevant natural person who holds the position of senior managing
official;

42.4.5 In case of a trust, the identification or beneficial owner(s) shall include identification of
the author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the
trust and any other natural person exercising ultimate effective control over the trust through
a chain of control or ownership.

42.5. An Agent is a person employed to do any act for another, or to represent another in
dealings with third person.

42.6. The successful bidder shall not be allowed to sub-contract works to any contractor from
a country which shares a land border with India unless such contractor is registered with
the Competent Authority.
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42.7. The bidders shall provide Declaration in respect of restriction under Rule 144 (xi) of the
General Financial Rules (GFRs), 2017 in the prescribed format as per Enclosure-10 (E)

43. WduIf-1% fRI$Tad ®& /PUBLIC GREIVANCE CELL: A Public Grievance Cell headed by Executive

Director (Tech) has been set up in the Company. Members of public having complaints or
grievances are advised to contact him on Wednesday between 10:00 hours and 12:30 hours in
his office on 4th Floor, D2 Building, East yard, MDL or send their complaints / grievances to
him in writing for readdressed. His Telephone No. is 022- 2376 3512 / 2372 3426 /
8879399826

44, THIIUA &1 0fYPR /MDL’s RIGHT:MDL reserves the right to consider placement of Order /

Contract in part or in full against the tendered quantity or reject any or all tenders without
assigning any reasons thereof.

45. dicierast / vdel & foa f&dl &1 ¢#d /| CONFLICT OF INTERESST AMONG BIDDERS
/| AGENTS:

45.1. Conflict of Interest among bidders/ Agents: A bidder shall not have conflict of interest with
other bidders. Such conflict of interest can lead to anti-competitive practices to the
detriment of MDL’s interests. The bidder found to have a conflict of interest shall be
disqualified. A bidder may be considered to have a conflict of interest with one or more
parties in this bidding process, if:

a) They have controlling partner(s) in common; or

b) They receive or have received any direct or indirect subsidy/ financial stake from any of
them; or

c) They have the same legal representative/agent for purposes of this bid; or

d) They have relationship with each other, directly or through common third parties, that
puts them in a position to have access to information about or influence on the bid of
another Bidder; or

e) Bidder participates in more than one bid in this bidding process. Participation by a Bidder
in more than one Bid will result in the disqualification of all bids in which the parties are
involved. However, this does not limit the inclusion of the components/ sub-assembly/
Assemblies from one bidding manufacturer in more than one bid.

f) In case of a holding company having more than one independently manufacturing units,
or more than one unit having common business ownership/ management, only one unit
should quote. Similar restrictions would apply to closely related sister companies. Bidder
must proactively declare such sister/ common business/ management units in same/
similar line of business.

45.2. Declaration in respect of Conflict of Interest among Bidders/ Agents as per format at
Enclosure-29 is to be submitted by bidder.

We look forward to your participation in on-line bidding by offering your most competitive and

reasonable bid against this tender.

Yours faithfully,
For MAZAGON DOCK SHIPBUILDERS LIMITED,

GM/HOD (OTS)
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Enclosures:
1. Enclosure-1 Form of undertaking to be furnished by the bidder
2. Enclosure-2 Tender Enquiry Acceptance Form
3. Enclosure-3, 3.1 Gen?ral Constr.u.ction Experience, Personnel,
Equipment Capability
4. Enclosure-4 General Conditions of Contract (GCC) Acceptance Form-
GCC attached separately.
5. Enclosure-5 Deviations from Tender Enquiry Form/ GCC
6. Enclosure-6 Financial Information of Bidder
7. Enclosure-7 Not Applicable
8. Enclosure-8 Particulars of Experience in Similar Projects
9. Enclosure-9 Personnel available with the Contractor for this Project
Enclosure- 10 (A) Declaration Certificate for Local Content (Sample Filled
10. up Form for Filling Enclosure-10 (A) ATTACHED
SEPERATELY)
11. Enclosure- 10 (C) Actual Local Content Certificate
12 Enclosure- 10 (E) Declaration in respect of restriction under Rule 144
) (xi) of the General Financial Rules (GFRs), 2017
Enclosure- 10 (F) Declaration in respect of of debarred under Public
13. Procurement Policy (PPP) Make In India (MII) order
2017
14. Enclosure-11 Banned or Delisted of Firm/Vendor
15. Enclosure-12 MDL .Bank Ac.count Details for Online Remittance of
Security Deposit/ Performance Bank Guarantee
16. Enclosure-13 Integrity Pact- (Not Applicable)
17. Enclosure-14 RTGS/NEFT/ECS — Mandate Authorisation Form
18. Enclosure-15 Proforma Bank Guarantee format for Bid Bond / EMD
19. Enclosure-16 Performa for Performance Bank Guarantee
Enclosure-17 Performa for Waterproofing Bank Guarantee (Not
20. . .
applicable for this tender)
21 Enclosure-18 Performa for Bank Guarantee against water leakage-
) (Not applicable for this tender)
22. Enclosure-19 Price Bid (Part-II) - to be submitted online
23. Enclosure-20 List of Drawings.— (Not available)
24. Enclosure-21 Scope of Work
25. Enclosure-22 Hindrance Register Format
26. Enclosure-23 Loss of Pass
27. Enclosure-24 Invoice Certification Format
28. Enclosure-25 Extract of Official Secrets Act, 1923
29, Enclosure-26 CHECKLIST OF SUBMITTALS ATTACHED ALONGWITH
ONLINE TECHNICAL BID
30. Enclosure-27 Address Label
31. Enclosure-28 Certification for Disposal of Scrap/Debris
Declaration in respect of Conflict of Interest among
32. Enclosure-29 Bidders/ Agents
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SAMPLE FORMAT FOR FILLING ENCLOSURE-10 (B) OF

33. SAMPLE FORMAT TENDER

34. Statutory requirements To be downloaded from our website www.mazagondock.in
& Safety clause

35. Procedure for security To be downloaded from our website www.mazagondock.in
passes

36. Enclosure GCC GENERAL CONDITIONS OF CONTRACT FOR WORKS
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Enclosure-1
FORM OF UNDERTAKING TO BE FURNISHED BY THE BIDDER
(To be typed on Bidder’s Letter head)

To,
The General Manager (OTS),
OTS Department, OTS-TS Section
Mazagon Dock Shipbuilders Limited,
Dockyard Road, Mumbai-400 010.
Sir,
Sub: Design, Supply Installation, Erection Testing & Commissioning of Two Nos lift at P & O
Terrace and Boat Deck MDL Residential area
Ref: MDL Tender Enquiry No. 1900000186

1. Having visited the site and having examined the General Conditions of Contract, Special Conditions
of Contract, Technical Specifications and Bill of Quantities for the above named work, we offer to
construct, complete and maintain the whole of the said works in conformity with the said General
Conditions of Contract, Special Conditions of Contract, Technical Specifications, and Bill of
Quantities for the sum stated in Bill of Quantities included in this Tender Document for such other
sum as may be ascertained in accordance with the said conditions of Contract.

2. We undertake to complete and deliver the whole of the works comprised in the Contract within the
time stated in this tender.

3. We have independently considered the amount of Liquidated damages indicated in the tender and
agree that it represents a fair estimate of the loss likely to be suffered by you in the event of the
work(s) not being completed in time.

4. If our Tender is accepted, we will, when required, obtain the guarantees from a Bank (to be
approved by you) to be jointly and severally bound with us for the sum named in the tender for the
due performance of the Contract under the terms of a Bond to be approved by you.

S. The Contractor's All Risk Policy for the full value of the Contract valid till the completion period
will be obtained by us in the joint names of Mazagon Dock Shipbuilders Limited and ourselves.

6. We agree to abide by this Tender for the period of 150 days from the date fixed for receiving the
same and it shall remain binding upon us and may be accepted at any time before the expiry of
this period.

7. Unless and until a formal Agreement or Order is prepared and executed, this tender together with
your written acceptance thereof, shall constitute a binding Contract between us.

8. We understand that if our Tender-Bid is accepted, we are to be jointly and severally responsible
for the due performance of the Contract.

9. We understand that you are not bound to accept the lowest or any Tender you may receive.

10. We undertake to comply with the Anti-profiteering provisions of GST Act 2017 and we will pass on
the benefits from reduction in the rate of Tax/input Tax credit if any, to MDL and there will be no
liability on MDL on account of GST/Input Tax Credit.

Dated this day of (year)

Signature in the capacity of

duly authorised to sign Tenders for and on behalf of

(IN BLOCK CAPITALS)

Witness:
Signature Address of Witness
Name Occupation
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Enclosure-2

TENDER ENQUIRY (TEF) ACCEPTANCE FORM

To,
OTS-TS SECTION
OTS DEPARTMENT

MAZAGON DOCK SHIPBUILDERS LIMITED

TENDER ENQUIRY No. 1900000186

TEF TENDERER’S TEF TENDERER’S
CLAUSE REMARK CLAUSE REMARK
NO. ACCEPTED/ DEVIATION NO. ACCEPTED/ DEVIATION
2 26 Not Applicable
3 27 Not Applicable
4 28
5 29
6 30
7 31
8 32
9 33
10 Not Applicable 34
11 35
12 36
13 37
14 38
15 39
16 40
17 41
18 42
19 43
20 44
21 Not Applicable 45
22
23
24
25

COMPANY’S NAME &ADDRESS :

SIGNATURE:
DATE:
NAME:
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DESIGNATION:

TENDERER’S COMPANY SEAL:

NOTES :

1. Bidder(s) should carefully read the Tender Enquiry Terms & Conditions (TEF) included in the
tender prior to filling up this acceptance format.

2. Bidder(s) should indicate Accepted/ Deviation Taken for each clause number in the above table.

3. Bidder(s) to attach Separate Sheet indicating all relevant details such as Number & description
of the Clause, Reasons for Deviation and Alternative suggested for any deviations taken by them
in the prescribed format indicated at Enclosure-5.

4. TEF clause numbers shown in the above format also includes the sub-clauses under these
clauses. For example 4 means — clause nos. 4, 4(i), 4(ii) etc.
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Enclosure-3
To,
OTS-TS SECTION
OTS DEPARTMENT
MAZAGON DOCK SHIPBUILDERS LIMITED

TENDER ENQUIRY No. 1900000186

Details of General Construction Work Experience (Annual turnover)

Sr. No | Financial Year Particulars Amount in Rs.

Annual value of General Construction
1 work

Annual value of General Construction

2 work from engineering
field(Civil/Electrical/Mechanical)

Signature of Chartered Accountant Signature and Seal of the Bidder
with Seal
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TENDER ENQUIRY No. 1900000186

B. Personnel Capability: On award of work, Contractor to submit an organogram highlighting site
team as well as office staff. Nevertheless, a minimum technical team staff as detailed below is required

at site failing which suitable recovery shall be made.

Enclosure-3.1

Sr. | Designation of | Total | Qualification Experience Rate at which
No. | Key Personnel No recovery  shall
be made from
the contractor
in the event of
not fulfilling
1 Project Manager 01 Graduate 02 or O05|Rs.15000 per
cum mechanical Years Month
Planning/Quality Engineer or | respectively
/ Site /billing Diploma
Engineer Mechanical
Engineer
2 Safety officer 01 Graduate/Diploma | 3 Years Rs.15000  per
with safety Month
certificate course
Note:
1. Monthly deployment of staff means a minimum work for 22 days at site.
1i. Contactor to maintain attendance register, duly endorsed by EIC

C. Equipment Capability: Not Applicable
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Enclosure-4

ACCEPTANCE FORM FOR GENERAL CONDITIONS OF CONTRACT (GCC)

To,

OTS-TS SECTION
OTS DEPARTMENT
MAZAGON DOCK SHIPBUILDERS LIMITED

TENDER ENQUIRY No. 1900000186

GCC TENDERER’S GCC TENDERER’S GCC TENDERER’S
CLAUSE No. REMARK CLAUSE No. REMARK CLAUSE No. REMARK
ACCEPTED/ ACCEPTED/ ACCEPTED/
DEVIATION DEVIATION DEVIATION
1 38 76
2 39 77
3 40 78
4 41 79
5 42 80
6 43 81
7 44 82
8 45 83
9 46 84
10 47 85
11 48 86
12 49 87
13 50 88
14 51 89
15 52 20
16 53 91
17 54 92
18 55 93
19 56 94
20 57 95
21 58 926
22 59 97
23 60 98
24 61 99
25 62 100
26 63 101
27 64 102
28 65 103
29 67 104
30 68 105
31 69 106
32 70 107
33 71 108
34 72 109
Not
35 73 110 applicable
36 74
37 75
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COMPANY’S NAME & ADDRESS: SIGNATURE:

DATE:

NAME:

DESIGNATION:

TENDERER’S COMPANY
SEAL:

NOTES:

1.

Bidder(s) should carefully read the General Conditions OF CONTRACT (GCC) of the Tender
Enquiry prior to filling up this acceptance format.

. Bidder(s) should indicate Accepted/ Deviation Taken for each clause number in the above table.

. Bidder(s) to attach Separate Sheet indicating all relevant details such as Number & description

of the Clause, Reasons for Deviation and Alternative suggested for any deviations taken by them
in the prescribed format indicated at Enclosure-5.

. Clause numbers shown in the above format also includes the sub-clauses under these clauses.

For example, Clause no. 56 means — Clause nos. 56, 56 i), 56 a) etc.
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Enclosure-5

To,

OTS-TS SECTION

OTS DEPARTMENT

MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186

DEVIATIONS FROM CONDITIONS OF TENDER ENQUIRY FORM/GCC

All deviations from the Conditions of Tender Enquiry Form/ GCC shall be filled in by the bidder clause
by clause in this Schedule. If deviations are discussed in the covering Letter of Tender, then reference

to the said letter shall be made below.

Clause Contractual Deviation proposed by the Reason for proposed
No. requirement Bidder deviation
(1) (2) (3) (4)

The Bidder hereby certifies that the above mentioned are the only deviations from the Conditions of
Contract.
SIGNATURE
NAME
DESIGNATION
COMPANY SEAL COMPANY
DATE
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Enclosure-6

To,

OTS-TS SECTION

OTS DEPARTMENT

MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186

Financial Information of Bidder (Not applicable this tender only)
(To be typed on Bidders Letterhead & submitted)

Description FY FY FY FY FY Maximum
2018-19 | 2019-20 | 2020-21 2021-22 | 2022-23 Value
3
3 3
\Y W X Y Z (A)

Maximum value of
engineering (Civil/

Electrical/
Mechanical as
relevant to work
being procured)
works

Above Value

updated at the
current price level
by applying a
weightage of 7% per
annum

Signature of Chartered Accountant Signature and Seal of the Bidder
with Seal
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Enclosure-7

To,

OTS-TS SECTION

OTS DEPARTMENT

MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186

Details of Existing Commitments & On-going Works (Not applicable this tender only)
(To be typed on Bidders Letterhead & submitted)

1 2 3 4 5 6 7 8
Sr. | Name of | Contract | Date of start Date of | Work Done | Value of existing | Value
No. the Value as per Completi | up to the commitments update

Work /Pr Q) PO/Contract | on as per | preceding and on-going d
oject PO/Contr | Month of works to be at the
act submission | completed (for all | curren
of Bid the Clients of the | t price
) Bidder) during level
the period of ()

completion of

work for which

bids have been
invited (%)

Note: The bidder shall also include the value of all such works which are awarded to bidder but
yet not started up to the last day of preceding month of submission of bid.

CALCULATION OF AVAILABLE BID CAPACITY

(a) Available Bid Capacity = [AxNx1.5]-B, where
i. A = Maximum value of engineering (Civil/ Electrical/ Mechanical as relevant to work
being procured) works executed in any one year during the last five years (updated at
the current price level by applying a weightage of 7% per annum), taking into account
the completed as well as works in progress. Value of engineering works executed

during last five years shall be certified by Chartered Accountant and shall be
considered for evaluation.

ii. N = Number of years prescribed for completion of work for which bids have been
invited = 0.5 (6 Months).
iii. B = Value (updated at the current price level) of the existing commitments and ongoing

works to be completed in the next 'N' years. This statement should be submitted duly
verified by Chartered Accountant.

Note:- The yield rate of Gol bonds as on the closing date of the tender shall be
considered as discounting factor for updation of the value of “B”.
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Available Bid Capacity = X

Note: The bidder should attach the proof for ‘A’ & ‘B’ mentioned above.

Signature of Chartered Accountant Signature and Seal of the Bidder
with Seal
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Enclosure-8

PARTICULARS OF EXPERIENCE IN SIMILAR PROJECTS

The General Manager,

OTS Department, OTS-TS Section
6th Floor, Service Blcock Bldg. NY,
Mazagon Dock Shipbuilders Limited,
Dock Yard Road,

Mumbai - 400010, INDIA

Sir,

Sub: Design, Supply Installation, Erection Testing & Commissioning of Two Nos lift at P & O
Terrace and Boat Deck MDL Residential area.

Ref: MDL Tender No. 1900000186.

With reference to the above and after having read the terms & conditions in the Tender Enquiry,
we wish to submit our bid for consideration of pre-qualification wunder Clause
7.1.1.1/7.1.1.2/7.1.1.3 (strike out whichever is not applicable) of the tender. The details of similar
projects as stipulated in the tender enquiry form and completed satisfactorily by us are as under:
Clause7.1.1.1: Three similar completed works each costing not less than¥ 21.60Lakhs.

Sr. | PO No | Completion | Work order Completion Certificate
No | & Date | Cost (Submitted /Not submitted) (Submitted /Not Submitted)
1
2
3
OR
Clause7.1.1.2: Two similar completed works each costing not less than ¥ 27.00 Lakhs.
Sr. | PO No | Completion | Work order Completion Certificate
No | & Date | Cost (Submitted /Not submitted) (Submitted /Not Submitted)
1
2
OR
Clause7.1.1.3: One similar completed work costing not less than ¥ 43.20 Lakhs.
Sr. | PO No | Completion | Work order Completion Certificate
No | & Date | Cost (Submitted /Not submitted) (Submitted /Not Submitted)
1
2. The brief details of above similar projects are as under: (Use separate sheet for each work)

1. Project Name:

ii. Project Location

iii. | Client:

iv. | Address of the Client & contact person with Tel No.

& Fax No

V. Brief Description of the work

vi. | Cost of project

vii. | Contract/Work order No:
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viii. | Completion Certificate details viz, ref. No & date of
issue

ix. | Date of Commencement of Work

X. Date of completion work

3. The following documents in support of the above similar projects are enclosed in our techno-
commercial bid:
1. Copy of Work Order/Contract Agreement indicating contract amount, Project/Work value,
Scope of Work & other details with signature of Both Parties.
2. Work Completion Certificates issued by the Client(s) indicating proper reference of Contract
Agreement & Date of Completion.
3. Any other document (please specify)

4. We further agree to produce originals of the documents submitted in respect of the similar projects
detailed above for verification by MDL as and when called for.

Signature of Contractor:

Name and Address:
Place:

Date: Official Seal
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Enclosure-9

To,

OTS-TS SECTION

OTS DEPARTMENT, OTS-TS SECTION
MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186
KEY PERSONNEL AVAILABLE WITH THE CONTRACTOR FOR THIS PROJECT

Bidders should provide information of personnel of relevant discipline (Engineers & Supervisors)
including Safety Officer(s) who will be deployed for this Project in the following prescribed format.

Sl Designation of the | No of Personnel to | Month wise | No of Years of
No. | Personnel with | be deployed Duration of | Relevant
Discipline Deployment for | Experience

this project
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Enclosure-10 (A)

To,

OTS-TS SECTION

OTS Department, (OTS-TS Section)
MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186

DECLARATION CERTIFICATE FOR LOCAL CONTENT

This declaration serves as a declaration form for the bidders. (Before completing this declaration,
bidders must study the General Conditions, Definitions, Govt. Directives applicable in respect of
Local Content & prescribed tender conditions).

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CORPORATION, PARTNERSHIP OR
INDIVIDUAL)

IN RESPECT OF BID/ TENDER NO........ouiiiiiiitiiiiii et
ISSUED BY: MAZAGON DOCK SHIPBUILDERS LIMITED

NB: The obligation to complete, duly sign and submit this declaration cannot be transferred to an
external authorized representative, auditor or any other third party acting on behalf of the bidder.

[, the Undersigned, ......oovuiiininiiiii e (full names),

do hereby declare, in MY CAPACILY @S ..o.euiiiiiiiiiiitiiiie e of
............................................................................................................. (name of bidder entity), the
following:

(a) The facts contained herein are within my own personal knowledge.

(b) I have read and understood the requirement of local content (LC) and same is specified as
percentage calculated in accordance with the definition provided at clause 2 of revised Public
Procurement (preference to Make in India) Order2017.

“Local content” as per above order means the amount of value added in India which shall be the total
value of items procured (excluding net domestic indirect taxes) minus the value of imported content
in the item (including all customs duties) as a proportion of the total value in percent.”

(c) I have satisfied myself that the goods/services/works to be delivered in terms of the above
specified bid comply with the local content requirements as specified in the tender for‘ Class- I Local
Supplier’ / ‘Class-II Local Supplier’, and as above.

(d) The local content calculated using the definition given above are asunder:

Tender Item Local content Location of value addition
Sr No calculated as
above %
1
2
3

Page 49 of 143




% Tender No.1900000186

4

Attach separate sheet duly signed if space is not sufficient

NB: Local content percentage shall be declared item wise or tender wise strictly as per the terms of
the tender.

(e) I accept that the Procurement Authority / Institution / MDL / Nodal Ministry has the right to
request that the local content be verified in terms of the requirements of revised Public
Procurement (preference to Make in India) Order 2017 dtd16.09.2020 and I shall furnish the
document / information on demand. Failure on my part to furnish the data will be treated as
false declaration as per PPP MII Order 2017. In case of contract being awarded, I undertake to
retain the relevant documents for 7 years from date of execution.

(f) I understand that the submission of incorrect data, or data that are not verifiable as described
in revised Public Procurement (preference to Make in India) Order 2017, may result in the
Procurement Authority / Nodal Ministry / MDL imposing any or all of the remedies as provided
for in Clause 9 of the Revised Public Procurement (preference to Make in India) Order 2017
dated 16.09.2020.

SIGNATURE: (TO BE SIGNED& STAMPED BY AUTHORISED SIGNATORY STRICTLY AS PER

TEF CLAUSE NO. 42.4.i))-VIZ; CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE

PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON
WITH MANAGEMENT RESPONSIBILITY (CORPORATION, PARTNERSHIP OR INDIVIDUAL)

Seal / Stamp of Autorized Signatory DATE:

Page 50 of 143




% Tender No.1900000186

Enclosure-10 (B)

To,

OTS-TS SECTION

OTS DEPARTMENT

MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186

DECLARATION CERTIFICATE FOR LOCAL CONTENT (Not applicable to This tender)

This declaration serves as a declaration form for the bidders. (Before completing this declaration,
bidders must study the General Conditions, Definitions, Govt. Directives applicable in respect of
Local Content & prescribed tender conditions). THE BIDDER SHALL PROVIDE THIS
CERTIFICATE FROM STATUTORY AUDITOR OR COST AUDITOR OF THE COMPANY (IN
CASE OF COMPANIES) OR FROM A PRACTICING COST ACCOUNTANT OR PRACTICING
CHARTED ACCOUNTANT (IN RESPECT OF SUPPLIER OTHER THAN COMPANIES) GIVING
THE PERCENTAGE OF LOCAL CONTENT.

IN RESPECT OF BID/ TENDER No. 1900000184
ISSUED BY: MAZAGON DOCK SHIPBUILDERS LIMITED

[, the Undersigned, ......oovuieininiiii e (full names),

do hereby declare, in My CAPACILY @S ..oueuiiiiiiiiiiititiiii e of
............................................................................................................. (name of bidder entity),
the following:

(a) The facts contained herein are within my own personal knowledge.

(b) I have read and understood the requirement of local content (LC) and same is specified as
percentage calculated in accordance with the definition provided at clause 2 of revised Public
Procurement (preference to Make in India) Order2017.

“Local content” as per above order means the amount of value added in India which shall be the
total value of items procured (excluding net domestic indirect taxes) minus the value of imported
content in the item (including all customs duties) as a proportion of the total value in percent.”

(c) I have satisfied my self that the goods/services/works to be delivered in terms of the above
specified bid comply with the local content requirements as specified in the tender for ‘Class- I

Local Supplier’ / ‘Class-II Local Supplier’, and as above.

(d) The local content calculated using the definition given above are as under:

Tender Item Local content | Location of value addition (Location shall be specified as
Sr No calculated as name of city or district etc.)
above %

Attach separate sheet duly signed if space is not sufficient

NB: Local content percentage shall be declared item wise or tender wise strictly as per
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the terms of the tender.

(e) TIacceptthat the Procurement Authority / Institution / MDL / Nodal Ministry has the right
to request that the local content be verified in terms of the requirements of revised Public
Procurement(preference to Make in India)Order2017 dtd16.09.2020 and I shall furnish the
document / information on demand. Failure on my part to furnish the data will be treated as
false declaration as per PPP MII Order 2017. In case of contract being awarded, I undertake to
retain the relevant documents for 7 years from date of execution.

(f) I understand that the submission of incorrect data, or data that are not verifiable as
described in revised Public Procurement (preference to Make in India) Order 2017, may result
in the Procurement Authority / Nodal Ministry / MDL imposing any or all of the remedies as
provided for in Clause 9 of the Revised Public Procurement (preference to Make in India) Order
2017 dated 16.09.2020.

SIGNATURE of the Bidder: DATE:

Seal / Stamp of Bidder

SIGNATURE:(TO BE SIGNED BY AUTHORISED SIGNATORY STRICTLY AS PER TEF

CLAUSE NO. 44.4.)) & STAMPED-VIZ: STATUTORY AUDITOR OR COST AUDITOR OF THE
COMPANY (IN CASE OF COMPANIES)OR FROM A PRACTICING COST ACCOUNTANT OR
PRACTICING CHARTED ACCOUNTANT (IN RESPECT OF SUPPLIER OTHER THAN
COMPANIES)
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Enclosure-10 (C)

ACTUAL LOCAL CONTENT CERTIFICATE

Note: This certificate shall be submitted by the successful bidder post execution of the contract.

LOCAL CONTENT DECLARATION (post execution of contract / PO) BY CHIEF FINANCIAL
OFFICER OR OTHER LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE
CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT
RESPONSIBILITY (CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF CONTRACT NO./ PO NO.....c.oiuiiiiiiiiiiiii et ee e e
ISSUED BY: MAZAGON DOCK SHIPBUILDERS LIMITED

NB: The obligation to complete, duly sign and submit this declaration cannot be transferred to an
external authorized representative, auditor or any other third party acting on behalf of the bidder.

[, the Undersigned, ......c.ooiniiiiiiiii e (full names), do
hereby declare, in my cCaPaCIty @S c.oeiiieitiniiiiiii e of
............................................................................................................... (name of  bidder
entity), that:

(a) The facts contained herein are within my own personal knowledge.
(b) My/our company has declared the local content at the time of tender asunder

Tender Local content calculated as above % Location of local value addition
Item Sr.
No

(c) My/our company has completed the above referred contract and the actual local
content of the delivered item/s calculated using the definition in the declaration given at
the time of bid is as under:
Tender Declared minimum Local content at | Achieved Local content of delivered
Item Sr.No | the time of bidding (%) items (%)

NB: Local content percentage shall strictly be declared item wise or tender wise as was
declared at the time of bid / tender.

(d) I accept that the Procurement Authority / Institution / MDL / Nodal Ministry has the
right to request that the local content be verified in terms of the requirements of revised
Public Procurement (preference to Make in India) Order 2017 dated 16.09.2020 and I shall
furnish the document / information on demand. Failure on my part to furnish the data will
be treated as false declaration as per PPP MII Order 2017. I undertake to retain the relevant
documents for 7 years from date of execution.

(e) I understand that the submission of incorrect data, or data that are not verifiable as
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described in revised Public Procurement (preference to Make in India) Order 2017, may result
in the Procurement Authority / Nodal Ministry / MDL imposing any or all of the remedies
as provided for in Clause 9 of the Revised Public Procurement (preference to Make in India)
Order 2017 dated 16.09.2020.

SIGNATURE: DATE:

Seal / Stamp of Bidder
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To,

Enclosure-10 (D)

OTS-TS SECTION
OTS DEPARTMENT
MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186

ACTUAL LOCAL CONTENT CERTIFICATE (Not Applicable to this tender)

Note 1: This certificate shall be submitted by the successful bidder post execution of the contract.

LOCAL CONTENT DECLARATION (post execution of contract / PO). THE SUPPLIER SHALL
PROVIDE THIS CERTIFICATE FROM STATUTORY AUDITOR OR COST AUDITOR OF THE
COMPANY (IN CASE OF COMPANIES) OR FROM A PRACTICING COST ACCOUNTANT OR
PRACTICING CHARTED ACCOUNTANT (IN RESPECT OF SUPPLIER OTHER THAN
COMPANIES) GIVING THE PERCENTAGE OF LOCAL CONTENT.

IN RESPECT OF CONTRACT No./ PO No. 1900000186.
ISSUED BY: MAZAGON DOCK SHIPBUILDERS LIMITED

[, the Undersigned, ......c.ooiniiiiiiiii e eaas (full names), do
hereby declare, in my cCaPACIty @S ..ieiiiririniiiiii e of
............................................................................................................... (name of  bidder
entity), that:

(@) The facts contained herein are within my own personal knowledge.
(b) My/our company has declared the local content at the time of tender asunder

Tender Local content calculated as above % Location of local value addition
Item SrNo

(c) My/our company has completed the above referred contract and the actual local

content of the delivered item/s calculated using the definition in the declaration given at

the time of bid is as under:

Tender Declared minimum Local content at Achieved Local content of delivered
Item SrNo the time of bidding (%) items (%)

NB: Local content percentage shall strictly be declared item wise or tender wise as was
declared at the time of bid / tender.

(d) I accept that the Procurement Authority / Institution / MDL / Nodal Ministry has the
right to request that the local content be verified in terms of the requirements of revised
Public Procurement (preference to Make in India)Order2017 dtd 16.09.2020 and I shall
furnish the document / information on demand. Failure on my part to furnish the data
will be treated as false declaration as per PPP MII Order 2017. I undertake to retain the
relevant documents for 7 years from date ofexecution.
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(e) I understand that the submission of incorrect data, or data that are not verifiable as
described in revised Public Procurement (preference to Make in India) Order 2017 ,may
result in the Procurement Authority / Nodal Ministry / MDL imposing any or all of the
remedies as provided for in Clause 9 of the Revised Public Procurement (preference to
Make in India) Order 2017 dated 16.09.2020.

SIGNATURE of the Bidder: DATE:

Seal / Stamp of Bidder

SIGNATURE:(7TO BE SIGNED BY AUTHORISED SIGNATORY STRICTLY AS PER TEF]

CLAUSE NO. 44.5 [) & STAMPED-VIZ: STATUTORY AUDITOR OR COST AUDITOR OF

THE COMPANY (IN CASE OF COMPANIES) OR FROM A PRACTICING COST ACCOUNTANT
OR PRACTICING CHARTED ACCOUNTANT (IN RESPECT OF SUPPLIER OTHER THAN

COMPANIES)
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Enclosure-10 (E)

To,

OTS-TS SECTION

OTS DEPARTMENT

MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186

Declaration in respect of restriction under Rule 144 (xi) of the General Financial Rules
GFRs). 2017

I have read the clause regarding restrictions on procurement from a bidder of a country
which shares a land border with India and on sub-contracting to contractors from such countries;
I certify that this bidder is not from such a country or, if from such a country, has been registered
with the Competent Authorities and will not sub-contract any work to a contractor from such
countries unless such contractor is registered with the Competent Authorities. I hereby certify that
this bidder fulfils all requirements in this regards and is eligible to be considered. (Where
applicable, evidence of valid registration by the Competent Authorities shall be attached]

SIGNATURE: DATE:

Seal / Stamp of Bidder
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Enclosure-10 (F)

To,

OTS-TS SECTION

OTS DEPARTMENT

MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186

Declaration in respect of debarred under Public Procurement Policy (PPP) Make In
India (MII) order 2017.GeM, CPPP including Tender holiday issued by MDL.

I have read the Clause No. 41 of the Tender and hereby declare that I/ we have not been

debarred by any Government or quasi Government agencies or PSU’s under Public Procurement
Policy (PPP) Make In India (MII) order 2017, GeM and CPPP.

Further, I hereby declare that I/ we have not been given the Tender holiday by MDL.

SIGNATURE: DATE:

Seal / Stamp of Bidder
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Enclosure-11

To,

OTS-TS SECTION

OTS DEPARTMENT

MAZAGON DOCK SHIPBUILDERS LIMITED.

PARTICULARS OF BANNED OR DE-LISTED TENDERER/FIRM/VENDORS

The General Manager,

OTS Department, OTS-TS section
6th Floor, Service Block Bldg. NY,
Mazagon Dock Shipbuilders Limited,
Dock Yard Road,

Mumbai - 400010, INDIA

Sir,
Sub: Design, Supply Installation, Erection Testing & Commissioning of Two Nos lift at P & O Terrace

and Boat Deck MDL Residential area.
Ref: MDL Tender No. 1900000186.

With reference to Clause no: 39 (Banned Or De-Listed Tenderer/ Firms / Vendors), referred Tender
Enquiry, We declare the Information as below.

A. In case of Banned / Blacklisted by the client.

S1 | Name of Government/ quasi | Name of Project | Banned/ Black Reasons
Government agencies/or value which firm | listed for the

PSUs who has Banned/Black is Banned/ Duration
listed Blacklisted

B. In case of penal Action Proceeding / Show cause notices initiated/issued by the Government or
quasi Government agencies or PSU’s including Pending in Judicial proceedings:
Sl Name of Client Name of Project / Work Status

C. The bidding firm to enclose / submit all relevant documents pertaining to Sr. no. A &Sr no. B

above.
Signature of Contractor:
Name and Address:
Place:
Date: Official Seal
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To,
OTS-TS SECTION
(OTS DEPARTMENT),

MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186

Enclosure-12

1. MDL’S BANK ACCOUNT DETAILS:

NAME OF BANK A/C MAZAGON DOCK SHIPBUILDERS LTD

HOLDER

BANK AND BRANCH STATE BANK OF INDIA, MAZAGON BRANCH,
MUMBAI

BRANCH CODE 9054

BANK ACCOUNT NO 10005255246

IFSC CODE SBINO009054

MICR/NECS CODE 400002120

INCOME TAX PAN NO AAACMS8029J

INCOME TAX TAN NO MUMMO2076E

2. DETAILS OF REMITTANCE TO MDL’S BANK ACCOUNT:

(To be filled in by the vendors/ firms making remittance of funds in MDL’S Bank Account)

Date of Name of UTR No. MDL Nature of Amount
Remittance | Firm tender/PO. Remittance viz. | Remitted
Ref No. Performance ®)
Bank
Guaranteeetc
MDL Tender
No.
1900000186
Signature of Bidder
3. SAP Parked document No: Date:

(To be filled in by MDL’s Commercial Executive)

Note: Sr. No.2 and 3 above will be filled in by the Bidder and MDL Commercial Executive
respectively and the form forwarded to Treasury Section for posting of SAP Document to the

respective Bank Accou
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Enclosure-13
To,

OTS-TS SECTION
(OTS DEPARTMENT)
MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186

INTEGRITY PACT ( Not applicable for this tender)
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Enclosure-14

To,

OTS-TS SECTION

(OTS DEPARTMENT)

MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186

RTGS/NEFT/ECS - MANDATE AUTHORISATION FORM

1. | NAME OF THE FIRM

2. | CONTACT PERSON AND
DESIGNATION
3. | PAN NO

4. | VENDOR ADDRESS

5. | VENDOR’S
TELEPHONE /FAX
6. | E-MAIL ADRESS

7. | BANK NAME

8. | BANK ADDRESS

9. | ACCOUNT NUMBER

10. | ACCOUNT TYPE

11. | IFSC CODE

12. | MICR CODE

13. | GST ID NO.

We hereby declare that the particulars given above are correct and complete. If the transaction
is delayed for reasons of incomplete or incorrect information, we would not hold MDL responsible.

Date Vendor’s Seal Authorised Signature of the Vendor

Certified that the particulars as per Serial No. 1 & 6 to 12 are correct as per our records.

Date Bank’s Stamp Authorised Signature of the Bank Officer

Page 62 of 143




% Tender No.1900000186

Enclosure-15

To,

OTS-TS SECTION

(OTS DEPARTMENT)

MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186

PROFORMA BANK GUARANTEE FOR BID BOND / EMD
(On Non-Judicial stamp paper of value ¥100/-)

IN CONSIDERATION OF MAZAGON DOCK SHIPBUILDERS LIMTED, a company incorporated
under the Companies Act 1956 and having its registered office at Dockyard Road, Mumbai 400010
(hereinafter referred to as the “the Company” which expression shall, unless it be repugnant or
contrary to the subject or context thereof, be deemed to mean and include its successors and assigns)
having agreed to accept the Earnest Money Deposit (EMD) of R§-------------=mmmmmmmmmmme oo (Rupees-
———————————————————————————— only) in the form of Bank Guarantee from MeSSers .........c.cccccevveevenen.. @
partnership firm/sole proprietor business/a company registered under the Companies Act, 1956
having its office at .........c.ocoeiiiiiiinn. (hereinafter called " the tenderer" which expression shall,
unless it be repugnant or contrary to the subject or context thereof, be deemed to mean and include
its successors and assigns) for participating in the Tender Nno..........c.ccocoveviieiineneen. dated..............
(hereinafter called "the tender" which expression shall include any amendments/alterations to "the
tender" issued by "the Company") for the supply, delivery at site, installation and commissioning of
certain equipment, item/services/civil works etc., We, ...ccocooiiiiiiiiiiiiiiiins i Bank
having office at ........ccoceiiiiiiiiiiii (hereinafter referred to as “the Bank” which expression
shall includes its successors and assigns) hereby agree to pay to the Company without any demur on
first demand an amount not exceeding Rs................... (Rupees....cccocveiiiiiinininnnnen. only) against any
loss or damage, costs, charges and expenses caused to or suffered by the Company by reason of non
performance and non-fulfilment or for any breach on the part of the tenderer of any of the terms and
conditions of the said tender.

2. WeE, i, Bank further agree that the Company shall be sole judge whether the
said tenderer has failed to perform or fulfil the said tender in terms thereof or committed breach of
any terms and conditions of the tender the extent of loss, damage, cost, charges and expenses suffered
or incurred or would be suffered or incurred by the Company on account thereof and we waive in the
favour of the Company all the rights and defences to which we as guarantors may be entitled to.

3. WE, it Bank further agree that the amount demanded by the Company as
such shall be final and binding on the Bank as to the Bank 's liability to pay and the amount demanded
and the Bank undertake to pay the Company the amount so demanded on first demand and without
any demur notwithstanding any dispute raised by the tenderer or any suit or other legal proceedings
including arbitration pending before any court, tribunal or arbitrator relating thereto, our liability
under this guarantee being absolute and unconditional.

4. WE, i Bank further agree with the Company that the Company shall have
the fullest liberty without our consent and without affecting in any manner our obligations hereunder
to vary any of the terms and conditions of the said tender/or to extend time of performance by the
tenderer from time to time or to postpone for any time to time any of the powers exercisable by the
Company against the tenderer and to forbear to enforce any of the terms and conditions relating to
the tender and we shall not be relieved from our liability by reason of any such variation or extension
being granted to the tenderer or for any forbearance, act or omission on the part of the Company or
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any indulgence by the Company to the tenderer or by any such matter or things whatsoever which
under the law relating to sureties would have the effect of relieving us.
S. WeE, o Bank further undertake not to revoke this guarantee during its
currency except with the previous consent of the Company in writing.

6. WE, i Bank also agree that the Bank’s liability under this guarantee
shall not be affected by any change in the constitution of the tenderer or dissolution or winding up of
the business of the tenderer.

7. Notwithstanding anything contained herein above:
i) Our liability under this guarantee shall not exceed Rs..........
ii) This Bank Guarantee shall be valid upto and including ....... ; and
iii) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee
only and only if you serve upon us a written claim or demand on or before ......... (validity +

--- weeks from the date of expiry of this guarantee).

8. This Guarantee shall be governed by Indian laws and the Courts at Mumbai, India shall have
the exclusive jurisdiction.

For ..., Bank
(by its constituted attorney
or the person authorised to sign)

(Signature of a person authorised
to sign on behalf of "the Bank")
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Enclosure-16

To,

OTS-TS SECTION

(OTS DEPARTMENT)

MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186

PROFORMA FOR PERFORMANCE BANK GUARANTEE
(On Non-Judicial stamp paper of value ¥100/-)

IN CONSIDERATION OF MAZAGON DOCK SHIPBUILDERS LIMTED (formerly known as
MAZAGON DOCK LIMITED, a company incorporated under the Companies Act 1956 and having its
registered office at Dockyard Road, Mumbai 400010 (hereinafter referred to as the “the Company”
which expression shall, unless it be repugnant or contrary to the subject or context thereof, be deemed
to mean and include its successors and assigns) having placed an order on MesSSers .........c..cceoveveveenene.
a partnership firm/sole proprietor business/a company registered under the Companies Act, 1956
having its office at ..........ccoceeieiiiiini. (hereinafter called " the Contractor" which expression shall,
unless it be repugnant or contrary to the subject or context thereof, be deemed to mean and include
its successors and assigns) vide order No....................... dated.............. (hereinafter called "the order"
which expression shall include any amendments/alterations to "the order" issued by "the Company")
for the work of as stated in the said Order and the
Company having agreed that the Contractor shall furnish a security for the performance of the
Contractor obligations and/or discharge of the Contractor liability in connection with the said order
and the Company having agreed with the Contractor to accept a performance guarantee, We,
.................................................... Bank having office at ...........ccceeeiiiiiiiiiiinenen... (hereinafter
referred to as “the Bank” which expression shall includes its successors and assigns) hereby agree to
pay to the Company without any demur on first demand an amount not exceeding Rs...........
(Rupees.....ccceevveiviininnennans. only) against any loss or damage, costs, charges and expenses caused to
or suffered by the Company by reason of non performance and non-fulfillment or for any breach on
the part of the Contractor of any of the terms and conditions of the said order.

2. WeE, i, Bank further agree that the Company shall be sole judge whether the
said Contractor has failed to perform or fulfill the said order in terms thereof or committed breach of
any terms and conditions of the order and the extent of loss, damage, cost, charges and expenses
suffered or incurred or would be suffered or incurred by the Company on account thereof and we
waive in the favour of the Company all the rights and defences to which we as guarantors may be
entitled to.

3. WE, it Bank further agree that the amount demanded by the Company as
such shall be final and binding on the Bank as to the Bank's liability to pay and the amount demanded
and the Bank undertake to pay the Company the amount so demanded on first demand and without
any demur notwithstanding any dispute raised by the Contractor or any suit or other legal proceedings
including arbitration pending before any court, tribunal or arbitrator relating thereto, our liability
under this guarantee being absolute and unconditional.

4. WE, i Bank further agree with the Company that the Company shall have
the fullest liberty without our consent and without affecting in any manner our obligations hereunder
to vary any of the terms and conditions of the said order/or to extend time of performance by the
Contractor from time to time or to postpone for any time to time any of the powers exercisable by the
Company against the Contractor and to forbear to enforce any of the terms and conditions relating to
the order and we shall not be relieved from our liability by reason of any such variation or extension
being granted to the Contractor or for any forbearance, act or omission on the part of the Company or
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any indulgence by the Company to the Contractor or by any such matter or things whatsoever which
under the law relating to sureties would have the effect of relieving us.
S. WeE, o Bank further undertake not to revoke this guarantee during its
currency except with the previous consent of the Company in writing.

6. WeE, o Bank also agree that the Bank’s liability under this guarantee
shall not be affected by any change in the constitution of the Contractor.
7. Notwithstanding anything contained herein above:
i) Our liability under this guarantee shall not exceed Rs..........
ii) This Bank Guarantee shall be valid upto and including ....... ; and
iii) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee
only and only if you serve upon us a written claim or demand on or before ........ (validity +

---weeks from the date of expiry of this guarantee).

8. This Guarantee shall be governed by Indian laws and the Courts at Mumbai, India shall have
the exclusive jurisdiction.

For .covvveiiiiiiii, Bank
(by its constituted attorney)

(Signature of a person authorised
to sign on behalf of "the Bank")
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Enclosure-17

To,

OTS-TS SECTION

(OTS DEPARTMENT)

MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186

PROFORMA FOR WATERPROOFING BANK GUARANTEE (Not Applicable)

(On Non-Judicial stamp paper)

IN CONSIDERATION OF MAZAGON DOCK SHIPBUILDERS LIMITED, a company incorporated under
the Companies Act 1956 and having its registered office at Dockyard Road, Mumbai
400010(hereinafter referred to as the “the Company” which expression shall, unless it be repugnant
or contrary to the subject or context thereof, be deemed to mean and include its successors,
liquidators and assigns) having placed an order on MeSSers ..........cceceveveneeneenen a partnership firm/sole
proprietor business/a company registered under the Companies Act, 1956 having its office at
............................... (hereinafter called " the Contractors" which expression shall, unless it be
repugnant or contrary to the subject or context thereof, be deemed to mean and include its successors

and assigns) vide order No............c.cce...... dated.............. (Hereinafter called "the order" which
expression shall include any amendments/alterations to "the order" issued by "the Purchaser") for the
work of as stated in the said Order and the Company

having agreed that the Contractors shall furnish a security for the performance of the Contractors
obligations and/or discharge of the Contractors liability in connection with the waterproofing work(s)
executed under the said order and the Company having agreed with the Contractors to accept a
waterproofing bank guarantee, We, ......coocoiiiiiiiiiiiiiiiiiiii Bank having office at
............................................ (Hereinafter referred to as "the Bank" which expression shall includes
its successors and assigns) hereby agree to pay to the Company without any demur on first demand
an amount not exceeding Rs........... (Rupees......coveiiiiiiienienn. only) 10% of the total value of
waterproofing work(s) in the order against any loss or damage, costs, charges and expenses caused to
or suffered by the Company by reason of any defects in waterproofing work done by the Contractor,
as per the terms and conditions of the said order.

1. We, (Bank) further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for satisfactory performance and fulfilment in all
respects of the said contract, which consists of 05 years after satisfactory completion of the
waterproofing work as per terms and conditions of the said order.

2. We, i, Bank further agree that the Company shall be sole judge whether the
said Contractors has failed to perform or fulfil the said order in terms thereof or committed
breach of any terms and conditions of the order and the extent of loss, damage, cost, charges
and expenses suffered or incurred or would be suffered or incurred by the Company on account
thereof and we waive in the favour of the Company all the rights and defences to which we as
guarantors may be entitled to.

3. We, i Bank further agree that the amount demanded by the Company as
such shall be final and binding on the Bank as to the Bank's liability to pay and the amount
demanded and the Bank undertake to pay the Company the amount so demanded on first
demand and without any demur notwithstanding any dispute raised by the
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Contractors or any suit or other legal proceedings including arbitration pending before any
court, tribunal or arbitrator relating thereto, our liability under this guarantee being absolute
and unconditional.

4. WE, ciiiiiiiiiieie e Bank further agree with the Company that the Company shall have
the fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said order/or to extend time of
performance by the Contractors from time to time or to postpone for any time to time any of
the powers exercisable by the Company against the Contractors and to forbear to enforce any
of the terms and conditions relating to the order and we shall not be relieved from our liability
by reason of any such variation or extension being granted to the Contractors or for any
forbearance, act or omission on the part of the Company or any indulgence by the Company to
the Contractors or by any such matter or things whatsoever which under the law relating to
sureties would have the effect of relieving us.

S, WeE, i Bank further undertake not to revoke this guarantee during its
currency except with the previous consent of the Company in writing.
6. WE, i Bank also agree that the Bank’s liability under this guarantee

shall not be affected by any change in the constitution of the Contractors.

7. Notwithstanding anything contained herein above:
i) Our liability under this guarantee shall not exceed Rs..........

ii) This Bank Guarantee shall be valid up to and including ....... ; and
iii) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee
only and only if you serve upon us a written claim or demand on or before. ............... (Validity

+ ---weeks from the date of expiry of this guarantee).

8. This Guarantee shall be governed by Indian laws and the Courts at Mumbai, India shall have
the exclusive jurisdiction.

IN WITNESS WHEREOF the Bank has executed this document on this...............c.c.ooevenee. day
Of i,
For ....ccooiviiiiiii. Bank

(by its constituted attorney)

(Signature of a person authorised
to sign on behalf of "the Bank")
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Enclosure-18

To,

OTS-TS SECTION

(OTS DEPARTMENT)

MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186

PROFORMA FOR BANK GUARANTEE AGAINST WATER LEAKAGE (NA)
(On Non-Judicial stamp paper)

IN CONSIDERATION OF MAZAGON DOCK LIMTED, a company incorporated under the Companies
Act 1956 and having its registered office at Dockyard Road, Mumbai 400010(hereinafter referred to
as the “the Company” which expression shall, unless it be repugnant or contrary to the subject or
context thereof, be deemed to mean and include its successors, liquidators and assigns) having placed
an order on MeSSEers ......c.ccoceveverienennnnes a partnership firm/sole proprietor business/a company
registered under the Companies Act, 1956 having its office at ...........c.cceeeiiiiiiiil, (hereinafter called
" the Contractors" which expression shall, unless it be repugnant or contrary to the subject or context
thereof, be deemed to mean and include its successors and assigns) vide order No..............c.c......
dated.............. (Hereinafter called "the order" which expression shall include any
amendments/alterations to "the order" issued by "the Purchaser") for the work of
as stated in the said Order and the Company having
agreed that the Contractors shall furnish a security for the performance of the Contractors obligations
and/or discharge of the Contractors liability in connection with the roof sheeting/ cladding work(s)
executed under the said order and the Company having agreed with the Contractors to accept a bank
guarantee against water leakage, We, ......cccoiiiiiiiiiiiiiiiiiiiiiiiiiiinen Bank having office at
............................................ (Hereinafter referred to as "the Bank" which expression shall includes
its successors and assigns) hereby agree to pay to the Company without any demur on first demand
an amount not exceeding Rs........... (Rupees...cccoovveviiiiiiiienanens. only) 10% of the total value of roof
sheeting/ cladding work(s) in the order against any loss or damage, costs, charges and expenses
caused to or suffered by the Company by reason of any defects in roof sheeting/cladding work(s)
leading to water leakage by the Contractor, as per the terms and conditions of the said order.

1. We, (Bank) further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for satisfactory performance and fulfilment in all
respects of the said contract, which consists of 05 years after satisfactory completion of the
roof sheeting/ cladding work as per terms and conditions of the said order.

2. WE, i, Bank further agree that the Company shall be sole judge whether the
said Contractors has failed to perform or fulfil the said order in terms thereof or committed
breach of any terms and conditions of the order and the extent of loss, damage, cost, charges
and expenses suffered or incurred or would be suffered or incurred by the Company on account
thereof and we waive in the favour of the Company all the rights and defences to which we as
guarantors may be entitled to.
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3. We, i Bank further agree that the amount demanded by the Company as
such shall be final and binding on the Bank as to the Bank's liability to pay and the amount
demanded and the Bank undertake to pay the Company the amount so demanded on first
demand and without any demur notwithstanding any dispute raised by the
Contractors or any suit or other legal proceedings including arbitration pending before any
court, tribunal or arbitrator relating thereto, our liability under this guarantee being absolute
and unconditional.

4. WE, o Bank further agree with the Company that the Company shall have
the fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said order/or to extend time of
performance by the Contractors from time to time or to postpone for any time to time any of
the powers exercisable by the Company against the Contractors and to forbear to enforce any
of the terms and conditions relating to the order and we shall not be relieved from our liability
by reason of any such variation or extension being granted to the Contractors or for any
forbearance, act or omission on the part of the Company or any indulgence by the Company to
the Contractors or by any such matter or things whatsoever which under the law relating to
sureties would have the effect of relieving us.

S, WeE, i Bank further undertake not to revoke this guarantee during its
currency except with the previous consent of the Company in writing.
6. WE, i Bank also agree that the Bank’s liability under this guarantee

shall not be affected by any change in the constitution of the Contractors.

7. Notwithstanding anything contained herein above:
i) Our liability under this guarantee shall not exceed Rs..........

ii) This Bank Guarantee shall be valid up to and including ....... ; and
ii1) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only and only
if you serve upon us a written claim or demand on or before. ............... (Validity + ---weeks from the

date of expiry of this guarantee).

8. This Guarantee shall be governed by Indian laws and the Courts at Mumbai, India shall have
the exclusive jurisdiction.

IN WITNESS WHEREOF the Bank has executed this document on this...............c.coooouenee. day
Of i,
For ....ccovviiiiiii. Bank

(by its constituted attorney)
(Signature of a person authorised
to sign on behalf of "the Bank")
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Sub:
Ref:

Enclosure-19

PRICE BID (PART-II)
BILL OF QUANTITIES
(To be submitted online)

Installation of Two Nos lift at P & O Terrace and Boat Deck MDL Residential area
MDL Tender No. 1900000186

S.No.

Description Qty Unit | Rate (Rs) Total
(Amount (Rs)

Design Supply , Erection , |02 Nos
Installation , testing and
commissioning of lifts /Elevators
including basic Price of Unit,
structures, Scaffolding,
Transportation , Lifting & Shifting
,Rigging, loading &unloading
including construction of RCC Lift
Shaft, associated Electrical works,
PWD Licenses Fees, incidental
expenses etc. and any other
associated works not mentioned but
necessary for successful completion
of the work as per the scope

Comprehensive AMC Charges for 02 Nos
05 Years after (DLP) Defect Liability
Period of 01 year

a. AMC 1stYear

b. AMC 2nd Year 02 Nos
c. AMC 3rd Year 02 Nos
d. AMC 4th Year 02 Nos
e. AMC 5th Year 02 Nos

Total Amount Without GST

Total Amount with GST
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Enclosure-20

To,
OTS-TS SECTION
OTS DEPARTMENT

MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186
LIST OF TENDER DRAWINGS (Not Applicable)
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Enclosure-21

SCOPE OF WORK

&

TECHNICAL SPECIFICATION

FOR

HYDRAULIC LIFT at P&O Terrace and Boat Deck at Residential area, MDL

A) Scope of Work: -

Note: a) Design, manufacture, transport, supply at MDL site, installation, testing,

commissioning & obtaining licenses to operate the lifts from PWD Inspector of

Lift of 02 Nos. Hydraulic Lifts conforming to MDL Technical Specifications. Civil

construction work of shaft to be carried out as per the architect/structural

designer (appointed by the Contractor) approved design. Preparation of Civil,

Mechanical & Electrical drawings required for the lift installation and getting

the same approved from the lift authorities.

b) The scope of work shall be inclusive of following:

<)

d)

e)

Supply and installation of suitable power cable/earthling through lift shaft (i.e.
through car travelling path) from MDL Switches, lift shaft lighting as per codes and
standards.

Supply and installation of suitable ELCB & Fuse switches wherever required for all
the lifts.

All moving parts of lift machine viz. motor, governor, moving wheel etc. should be

provided with safety guards.

f) The quality of work must be of highest standard as prevailing in the lifts industry.

The contractor will conduct all mandatory and routine tests during manufacturing
of the lifts as per specifications and relevant IS codes for quality assurance. He will
submit the reports of tests carried out by him for different parts of the lift and

manufacturer’s Tests Certificates to Engineer-in-charge of the work.
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g) After completion of work the lift will be put to trial run. During this period the
contractor will appraise the MDL staff with various parts of the lifts and their
functioning. He will train 2-3 representatives of the MDL regarding operation &

preventive maintenance of the lifts.

h) Obtaining licenses to operate the above lifts from PWD Inspector of Lifts

including payment of all fees and incidental expenses thereof.

7. Providing three sets of handing over documents viz. i) O & M manuals of Lift & its
equipments with component manufacturers TC’s, ii) dimensional as built drawing in
A2 size.

8. Manual to include maintenance schedule & also contact details of OEM to be included
for breakdown & repairing.

N Free servicing & resolution of malfunction / breakdown including consumables
during warrantee period of 1 year from commissioning and handing over of the
lift.

10. Five years of Comprehensive Annual Maintenance Contract (AMC/CMC) for 02 nos.

Hydraulic Lift, after completion of Defect Liability Period.

B) Technical Specifications: -

Technical Specifications of Hydraulic Lift for P&O Terrace and Boat Deck at
Residential building MDL

Number of Lifts 02 nos
Type of Lift Hydraulic Passenger elevator for 06 no passenger in MDL
residental quarters. 3 ph electrically operated with

machine room Micro controller based full collective
controller with VVVF motor control, ELCB/MCB, etc

Rated Speed 0.5 m/sec

Carrying Capacity 408 kg ( 06 passengers)

No. of Stops Two stops and Two openings on the same side. Operation
from ground floor to 2nd floor directly.

No. of Openings 2 doors

Total Travel Distance | 12 m (Approximately),

Pit depth available To make the pit bare minimum as per the site requirement

Headroom available To be designed as per the requirment
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Door Type & Clear
Opening

Automatic telescopic opening horizontal sliding car door
and landing door with clear big vision glass.

Door dimension

Clear opening of 800mm width x 2000 mm height. Suitable
to take in a wheel chair and an attendent comfortably

Shaft Size

1600mmX1600mm

Car dimension & Size

About 1000 width x 1100 mm depth x 2150 mm clear
height. with suitable lighting & ventillation fan.

Cabin and Handrails,
Walls & Flooring

Handrails-On opposite sides to the door openings,
stainless steel type, Walls- S.S. Hairline , Flooring- S.S.
Chequred plate

Indicator panel with
push button

Inside the cabin and each door openings. Braille indicators
embossed on all the panels.

Standard Alarm

Alarm bell in the cabin with suitable LED light, fan for

features ventillation and all standard safety features essential.
Standard Safety . . .
features Automatic rescue device (ARD), Overload alarm, indicator,

trip set at or above 408 kgs, Fireman Drive (Firelift),
telephone/ 2way dedicated intercom, Attendend service,
Lift announcer, Nudging service, 9 kg CO2 Fire extinguiher,
Battery back-up lighting in case black out/main electric
power failure, electrical and mechanical interlocks, etc

Electrical safety and

Limit Switch to protect against over travel in both

automation directions, Single Phasing preventer with protection against
phase reversal, Alarm Bell, Over speed governor and Safety
gear, Electro Mechanical locks, Car gate switch, Emergency
Stop button etc.

COP / LOP

COP hairline SS finished surface plate with digital display.

LIST OF PREFERRED MAKE AND/OR MANUFACTURER

Sr.No | Description Preferred make/Manufacturer
Schindler elevators/ Thyssenkrupp
1 HYDRAULIC elevators/OTIS lifts/KONE lifts /Skyscrapers
LIFT elevators/Monarch elevators/EROS
elevators /GEM elevators/Marconi lifts.
Note

1. All the works mentioned and not mentioned that is required to make the lift operational be
carried out by the firm in all respect. Care to be taken while carrying out the activities to avoid
inconvienience to the residential people, their vehicles, the existing electrical fittings, civil
structures and so on.

2. Design, supply, installation, erection, testing and commissioning, including all civil work,
electrical, carpentary, fabrication, etc as required.
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3. Firm should have an experience of at least 7 years in supply, installation, testing and
commission of lift/elevators of S00 Kgs & above.

4. Firm should provide 1 years DLP warranty. 5 years of comprehensive AMC service /CMC
after warranty.

5. Firm should give consent for supply of spares parts if required for at least 10 years from
the date of commissioning.

6. Firm should be OEM or its authorized dealer only. Firm should complete the work with
PWD lift licenses within 6 months from the date of placement of order. LD is applicable in
case of delay as per MDL standards.

C) Payment Schedule: -

Payment terms & Pay schedule

The payment for work done will be made through RTGS/NEFT/ECS.

1. No advance shall be payable by MDL for the subject work. Payment, however, shall be
made at the following stages:

i) Stage 1: 60% of the Cost of item No.1 against delivery of complete materials of each
lift at MDL site.

ii) Stage 2: 30% of the Cost of item No.1 on completion of installation and satisfactory
commissioning of each Lift.

iii) Stage 3: 10% of the Cost of item No.1lon submission of the Original License to operate
the lift issued by the PWD Inspector of Lifts to MDL.

2. The bills must be submitted in triplicate along with the Work Completion Certificate
issued by the designated Engineer-in-charge of MDL-TS department.

3. Before submission of final bill, the contractor should sign and submit a No Claim
Certificate stating that he has no claim against the Client under the contract except as
included in the final bill.

4. CODES AND STANDARDS:

Design of elevator components, their installation and operation shall conform to the
following latest Codes/ Standards/ Acts:

4.1 Local Lift codes and rules.

4.2 IS 14665:2000

4.3 IS code of practice no.1860-1980 for passenger and goods lifts.
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4.4. ASA code for elevators, Dumbwaiters and Escalators.
4.5. IS: 4666/ 1980 specifications for Electric passenger and goods lifts.
4.6. LE. Act and rules issued there under for all electrical wiring and/or I.LE.E. wiring

regulation of National Electric code.

5. SPECIFICATIONS:
The work shall be executed as per the Specifications mentioned in the tender
documents as per the Codes/Standards as applicable to such (civil / fabrication/
painting) works. In the absence of any specifications, the work shall be carried out as

per relevant I.S. Specification only.

D) Completion Period: -

The proposed time period for the completion of all works from the date of placement
of Work order is 06 (Six) months.

E) Defect Liability Period: -

1. The defect liability period shall be One Year from the date of actual
completion of entire work.

2. Defect Notification Period is 15 days from the last date of Defect
Liability period.

3. The contractor shall have to rectify any defects noticed in the work
either by way of bad material or workmanship during the Defect Liability Period at no

extra cost to MDL, on priority.

F) Scope of AMC: -

Comprehensive all-inclusive Annual Maintenance Contract (AMC/CMC) for
Lifts: Scope of Work & Terms & Conditions.

1. Attending complaints of systems which include routine as well as breakdown
maintenance of Lift. The AMC charges shall include all items covered in Electrical,
Electronic and Mechanical devices as per installation complete.

2. All necessary services shall be rendered to the satisfaction of the competent authority
in MDL & shall also comply with lift inspector of Govt. of Maharashtra.

3. Breakdown calls between 7.00 A.M. & 10.00 P.M. shall be attended on the same day
within two hours of telephonic intimation.

4. Calls intimated after 10.00 P.M. must be attended by 8.00 A.M. next day morning.
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9.1

9.2

. Major breakdown includes burned-out motors, changing gearbox, changing wire ropes

& changing trailing cable which shall be attended within four days.

Form No. 11 as per Maharashtra Factory Act, 1963, duty filled in and certified with
official seal of the firm to MDL maintenance Dept.

Regular servicing of the lift to be carried out every month & record of the same
to be forwarded to concerned MDL Dept. in the form of Monthly services reports
with checklist duty signed by the concerned officer(S).

. Quarterly payment will be made from the date of submission of Bill in triplicate

together with Work Completion Certificate duly certified by the Officer of the
concerned MDL Dept.

. Penalty:

For the purpose of deductions towards non provision of monthly preventive
maintenance & major/minor breakdown maintenance of lift, ratio of bifurcation of
preventive maintenance & breakdown maintenance of lift is as under: -

Preventive Maintenances charges-35% of the total AMC value.
Breakdown Maintenance Charges-65% of the total AMC value.

Downtime of lift shall not exceed beyond the acceptable limit of one hour. If it
exceeds more than one hour, penalty at the rate of 0.5% per day per occasion to a
maximum of 5% per lift per occasion on the 65% of the AMC value will apply subject
to force majeure condition such as natural calamities, strike, riot, etc. Concerned
MDL dept. will maintain downtime record & your services engineer/technician will
register the acceptance of downtime at the time of every breakdown as found by MDL
dept. The reduction in AMC payment for downtime will be computed on per lift day
basis.

9.3 Risk purchase clause as per MDL standard terms & conditions will be applicable

beyond 10 days (plus four days for attending the complaints) from the date of loading
of complaint by concerned MDL dept. in respect of major breakdown viz. burning of
motors, change of gear box, wire ropes, trailing cables, etc.

9.4 If monthly servicing/preventive maintenance of lift is not carried out for a particular

10.

11

period due to reasons not attribute to MDL, penalty rate of 35% of the AMC value
shall be deducted proportionality for the corresponding month i.e on monthly
prorate basis.

O Spare parts to be replaced during the AMC shall be registered at MDL security/CISF
before installing them on the lifts. For Saturday & Sunday, the item may be
registered at the security / CISF. The spare parts for the supplied model of lift is to
be made available as required for at least TEN years after DLP period.

.0 MDL standard terms & conditions will strictly apply during the tenure of AMC.
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12.0

13.0

14.0

15.0

16.0

17.0

18.0

19.0

20.0

21.0

All tools & tackles, manpower, transportation and other resources required for
executing the job shall be in the scope of the contractor. No extra charges will be
paid by MDL regarding tools & tackles, manpower, transportation etc.

The contractor shall depute his authorized person, who will control this Annual
maintenance work, so that authority can contact him for any kinds of problem of
the complete system.

All the equipment’s/installations shall always be kept in good and trouble free
operating conditions. All the required record for break-downs/repairs and
maintenance etc. shall be maintained in the form of history books and logbooks etc.
as per directions. All the maintenance works shall be carried out in accordance with
the manufacturer’s specifications and standards

The rates shall be all inclusive of establishment as well as spares and consumables
as per schedule of work. The contractor is required to assess the probable quantity
of all types of spares and consumables likely to be required for replacement for
keeping all the installations in good working conditions and include the lump sum
cost of these spares & consumables. Nothing extra on any account shall be payable
over and above the approved all-inclusive comprehensive rates of the contract.

The consumables and spares shall be of best standard quality purchased from the
original manufactures or authorized dealers only and shall be approved by the
Client’s Officer. All related documents to be provided by contactor. Client’s office
may direct the contractor to use consumables of its choice from the listed /approved
vendors.

All spares and consumables shall be arranged by the contractor for which nothing
extra shall be payable. A list shall be prepared by the Contractor for major & minor
spares consumables.

Replaced parts/ spares etc will be property of vendor. It is his responsibility to
dispose it off immediately.

The contractors shall be responsible for the safety of his/her man power. The
contractor shall be responsible for the good conduct and behavior of his employees.
If any employee of the contractor is found misbehaving with the supervisory staff or
any other staff member, the contractor shall terminate the services of such
employees at their own risk. The contractor shall issue necessary instruction to
his/its employees to act upon the instructions given by the Client’s supervisory staff
of office building

Contractor shall observe the highest standard of ethics during the procurement and
execution of the contract.

Any material required for making good the damages will be brought by the contractor
at his own cost and risk, and such material should be of proper brand and of good
quality.
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22.0

23.0

24.0

25.0

26.0

27.0

The firm will be responsible for the security/insurance of their staff working at site
and Client will not be responsible in any manner in case of any accident / mis-
happenings.

The successful Contractor is required to appoint OEM or authorized agency of
OEM as AMC contractor and should submit the credentials & past experience
of the AMC Contractor before his appointment.

The AMC contractors should visit the site and acquaint themselves of the conditions
existing, restrictions in movements / working hour’s security aspects, Condition of
the plant equipment to be maintained / operated. No complaint of loss of labour,
items of work not included, scope of work variation etc. will be entertained.

The contractor should submit list of spare parts required to carry out repairs and
maintenance works well in advance to Client.

They shall be responsible for any periodic statutory inspection (if any) to be carried
out on the equipment necessary test report and certificate rectification of defects,
pointed during such inspection etc.

Contractors should follow all safety norms and provide necessary safety equipment
at their own cost. In case of any accident during the maintenance of the equipment
leading to injuries / damages to human being’s equipment and / or loss of life, the
contractor shall be fully responsible for settling all claims and indemnify MDL
(Client) against any claims arising out of such accidents. Consequent damages to
other systems will however be recoverable from the Contractor.
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Enclosure-22
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Enclosure-23

To,
OTS DEPARTMENT

OTS-TS SECTION
MAZAGON DOCK SHIPBUILDERS LIMITED.
MDL Tender No. 1900000186
Mazagon Dock Shipbuilders Ltd.

Loss of Pass - Contractor/Vendors.

1. Penalties will be imposed towards loss of passes/ non renewal of passes apart from warning as
deemed necessary for contractors, vendors & their workers. This is in addition to cost of the
pass prescribed from time to time.

Loss:

a) First loss - Rs. 250/-

b) Second loss - Rs. 500/-

¢) Third loss - Rs. 1000/- and permanent cancellation

Non-Renewal:

a) Upto 4 days- No Penalty
b) 5-10 days- Rs. 5/- per day
c) 11 days & beyond- Rs. 50/- + Rs. 10/- per day

2. Procedure for duplicate pass due to loss:
The loss has to be immediately reported to the concern Police Station. Thereafter a statement
narrating circumstances of the loss, countersigned by the contractor and EIC shall be
submitted to security office along with the prescribed penalty.
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Enclosure-24
HISTid Sie Rufycssd fiftes
ERAd-dee! Aard faunrT

INVOICE CERTIFICATION

HOD (OTS)
Ref No.: Date:

Firm's Name: M/s. RA Bill No:

A. Contract Details:

1. Subject:

2. MDL P.O. No: dated: Value:

3. PO Original Delivery date: Extended Delivery Date (if any):

4. Contractor All Risk Policy vide No. date.: for an amount
of Rs Valid till dated

S. Performance Bank Guarantee/ Security Deposit vide No. dated:
Rs. Valid till

6. Stamp Duty Paid vide Challan No. Rs.

B: Invoice Details:

1. Firms Invoice No: dated
2. Period of Work: From To
S.N. Description Amount in Rs.
1. RA Bill Amount
2. Price Variation Amount
3. Total

C. Certification Details:
The following have been appended along with the GST Tax Invoice:

1. MDL service entry sheets duly signed attached : Yes/ Not Applicable
Service Entry Sheet No
EMB No.

2. Consultant’s Certificate (if applicable) : Yes/ Not Applicable
Reference No. Dated:

3. E-invoice/Vendor's Self Declaration: Yes/ Not Applicable

4. No Claim Certificate (applicable for Final Invoice only) : Yes/ Not Applicable

S. Vendor rating (applicable for Final Invoice only): Yes/ Not Applicable

6

7

. Actual Local Content Certificate (applicable for Final Invoice only) : Yes/Not Applicable
. Price indices & Price Variation sheet (if price variation is included) : Yes/ Not Applicable
8. Bank Guarantee against Waterproofing/ Leakages(applicable for Final Invoice only)
Yes/ Not Applicable
9. The following deductions to be made from the invoice:
a) Liquidated Damages as per purchase order : To be levied /Not Applicable Details of LD to be
levied (if applicable):
b) Other Deductions (if any):
c) Release of Provisional Retained Amount (if any):

Engineer in Charge / HOD (Comm) Cnsultant Contractor
(Sign & Stamp with date) (Name, Sign & Stamp with Date) (Name, Sign & Stamp with Date)
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Enclosure-25

To,

OTS-TS SECTION

(OTS DEPARTMENT)

MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186

EXTRACT OF PROVISIONS OF THE OFFICIAL SECRETS ACT, 1923

SECTION 2(B) ; “PROHIBITED PLACE”

It is defined as the place of any work of Defence Dockyard and other so belonging or occupied
and used for the purpose of building, repairing, making or storing any ammunitions of war.

For the purpose of the above definition, sketch includes any photograph or other mode of
representing any place or thing.

SECTION 3 : “PENALTIES FOR SPYING”

If any per unlawfully -

a) approaches, inspects, passes over or is in the vicinity of any clear place; or
b) make any sketches intended to be directly or indirectly useful to an enemy ; or
c) obtains, collects, records or communicates to any other person any secret official code.

Shall be liable for imprisonment of 14 years in case of Defence Installation.

SECTION 4 : “COMMUNICATION WITH FOREIGN AGENTS”

If Any person has been in communication with or attempted to communicate with foreign
agents regarding the vital information of any “PROHIBITED PLACE” would be guilty of violating
the provisions of this Act.

SECTION 5 : “WRONGFUL COMMUNICATION OF INFORMATION”

If any person having in his possession or control any official document;

a) Willfully communicates to any person, other than a person, who is authorised to
communicate it.

b)  Used the information in his possession for the benefit of any foreign power.

c) Retain in his possession when he has no power to retain it

d) Falils to take reasonable care of it.

Shall be guilty of an offence under this Act.

SECTION 6 : “UNAUTHORISED USE OF UNIFORMS”

If any person for the purpose of gaining admission or of assisting any other person to gain
admission to a “PROHIBITED PLACE” wears uniforms without lawful authority shall be guilty
of offence under this Section.
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SECTION 7 : “INTERFERING WITH OFFICERS OF POLICE”

No person in the vicinity of any “PROHIBITED PLACE” shall obstruct any Police Officer engaged
on guard, sentry or similar duty. If any person moves in the provisions of this section, shall be
punishable with imprisonment, which may extend up to 3 years.

SECTION 8 : “DUTY OF GIVING INFORMATION”

It shall be duty of every person to give on demand to a superintendent of Police or any other
Police Officer not below the rank of Inspector, any information in his power relating to an offence
under this Act.

If any person fails to give such information, shall be punishable with imprisonment to 3 years
or fine or with both.

SECTION 9 : “INCITEMENT”

Any person who attempts to commit or debate the commission of an offence under this Act
shall be punishable with the same punishment and be liable to be proceeded against in the
same manner as if he had committed such offence.

SECTION 10 : “PENALTY FOR HARBOURING SPIES”

If any person whom he knows or has reasonable grounds for supposing to be person who is
about to commit or who has committed offence under this Act shall be guilty of offence under
this Section.

SECTION 11 : “SEARCH WARRANTS”

If a presidency Magistrate, Magistrate First Class or Sub-Divisional magistrate is satisfied with
the information that there is reasonable ground for suspecting that an offence under this Act
has been or is about to be committed, he may grant search warrant to any Police Officer to
enter at any time any premises to force to search premises or the places.

_kdkkkkkkkkk_
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Enclosure-26

To,

OTS-TS SECTION

(OTS DEPARTMENT)

MAZAGON DOCK SHIPBUILDERS LIMITED.

MDL Tender No. 1900000186

CHECKLIST OF SUBMITTALS ATTACHED ALONGWITH ONLINE TECHNICAL BID
TENDER ENQUIRY No. 1900000186

Bidder to indicate Submitted/ Not submitted and Yes / No under relevant Column and Reasons for
Non submissions if any

Bidder to indicate
Whether the Reasons below
S1 Submittals Submitted/ for Non Submissions
No (Scanned Copy) Not Submitted/ | if any, or if they have
Not Applicable | indicated "NO" under
relevant columns

Enclosure-1 viz Form of undertaking

Enclosure-2 viz TEF Acceptance Form

Enclosure-3 viz 3

Enclosure-4 viz GCC Acceptance Form

a | HhOIN|M

Enclosure-5 viz Deviation Form

CA certified Average Audited Annual
financial turnover of Past 03 years ending
31 March 2023

Audit certified Balance Sheets of Past 03
years ending 31 March 2023

Audit certified Profit/Loss Accounts of
Past 03 years ending 31 March 2023

a. Enclosure-6 & 7 viz Bidding Capacity Not applicable
b. Whether Enclosure-6 Certified by CA Not applicable

9 c. Whether Enclosure 7 Certified by CA Not applicable

d. Whether PO Copies in respect of
Projects mentioned in Enclosure 7 Not applicable
submitted

(<)}

Enclosure-8 viz Exp in Similar Projects

a. Work Orders along with Scope of work
10 and BOQ

b. Completion Certificates issued /
authenticated by Client

c. TDS Copy in case of Work Completion
Certificate issued by Private firm
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S1
No

Submittals
(Scanned Copy)

Whether
Submitted/
Not Submitted/
Not Applicable

Bidder to indicate
the Reasons below
for Non Submissions
if any, or if they have
indicated "NO" under
relevant columns

11

Enclosure-9 viz Key Personnel for this
Project

12

i) Enclosure-10.1(A) &(C) viz. Declaration
certificate for Local Content

a. Whether Tender Item Sl No indicated at
Col I of Para (d) of Enclosure

Yes/ No

b. Whether Local Content Percentage
indicated at Col II of Para (d) of
Enclosure

Yes/ No

c. Whether Location of Value addtion
indicated at Col III of Para (d) of
Enclosure

Yes/ No

d. Whether Enclosure-10(A)viz.
Declaration Certificate for Local Content
has been signed by Authorised
Signatory as indicated at Tender
Clause No. 41.4(i)

Yes/ No

ii) Enclosure-10(E) viz Declaration in
respect of restriction under Rule 144 (xi) of
the General Financial Rules (GFRs), 2017

iii) Enclosure-10(F) vizDeclaration in
respect of of debarred under Public
Procurement Policy (PPP) Make In India
(MII) order 2017

13

Enclosure-11 viz Declaration for Banned
or delisted Tenderer

14

Enclosure-15 viz EMD Format

15

Enclosure-13 - Integrity Pact (Not
applicable)

Not applicable)

16

a. Enclosure-14 viz RTGS Form

b. Whether RTGS form is duly
authenticated by any Bank

Yes/ No

17

a. Solvency Certificate

Not applicable

b. Whether Solvency Certificate is issued
within 1 Year from Tender date

Not applicable

c. Whether Solvency (Not applicable)

is issued by a Scheduled Commercial (i.e.
Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India
Act, 1934 excluding Co-operative banks or
Regional Rural Banks).

Not applicable

18

GST Registration Certificate

19

PAN CARD
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Bidder to indicate

Whether the Reasons below
S1 Submittals Submitted/ for Non Submissions
No (Scanned Copy) Not Submitted/ | if any, or if they have

Not Applicable | indicated "NO" under
relevant columns

a. Shop & Establishment Registration
Certificate or Certificate of Incorporation
from Registrar of Companies or
registration certificate from local
body/Factory license.

b. Whether Shop and Establishment
Certificate is valid as on date of Yes/ No
submission

20

21 Company Profile

22 List of Equipments

23 Power of Attorney

24 Corrigendum, if any
Enclosure-29-Declaration in respect of
Conflict of Interest among Bidders/ Agents

25

The Bidder hereby declares that in case any of the above submittals are not submitted/ not
appended along with the tender bid or the bidder have indicated "No" against any of the above
submittals, MDL reserves the right to disqualify their bid for incomplete submission of the documents
without assigning any reasons. The bidder shall be responsible for the incompleteness of their bid.

SIGNATURE
NAME
DESIGNATION
COMPANY SEAL COMPANY
DATE
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Sub:

Ref:

Address Label

Enclosure-27

Please cut & Affix Address label given below on the envelope for sending EMD and Integrity Pact

Installation of Two Nos lift at P & O Terrace and Boat Deck MDL Residential area

MDL Tender No.1900000186

Head of Department (OTS),

OTS Department, OTS-TS section
6th Floor, Service Block Bldg., NY.
Mazagon Dock Shipbuilders Limited,
Dock Yard Road, Mumbai - 400010.
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Enclosure-28

% AIEATa sfe Rufyed fRiftts
C TH-P! AU fAUTT

Certification for Disposal of Scrap/Debris

Sub: Installation of Two Nos lift at P & O Terrace and Boat Deck MDL Residential area

Ref: MDL Tender No. 1900000186

RA NO.:

This is to certify that there is no accumulation of scrap/debris at site in sizable quantum,
in respect of the works carried out for the subject work, as on date.

The scrap/debris generated from the above work is disposed off as per extant procedure.

Engineer in Charge Contractor
(Name, Sign & Stamp with date) (Name, Sign & Stamp with Date)
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MDL Tender No. 1900000186 Enclosure-29

Declaration in respect of Conflict of Interest among Bidders/ Agents

We, hereby, declare that we do not have Conflict of Interest with other Bidders. We shall
be disqualified if found having conflict of interest with other bidders.
We may be considered to have a conflict of interest with one or more parties in this bidding

process, if:

a)
b)

c)
d)

SIGNATURE:

We have controlling partner(s) in common, or

We received or have received any direct or indirect subsidy/ financial stake from
any of them; or

We have the same legal representative/ agent for purpose of this bid; or

We have relationship with each other, directly or through common parties, that puts
us in a position to have access to information about or influence on the bid of another
Bidder; or

We participate in more than one bid in this bidding process. Participation by us in
more than one Bid will result in the disqualification of all bids in which the parties
are invloved. However, this does not limit the inclusion of the components/ sub-
assembly/ Assemblies from one bidding manufacturer in more than one bid.

In case of a holding company having more than one independently manufacturing
units, or more than one unit having common business ownership/ management, only
one unit should quote. Similar restrictions would apply to closely related sister
companies. We must proactively declare such sister/ common business/
management units in same/ similar line of business.

DATE:

Seal / Stamp of Bidder
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A. GENERAL CONDITIONS OF CONTRACT FOR WORKS

1. DEFINITIONS AND INTERPRETATION

i)

construct” In the contract (as herein after defined) the following words and
expressions shall have the meaning hereby assigned to them except where the
context otherwise requires: -

a.

"Employer/. Purchaser" means Mazagon Dock Shipbuilders Limited (MDL)
of Dockyard road, Mazagon, Mumbai-400 010 and include the employer's
representatives or successors, but not without the consent of the Contractor)
any assignee of the Employer.

“Bidder” means the person or person’s firm or company whose tender-bid
has been received by the employer and includes the bidder's personal
representatives, successors and permitted assigns.

“Contractor’ means the person or persons firm or company whose tender-
bid has been accepted by the employer and includes the contractor's
personal representatives, successors and permitted assigns.

"Engineer" means HOD (Technical Services) or any other person appointed
from time to time by the Employer notified in writing to the Contractor to act
as engineer for the purpose of the contract.

“Works" means the works to be executed in accordance with the contract
and includes materials, apparatus, equipment, plant, fittings, and things of
all kinds (other than construction plant) to be provided and work to be done
by the contractor under this contract and all temporary works of every kind
required for the execution completion or maintenance of the works.

“ltems” means the materials, apparatus, equipment, fittings and other things
as specified in the contract or necessary for incorporation in the works.

“Contract / Order” means the contract effected by the contractor's tender -
bid and the Employer's acceptance thereof comprising (in addition to the
tender and the acceptance) the priced bill of quantities and schedules,
schedules of particulars (if any) Specification and drawings, these general
conditions of contract and any special or particular conditions of contained
or attached to any of the foregoing documents, all of which shall be deemed
to embody any alterations agreed in writing between the parties before the
formal acceptance of the Tender.

“Contract Price” means the sum named in the tender subject to such
additions thereto or deductions there from as may be made under the
provisions hereinafter contained

“Constructional Plant” means all appliances or things of whatsoever
nature required for the execution, completion or maintenance of the works
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or Temporary Works (as hereinafter defined) but does not include materials
or other things intended to form or forming part of the permanent work.

(i) "Constructional Plant" shall be deemed to exclude vehicles engaged
in transporting any plant equipment or materials to or from the site.

(ii) "Essential Hired Plant” shall mean all Constructional Plant Temporary
Works and materials for temporary works the withdrawal of which in
the event of a forfeiture might (having regard to the methods of
construction employed prior to the forfeiture) endanger the safety or
stability of or result in serious disturbance to the execution of any part
of the works and which are held by the contractor under any
agreement for hire thereof.

(iii)  The expression "Hired Plant” shall mean any Constructional Plant
temporary works and materials for temporary works (other than
essential hired plant) held by the contractor under agreement for hire
thereof.

(iv)  "Agreement for Hire" shall be deemed not to include an agreement
for hire purchase.

(V) "Hire Purchase Plant” shall mean any constructional plant temporary
works and materials for temporary works held by the contractor under
an agreement for hire purchase thereof.

“Specification” means the specification annexed to or issued with these
conditions and includes Indian or other Standard Specifications where
required by the Specification.

“Drawings” means the drawings referred to in the Specification and any
modification of such drawings approved in writing by the Engineer and such
other drawings as may from time to time be furnished or approved in writing
by the Engineer.

“Site” means the lands and other places on under in or through which the
Works to be executed or carried out and any other lands or places provided
by the Employer for the purposes of the Contract.

“Approved” means approved in writing and “Approval” means approval
in writing.

“Month” means month according to the Gregorian calendar.

Singular & Plural

Words importing the singular only also include the plural and vice versa
where the context requires.

Marginal headings or notes
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The marginal headings or notes in these terms & conditions shall not be
deemed to be part thereof or be taken into consideration in the interpretation
or construction thereof or of the Contract

q. Construction of Contract

This contract shall in all respects be interpreted and operated as an Indian
Contract and in conformity with Indian Law.

EMPLOYER’S RIGHT TO ACCEPT ANY BID, PART OF BID AND TO REJECT
ANY OR ALL BIDS.

The Employer reserves the right to accept and or reject any or all tenders and or to
withdraw the tender in Toto and or award the contract / order in full or part to more than
one party without assigning any reason whatsoever and without thereby incurring any
liability to the affected Bidder or Bidders or any obligations to inform the affected
Bidder or Bidders of the grounds for MDL action.

ACCEPTANCE OF ORDER/CONTRACT

i) With the acceptance of the successful bidder’s offer by the Employer, which is
as per the Terms & Conditions of the tender, by means of Order/Contract, the
tender is concluded. The bidder/ Contractor shall, on receipt of the order /
Contract, communicate their unconditional acceptance to the Employer in the
prescribed format immediately within 10 days.

ii) If nothing to the contrary is heard by Employer within 10 days from the date of
placement of order, it will be understood that the order has been accepted by
the Contractor/ bidder.

iii) Any delay in acknowledging the receipt & acceptance of the Order/Contract
from the specified time limit or any qualification or modification of the
order/Contract in its acknowledgement acceptance by the bidder / Contractor
shall be termed as breach and would be liable for forfeiture of EMD, Security
deposits etc.

SITE A PROTECTED PLACE

The Site is a Protected Place under the Defence of India Regulations and no person
shall be employed or allowed on the Site without the prior authority in writing of the
Employer. All persons employed or allowed on the Site shall at all times conform to
all regulations laid down by the Engineer for personnel employed upon the Site.

CONTRACTOR TO CONFORM TO STATUTES ETC.

The contractor shall conform in all respects to the provisions of any Central and/or
State Government Acts and the Regulations and/or Bye-laws of any local or other
statutory authority which may be applicable to the works or to any temporary works or
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services used and with such rules of public bodies and companies as aforesaid and
shall keep the Employer indemnified against all penalties and liability of every kind for
breach of any such Act, Regulation or Bye-law.

POLICE VERIFICATION OF EMPLOYEES

Contractor / bidder shall have to produce and submit to the Chief Security Executive
of Employer, verification through Mumbai Police of Character and Antecedents of their
employees / workers for while working in Purchaser’s/Employer’s Yards. Entry passes
will not be issued in the absence of Police Verification Report and employees without
Police Verification shall not be employed by them in Employer’s /Employer’s Yard and
any lapse on the part of Contractor / bidder shall will be viewed seriously as per
applicable laws of the land. Employment of any Foreign National during the contract
period would be permitted with prior permission of Purchaser/Employer.

COMPLIANCE WITH LAWS

The Contractor shall comply fully with all Central and State Government Laws and
ordinance dealing with the employment of persons including (but not by way
of limitation), Interstate migrant workmen act(Regulation of employment and
condition of service) act 1979, the employment of children act 1938, the
Workmen's Compensation Act 1923,the Factories Act 1948, The Minimum Wages
Act 1948, the Contract Labour (Regulation &Abolition) Act, 1970, the Apprentices Act
1970, the Apprentices Act 1961 and any statutory amendment or re-enactment
thereof for the time being in force.

CONTRACT LABOUR (REGULATION & ABOLITION) ACT 1970

i) Contractor / bidder shall possess licence under Section 12 and 13 of the
Contract Labour (Regulation & Abolition) Act, 1970 and rules made there under
and the same should be kept valid at least until the expiry of contract with
Employer, if he is intending to employ 20 and more employees. The registration
and Licence under the Contract Labour (Regulation and Abolition) Act 1970
shall be renewed in time every year and if work continues for more than a year,
a copy of the Licence is produced as and when demanded by the concerned
authorities of Employer.

ii) The contractor / bidder shall carryout his obligations and duties under the
Contract Labour (Regulation & Abolition) Act, 1970 and the rules framed there
under, but not limited to: -

a. Pay in time, on or before 7th of every succeeding month not less than
the prescribed minimum wages (as stipulated under item V (a) or V (b)
of the Form VI prescribed Under Rule (25) 1 of the Act as applicable.

b. Disburse Wages in respect of workers working on Employer’s jobs inside
the premises under the supervision of nominated representative of the

Page 95 of 143




Tender No.1900000186

Employer.

Production of Wage / Attendance Register along with E. S. I. & P. F.
Statements to Corporate Personnel Department (from 8th to 15th of
every succeeding month) for verification of the same as required under
the Contract Labour (Regulation and Abolition) Act 1970.

Forwarding to the respective Divisional Personnel Department a list of
deductions and contributions duly effected from the salary / wages on
Contract Labour engaged on Employer’s jobs in respect of Employees’
Provident Fund, Employees’ Family Pension Fund and Employees’ State
Insurance Scheme, with reasons for non-deduction, if any, duly clarified
by passing suitable remarks against the name of concerned employee
on the list.

Comply with all the statutory regulations and requirements concerned
with employment of contract labour on Employer’s jobs and shall follow
all orders / decisions of the Government in this respect. Contractor /
bidder shall furnish all the statutory half yearly returns / six monthly
statements concerning with such contract labour to the Licensing
Executive in Form No. XXIV as per Rule 82 (1) of Contract Labour
(Regulation & Abolition) Act 1970 and also forward a copy of these with
necessary statistical information of manpower employed to the
Corporate Personnel Department

In the event any employee/s of Bidder / Contractor is advised by the
concerned Department to deploy their employees for job during weekly-
off, Sundays and holidays, the Contractor / bidder must inform the
name/s of the employee/s in the prescribed format to CISF / Maintenance
Departments and to the concerned Divisional Personnel by mentioning
specifically ‘Compensatory- Off’, before 3 days from the date actual
payment.

MINIMUM WAGES ACT

The contractor / bidder shall pay to his employees not less than the minimum wages
and allowances applicable to the Engineering Industry as notified from time to time by
the by the Central Government or the State Government whichever is higher under
the Minimum Wages Act. Bidder / Contractor shall be responsible for timely payment
of wages of all his employees engaged in the Employer’s Yard, not less than the
prescribed minimum wages in each case and without any deductions of any kind,
except as specified by Government or permissible under the Payment of Wages Act.

The Bidder / Contractor must settle all the pending dues of the employees i.e. arrears
of wages, proportionate leave wages, proportionate bonus payment, etc.

Before winding up the site, the Bidder / Contractor shall pay all terminal dues to his
employees such as Notice pay, Gratuity, Retrenchment compensation, etc.

Page 96 of 143




Tender No.1900000186

10.

11.

12.

BONUS ACT

The contractor / bidder shall pay to his eligible employees a Statutory Bonus as per
‘Payment of Bonus Act’ at the rate prescribed by the Statutory Authorities from time
to time.

COMPLIANCE OF FACTORIES ACT AND SAFETY REGULATIONS

The contractor / bidder shall observe all applicable Rules and Regulations
stipulated under Factories Act applicable to contract labour.

The contractor / bidder shall maintain a separate register prescribed under the
Act and pay Privilege Leave wages to all eligible employees.

On completion of execution of the contract and before winding up, the -
contractor /bidder shall pay proportionate Privilege Leave wages to all eligible
employees.

The contractor / bidder shall ensure observance of all applicable Safety Rules
and Regulations i.e. issue of Boiler Suits (other than Blue and White colour),
Safety Shoes, Gum Boots / Rainy Shoes, Rain Coat, Hand gloves, Helmets,
Visors, Safety Belts, etc. wherever applicable.

EMPLOYEES’ PROVIDENT FUNDS AND MISCELLANEOUS PROVISIONS ACT,

1952

i)

i)

The contractor / bidder, where applicable, shall cover his employees deployed
in the Employer’s Yard —

a. Under the Employees’ Provident Funds and Miscellaneous Act, 1952,
b. Under the Family Pension Scheme, and
C. Under the Employees’ Deposit Linked Insurance Scheme and pay the

contributions both in respect of his employees and his own. He shall
submit all the necessary returns and other particulars periodically as
prescribed under the said Act. contractor / bidder shall cover from the
first day working all his contract labour on MDL jobs by filling requisite
returns to concerned Statutory authorities and obtaining Code Numbers
/ Account Numbers. Sub-contractor/ bidder shall remit employees’ and
employers’ contributions directly to the concerned authorities along with
Inspection and Administrative Charges as per relevant provisions of the
concerned Acts and Schemes made there under within 15 days from the
close of every month. The Bidder / Contractor must submit copies of P.
F. dues payment challans, copy of Form No. 12 (A), copy of form No. 6
(A) (Annually) & copies of Muster Roll of their workmen every month to
Corporate Personnel Department before renewal of passes for entry into
the yard. The contractor / bidder must also attend to P. F. Inspections by
concerned authorities and submit copy of the Inspection Report.

The Contractor / Bidder, shall through his own P. F. code number shall fill in P.
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ii)

F. / Pension settlement forms of all the employees engaged in Purchaser’s
Yard, well in advance of last working day and forward the said settlement forms
to the respective P. F. Commissioner’s office for settlement. Contractors who
are yet to obtain PF code shall apply for Code no s to PF Commissioners Office
& furnish copies of the same to Corporate Personnel Department. Purchaser
shall recover PF dues from the contractors running bills till such time the PF
Code no is obtained.

The Bidder / Contractor may contact Corporate Personnel Department /
consultant appointed for the purpose to seek any / all clarification / necessary
advice for completion of procedural work such as filling labour challans, E. S. I.,
P. F. -declaration forms, covering their labour under Group Insurance Policy,
etc. An Administrative charge @ Rs. 10/- per employee per month for such
consultancy will be recovered from all the contractors from the bills of the
respective contracts.

13. EMPLOYEES’ STATE INSURANCE ACT

i)

The Bidder / Contractor should also cover all the eligible contract labourers
working on MDL jobs, under the Employees’ State Insurance Act and Scheme
by furnishing necessary returns to appropriate authority and pay both
employees’ and employers’ contributions in respect of these employees to the
concerned authorities within 20 days from the close of every month. The
contractor shall produce copy of R. D. F. duly acknowledged by ESI local office
for confirmation that the workmen are covered under ESI Act and Scheme.

Contractor / Bidder should produce proof of such remittances to Corporate
Personnel Department. of MDL along with full details of contributions etc. within
25 days from the close of month. He shall also give an undertaking that he will
not engage any one on our work who is not duly covered under the said Act &
Scheme. The contract employees who are out of coverage of ESI Act & Scheme
should be covered under Group Insurance Policy linked with workman
compensation Act. Those Bidders / contractors do not have their ESI Code No.;
they should submit documentary evidence of application for obtaining ESI Code
no to Corporate Personnel Department.

14. SAFETY

i)

The Bidder / Contractor must observe all safety precautions in connection with
the work to be performed by him, his agents or labourers. In the event of any
accident happening in our yard resulting in loss of lives or otherwise damaging
any part of the property, the contractor shall be required to make good the loss
to the Company and shall be responsible for all consequences that follow from
the loss and / or injuries to the persons involved in such accidents. The
standard of safety to be observed in the Company shall be decided by the
Executive-in-Charge Safety, or any Executive appointed for the purpose before
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15.

16.

ii)

the commencement of work in the yard. It will be essential for contractor to
ascertain the standard precautions which contractor is required to observe in
discharging his work as per the standards prevalent in MDL. The decision of
MDL in matters concerning Safety shall be final and binding on the contractor.
The Bidder / Contractor subcontractor shall be required to provide his workmen
with Boiler Suits of any suitable colour other than blue or white, with the Name
of the Contractor in prominent letters on the boiler suits along with personal
protection gears like safety shoes, hand gloves etc. workmen of the Contractor
must wear throughout their working while in the premises of MDL. Contractor’s
workmen working without safety gears are likely to be disallowed for work.
Notwithstanding the provisions of above paragraphs, the contractor shall at all
times comply fully with the provisions of any law or ordinance currently in force
relating to all labour employed by him and the Employer shall be entitled to
deduct from any monies due or which may become due to the contractor, all
sums (if any) payable by the employer under such ordinance in respect of any
default of the contractor.

The Contractor shall at all times during the continuance of the contract display
and maintain in clean and legible condition at conspicuous places on the site
notices stating in English and the local Indian language spoken by the majority
of the workers the rates of wages which have been fixed as fair wages are
payable. The contractor shall send to the engineer copies of all such notices.
The contractor shall maintain all notices registers and records of payment of
wages overtime and other matters as required by the Conciliation Officer
(Central) Ministry of Labour of the Government of India or any other authorized
person appointed by the Central or Provincial or State Government.

INDEMNITIES AND INSURANCE (PATENT RIGHTS AND ROYALTIES)

The contractor shall save harmless and indemnify the Employer from and against all
claims and proceedings for or on account of infringement of any patent rights design
trade mark or name or other protected rights in respect of any constructional plant or
machine work or temporary works or any of them and form any against all claims
demands proceedings damages costs charges and expenses whatsoever in respect
thereof or in relation thereto. Except where otherwise specified, the contractor shall
pay all tonnage and other royalties rent and other payments or compensation (if any)
for getting stone sand gravel clay or other materials required for the works or
temporary works or any of them.

EMPLOYER’S PROPERTY

All property (such as materials, drawings, documents etc.) issued by the Employer or
any other individual or firm on behalf of the Employer in connection with the contract
shall remain confidential, being the property of the Employer and the Bidder /
Contractor shall undertake to return all such property so issued and will be responsible
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17.

for any or all loss thereof and damage thereto resulting from whatever causes and
shall reimburse the Employer the full amount of loss and damage.

FORFEITURE- REMEDIES AVAILABLE TO EMPLOYER

i)

If the contractor shall become bankrupt orhavea receiving order
made against him or shall present him petition in bankruptcy or shall make an
arrangement with or assignment in favour of his creditors or shall agree to
carry out the contract under a Committee Of Inspection of his creditors or
(being a Corporation) shall go into  liquidation (other  than
a voluntary liquidation for the purpose of amalgamation or reconstruction)
or if the contractor shall assign the contract without the consent in writing
of the employer first obtained or shall have an execution levied on his goods
or if the engineer shall certify in writing to the employer that in his opinion the
contractor.

a. Has abandoned the contract, or

b. without reasonable excuse has failed to commence the works within
7 days from the written order to commence work or handing over of site
or has suspended the progress of the works for 28 days after receiving
from the engineer written notice to proceed, or

C. has failed to remove materials from the site or to pull down and replace
work for 28 days after receiving from the engineer written notice that
the said materials or work had been condemned and rejected by the
engineer under these conditions, or

d. is not executing the works in accordance with the contract or is
persistently or flagrantly neglecting to carry out his obligations under the
contract, or

e. has to the detriment of good workmanship orin defiance of
the engineer's instructions to the contrary sub-let any part then the
employer may after giving 14 days’ notice in writing
to the contractor enter upon the site and the works and expel the
contractor there from without thereby avoiding the contract or releasing
the contractor from any of his obligations or liabilities under the
contract or affecting the rights and powers conferred on the employer
or the engineer by the contract and may himself complete the works or
employ any other contractor to complete the works and the employer or
such other contractor may use for such completion as much of the
constructional plant temporary works and materials on the site
which have been deemed to become the property of the
employer under the provisions of the contract as he or they may
think proper and the employer may at any time sell any of the
said constructional plant temporary works and unused materials and
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apply the proceeds of sale in or towards the satisfaction of
any sums due or which may become due to him from the contractor
under the contract.

The Engineer shall as soon as may be practicable after any such entry and
expulsion by the employer fix and determine ex-parte or by or
after reference to the parties or after such investigation or enquiries as he
may think fit to make or institute and shall certify what amount (if any) had at
the time of such entry and expulsion been reasonably earned by or would
reasonably accrue to the contractor in respect of work then actually done by
him under the contract and what was the value of any unused or partially used
materials and constructional plant and any temporary works which have been
deemed to become the property of the employer under the provisions of the
contract upon the site.

18. FORCEMAJEURE

i)

ii)

If at any time during the execution of the supply order, the performance in whole
or in part by either Employer or and by the Bidder / Contractor is / are prevented
or delayed by any reason of force majeure situations such as acts of civil war,
civil commotion, sabotage, hostilities, war, fires, explosions, epidemics, natural
calamities like floods, earthquakes, volcanoes, storms, acts of God & laws of
respective Governments or any other causes beyond the control of either
parties, hereinafter referred to as "events", provided notice of the occurrence
of such event/s is / are communicated by either party, to the other party within
21 days from the date of occurrence thereof, neither party shall by reason such
events be entitled to terminate the contract nor shall either party have any claim
for damages against the other in respect of such non-performance and or delay
in performance of the contract / order. Executions on either side shall be
resumed as soon as practicable after such event has come to an end or ceased
to exist and the decision of Employer as to whether activities can resume or
not, shall be conclusive and final. Occurrence of the events to be certified by
Chamber of Commerce / Indian High Commission or Embassies / Government
in that Country.

The performance in whole or in part under the captioned tender / contract is
prevented or delayed by reason of any such event for a period exceeding sixty
days either party may at its option terminate the contract / further processing
of the tender. The relative obligations of both the parties remain suspended
during the actual period of force majeure.

The Employer may extend the delivery schedule as mutually agreed, on receipt
of written communication from the Contractor / Bidder regarding occurrence of
'Force Majeure' conditions, but not exceeding six months from the scheduled
delivery date. If the 'Force Majeure' conditions extend beyond this period, the
Employer shall have the right to cancel the order without any financial
implication to the Employer or on terms mutually agreed to.

Page 101 of 143




Tender No.1900000186

19.

20.

RISK PURCHASE

i)

If the equipment / article / service or any portion thereof be not delivered /
performed by the scheduled delivery date / period, any stoppage or
discontinuation of ordered supply / awarded contract without written consent
by Purchaser or not meeting the required quality standards the Purchaser shall
be at liberty, without prejudice to the right of the Purchaser to recover
Liquidated Damages / penalty as provided for in these conditions or to any
other remedy for breach of contract, to terminate the contract either wholly or
to the extent of such default. Amounts advanced or part thereof corresponding
to the undelivered supply shall be recoverable from the Contractor / Bidder at
the prevailing bank rate of interest.

The Employer shall also be at liberty to Complete/ purchase, manufacture or
supply from stock as it deems fit, other articles of the same or similar
description to make good such default and or in the event of the contract being
terminated, the balance of the articles of the remaining to be delivered there
under. Any excess over the purchase price, cost of manufacture or value of
any articles supplied from the stock, as the case may be, over the contract price
shall be recoverable from the Contractor.

AGENTS / AGENCY COMMISSION

i)

ii)

The seller confirms and declares to the buyer that the seller is the original
manufacturer or authorized distributor/stockiest of original manufacturer of the
stores referred to in this contract and has not engaged any individual or firm,
whether Indian or foreign whatsoever, to intercede, facilitate or in any way to
recommended to the Buyer or any of its functionaries, whether officially or
unofficially , to the award of the Contract / Purchase order to the Seller; nor has
any amount been paid, promised or intended to be paid to any such individual
or firm in respect of any such intercession, facilitation or recommendation.

The Seller agrees that if it is established at any time to the satisfaction of the
Buyer that the present declaration is in any way incorrect or if at a later stage it
is discovered by the Buyer that the Seller has engaged any such individual/firm,
and paid or intended to pay any amount, gift, reward , fees, commission or
consideration to such person, party, firm or institution , whether before or after
the signing of this Contract / Purchase order, the Seller will be liable to refund
that amount to the Buyer.

The seller will also be debarred from participation in any RFQ/Tender for new
projects/program with Buyer for a minimum period of five years.

The buyer will also have a right to consider cancellation of the Contract either
wholly or in part, without any entitlement or compensation to the Seller who shall
in such event be liable to refund all payments made by the buyer in terms of the
Contract along with interest at the rate of 2% per annum or 6% whichever is
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higher above LIBOR (London Inter Bank Offer Rate) (for foreign vendors) and
base rate of SBI plus 2% (for Indian Vendors).

V) The Buyer will also have the right to recover any such amount from any
contracts concluded earlier with Buyer.
21. USE OF UNDUE INFLUENCE / CORRUPT PRACTICES:

i)

ii)

The Contractor / bidder undertakes that he has not given, offered or promised
to give, directly or indirectly any gift, consideration, reward, commission, fees,
brokerage or inducement to any person in service of the Employer or otherwise
in procuring the contract or forbearing to do or for having done or forborne to
do any act in relation to the obtaining or execution of the Contract with the
Employer for showing or forbearing to show favour or disfavour to any person
in relation to the Contract or any other Contract with the Employer. Any breach
of the aforesaid undertaking by the Contractor / bidder or any one employed
by him or acting on his behalf (whether with or without the knowledge of the
Contractor / bidder) or the commission of any offence by the Contractor / bidder
or any one employed by him or acting on his behalf, as defined in Chapter IX
of the Indian Penal Code, 1980 or the Prevention of Corruption Act, 1947 or
any other Act enacted for the prevention of corruption shall entitle the Employer
to cancel the contract and all or any other contracts with the Contractor / bidder
and recover from the Contractor / bidder the amount of any loss arising from
such cancellation. A decision of the Employer or his nominee to the effect that
a breach of the undertaking has been committed shall be final and binding on
the Contractor / bidder.

The Contractor / bidder shall not offer or agree to give any person in the
employment of Employer any gift or consideration of any kind as "Inducement”
or "reward" for doing or forbearing to do or for having done or forborne to do
any act in relation to the obtaining or execution of the contract/s. Any breach of
the aforesaid condition by the Contractor s or any one employed by them or
acting on their behalf (whether with or without the knowledge of the Contractor
s) or the commission of any offence by the Contractor s or by any one employed
by them or acting on their behalf which shall be punishable under the Indian
Penal Code 1980 or the Prevention of Corruption by Public Servants, shall
entitle Employer to cancel the contract/s and all or any other contracts and then
to recover from the Contractor / Bidder the amounts of any loss arising from
such contracts' cancellation, including but not limited to imposition of penal
damages, forfeiture of Security Deposit, encashment of the Bank Guarantee
and refund of the amounts paid by the Employer.

In case, it is found to the satisfaction of the Employer that the Contractor /
Bidder has engaged an Agent or paid commission or influenced any person to
obtain the contract as described in clauses relating to Agents / Agency
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Commission and use of undue Influence, the Contractor /Bidder, on a specific
request of the Employer shall provide necessary information / inspection of
relevant financial documents / information.

IMMUNITY OF GOVERNMENT OF INDIA CLAUSE. (APPLICABLE ONLY FOR
ORDERS / CONTRACTS WITH USA / OTHER FOREIGN COMPANIES)

It is expressly understood and agreed by and between M/s. (Bidder / contractor /
bidder) and Mazagon Dock Shipbuilders Limited, Dockyard Road, Mumbai - 400 010
(MDL) is entering into this Agreement solely on its own behalf and not on the behalf of
any person or entity. In particular, it is expressly understood and agreed that the
Government of India is not a party to this Agreement and has no liabilities, obligations
or rights hereunder. It is expressly understood and agreed that MDL is an independent
legal entity with power and authority to enter into contracts solely in its own behalf
under the applicable of Laws of India and general principles of Contract Law. The
(Bidder /Contractor / bidder) expressly agrees, acknowledges and understands that
MDL is not an agent, representative or delegate of the Government of India. It is further
understood and agreed that the Government of India is not and shall not be liable for
any acts, omissions and commissions, breaches or other wrongs arising out of the
contract. Accordingly, (Bidder / contractor / bidder) hereby expressly waives, releases
and foregoes any and all actions or claims, including cross claims, impleader claims
or counter claims against the Government of India arising out of this contract and
covenants not to sue Government of India in any manner, claim, cause of action or
thing whatsoever arising of or under this Agreement.

in connection with the entrusted work will not indulge in any activities other than the
duties assigned to them.

DISPUTE RESOLUTION MECHANISM AND ARBITRATION
DISPUTE RESOLUTION MECHANISM (DRM)

i) Any dispute/differences between the parties arising out of and in connection
with the contract shall be settled amicably by mutual negotiations.

ii) In case of non-settlement by (i) above, if at any time, before, during or after the
contract period any unsettled claim, dispute or difference arose between the
parties, upon or in relation to or in connection with or in any way touching or
concerning this tender/agreement order/contract, the same shall be referred to
the concerned Functional Director.

The Functional Director shall then nominate an Executive of the rank of General
Manager whom he thinks fit and competent or a Committee of Executives
who/which shall then scrutinise the claims/disputes that have been referred to
the concerned functional Director and make efforts for amicable settlements by
mutual discussions/negotiations.
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iii) In case no amicable settlement is arrived by (ii) above within a period of three
months, then the contractor shall approach Public Grievance Cell and address
the disputes as per the provisions made under the relevant clause of the
contract.

iv) In case the issues/disputes do not get settled within a period of six months from
the date of submission of the dispute to the Grievance Cell, then the contractor
may invoke Arbitration Clause of the contract.

ARBITRATION

i) Unresolved disputes/differences, if any, shall then be settled by arbitration. The
Arbitration proceedings shall be conducted at Mumbai, India, in English
Language, under the Arbitration & Conciliation Act, 1996.

ii) MDL prefers to have arbitration through Institutes such as Indian Council of
Arbitration (ICA)/ICA-DR, with the mutual consent of the parties.

iii) In case of unresolved difference/dispute between the Purchaser and
Contractor, being Central Public Sector Enterprises/Central Govt. departments,
the disputes shall be resolved firstly through mutual discussion or through the
empowered agencies of the Govt. or through arbitration by reference by either
party to the department of Public Enterprises, as per extant guidelines. If
disputes/ differences remain unresolved/unexecuted, the same shall be referred
first to the Cabinet Secretariat and then, if necessary to the PMO.

iv) Any changes to arbitration clause must be vetted by HOD (Legal) before
incorporation in contract/PO.

JURISDICTION OF COURTS

All contracts shall be deemed to have been wholly made in Mumbai and all claims
there under are payable in Mumbai City and it is the distinct condition of the order that
no suit or action for the purpose of enforcing any claim in respect of the order shall be
instituted in any Court other than that situated in Mumbai City, Maharashtra State,
India i.e. courts in Mumbai shall alone have jurisdiction to decide upon any dispute
arising out of or in respect of the contract.

FORFEITURE OF EMD/ BID SECURITY DEPOSIT

In cases of withdrawal of bid during validity period or during any extension granted
thereof, no acceptance of agreed conditions of Technical and or Commercial and or
Price Negotiations, non-submission of the security deposit / performance bank
guarantee the EMD or bid security will be forfeited or encashed as the case may be.

FORFEITURE OF SECURITY DEPOSIT / PERFORMANCE GUARANTEE

Non-performance of agreed terms and or default / breach by bidder/ contractor will
result in forfeiture of security deposit / performance bank guarantee with application of
risk purchase, by the Employer.
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FORFEITURE OF PERFORMANCE GUARANTEE

In the event of contractor’s ’s failure to attend the Guarantee defects within a
reasonable period of time, the Performance Bank Guarantee will be encashed by the
Employer. The Employer’s decision shall be final and binding on Bidder / Contractor in
this regard.

CANCELLATION OF ORDER / CONTRACT

The Employer reserves the right to cancel an order forthwith without any financial
implications on either side, if on completion of 50% of the scheduled delivery period
the progress of Contractor is not to the satisfaction of Employer and failure on the part
of the Contractor to comply with the delivery schedule is inevitable. In such an event
the Contractor shall repay all the advances together with interest at prevailing bank
rates from the date of receipt of such advances till date of repayment. The title of any
property delivered to Employer will be reverted to the Contractor at his cost.

In case of breach /noncompliance of any of the agreed terms & conditions of order
/contract and also in case of any persistent failure on part of contractor to comply with
any of the provision of contract labour (regulation & Abolition) act & Scheme, ESI Act,
Family Pension Scheme, order/Contract is liable to be terminated at the cost of the
contractor and employer reserves the right to recover consequential damages from the
contractor on account of such premature termination of contract. Without prejudice to
any other rights.

PRELIMINARIES, CONTRACT DOCUMENTS, ETC.

i) INSPECTION OF SITE

The Contractor shall inspect and examine the Site and its surroundings and
shall satisfy himself before submitting his tender as to the nature of the ground
and sub-soil (so far as is practicable) the form and nature of the Site and the
quantities and nature of the work and materials necessary for the completion of
the Works and the means of access to the Site and accommodation he may
require and in general shall himself obtain all necessary information (subject as
above mentioned) as to risks contingencies and
other circumstances which may influence or affect his tender.

) SUFFICIENCY OF TENDER
The Contractor shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his tender for the Works and of the rates
and prices stated in the Priced Bill of Quantities and Schedules which rates and
price shall except in so far as the Contract otherwise provides cover all his
obligations under the Contract and all matters and things necessary for the
proper completion and maintenance of the Works. In drawing up a programme
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of Construction before tendering and entering times for completion in his tender,
the Contractor shall have regard to the procurement of any supplementary
information plant delivery and other contractor's commitments so that the
Employer is not responsible for additional costs that may arise from the contract
period for completion being exceeded.

) ADVERSE PHYSICAL CONDITIONS & ARTIFICIAL OBSTRUCTIONS.

If however during the execution of the Works unfavourable physical conditions
(other than weather conditions or conditions due to weather conditions) or
artificial obstructions are encountered the Contractor shall forthwith give written
notice thereof to the Engineer and if (in either case) such conditions could not
in the opinion of the Engineer have been reasonably foreseen by an
experienced contractor then the Engineer shall certify and the Employer shall
pay the additional expenses to which the contractor shall have been
put by reason of such conditions including the proper and reasonable

expense :

a. of complying with any instruction which the Engineer may issue to the
Contractor in connection therewith and

b. of any proper reasonable measures approved by the Engineer which the

Contractor may take in the absence of specific instruction from the
Engineer as a result of such conditions being encountered.

EXTENT OF CONTRACT

The contract comprises the construction completion and maintenance of the Works
and except insofar as the contract otherwise provides the provision of all labour.
Materials, constructional plant, temporary works and everything whether of a
temporary or permanent nature required in and for such construction completion and
maintenance so far as the necessity for providing the same is specified in or
reasonably to be inferred from the Contract.

DOCUMENTS MUTUALLY EXPLANATORY

The several documents forming the Contract are to be taken as mutually explanatory
of one another and in case of ambiguities or discrepancies the explanatory same shall
be explained and adjusted by the Engineer who shall thereupon direct the Contractor
in what manner the work is to be carried out. Provided always that if in the opinion of
the Engineer compliance with any such directions shall involve the Contractor in any
expense which by reason of any such ambiguity or discrepancy the Contractor did not
and had reason not to anticipate the Engineer shall certify and the Employer shall pay
such additional sum as may be reasonable to cover such expense.
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J)

I

DRAWINGS

The drawings shall remain in the sole custody of the Engineer but two free
copies thereof shall be furnished to the Contractor. The Contractor shall make
at his own expense any further copies required by him. At the completion of the
contract the contractor shall return to the engineer all drawings provided under
the contract, including the copies made by him.

The Contractor shall give adequate notice in writing to the engineer or the
engineer’s representative of any further drawing or specification that may be
required for the execution of the works or otherwise under the contract.

ONE COPY OF DRAWINGS TO BE KEPT ON SITE

One copy of the Drawings furnished to the contractor as aforesaid shall be kept
by him on the Site and shall at all reasonable times be available for inspection
and use by the Engineer and the Engineer’s Representative and by any other
person authorized by the Engineer in writing.

FURTHER DRAWINGS AND INSTRUCTIONS.

The Engineer shall have the right to supply to the Contractor from time to time during
the progress of the works such further drawings and instructions as shall be necessary
for the proper and adequate execution and maintenance of the works and the
contractor shall be bound by and carry out the same.

CONTRACT AGREEMENT

i)

The Contractor shall if and when called upon to do so enter into and execute a
formal agreement (to be prepared at the cost of the contractor embodying the
terms of the contract, but unless and until such a formal agreement is executed
the contract as defined in clause 19.A.01 shall be binding upon the parties.

An executed counterpart of the Agreement together with copies of all other
documents comprising the contract shall be supplied to the contractor by the
Employer

EXECUTION OF WORKS - GENERAL

i)

SUPPLY OF PLANT, MATERIAL & LABOUR

Except where otherwise specified the Contractor shall at his own expense
supply and provide all the Constructional Plant & Temporary Works materials
both for temporary and for permanent works labour (including the supervision
thereof), transport to or from the site and in and about the Works and other
things of every kind required for the construction completion and maintenance
of the Works.

BANK GUARANTEE/INSURANCE COVER FOR FREE ISSUE MATERIAL
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The Contractor / Bidder shall furnish Bank Guarantee/Insurance Cover equivalent to
the value of materials supplied by MDL free of cost valid up to the execution of the
contract / delivery of material, inspected / accepted and receipt at MDL together with
the material reconciliation statement whichever is later.

SUPPLIES / SERVICES

Contractual work / services to be provided / facilities hire including supply of
equipment / products / items / Jobs to be supplied / performed shall be strictly in
accordance with the Drawings / Specifications / Requirements / Scope indicated in
the Tender Enquiry / Order / Contract with deviations, if any, as mutually accepted.

PRESERVATION & MAINTENANCE

Should any material require any preservation till its final installation/fitment, the
detailed procedure (Long term & short term) for the same as also the time of interval
after which the state of preservation needs to be reviewed is to be stated by the
Contractor

Further the de-preservation prior to the material/equipment being commissioned and
the maintenance procedure together with its periodicity is also to be indicated by the
Contractor Supplier.

The Contractor in their offer must confirm that indigenous oil; lubricants and
preservatives, etc. can be used in the equipment. The bidder must also give assurance
that the equipment performance will not be downgraded by use of indigenous
equivalents.

FREIGHT & INSURANCE

) FOR INDIGENOUS BIDDERS.
In cases where the Contractor / bidder's offers are for 'Door Delivery to
Employer,' (FOR MDL store/site), transit freight & Insurance charges shall be
borne by the Contractor / bidder.

In other agreed cases of Ex-works / Ex-Transporter's warehouse or Railway go
down offers, the Contractor / bidder on dispatch, shall give details of materials
with despatch particulars and their value in time to Employer's Insurance
Company on the contact details as provided in the order. In such agreed cases,
the freight & insurance charges will be paid by the Employer directly to the
parties concerned.
1)) FOR OVERSEAS/FOREIGN BIDDERS.

For overseas supplies on CIF basis. Freight & Insurance up to port of
destination (Sea/Air) shall be arranged by the Contractor. The Contractor /
bidder shall immediately on despatch of the items, inform all relevant details of
despatch such as Order number, Bill of Lading / AWB number marked as
Freight Paid basis, Insurance Policy / Document, number of packages, value of
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consignment, invoice number in time directly to Employer's Insurance Company
& Employer on the contact details as provided in the order. In case of delivery
term other than CIF/CIP, the freight & insurance charges will be paid by the
Employer directly to the parties concerned.

DEMURRAGE

Storage and Demurrage charges will be payable by the Contractor for all shipments
that reach Employer without proper despatch documentations, Lorry Receipts not
accompanied by packing lists, invoices etc. The Contractor shall be responsible for
fines due to errors or omissions in description, weight or measurements and for
increased handling charges due to improper packing.

The ordered items will be inspected either by Classification Society / Nominated
Agency and or by Inspection Executive nominated by Employer at stages defined in
the tender / Purchase Order or as agreed to be defined subsequently in terms of the
Purchase Order.

The decision of the Inspecting Authority or their representatives, as the case may be,
on any question of the intent, meaning and the scope of Specifications / Standards
shall be final, conclusive and binding on the Contractor. The Contractor shall accord
all facilities to Employer's Inspectors / Nominated Agency to carry out Inspection /
Testing during course of manufacture / final testing.

RECEIPT INSPECTION BY MDL

MDL shall carry out necessary inspection of the items / jobs on receipt, on the basis
of an appropriate quality assurance system and inspection system requirements
along with representative of the Owner. Any objection raised by MDL Quality Control
Team against quality of materials or workmanship shall be satisfactorily corrected
by the Contractor at his expense including replacement as may be required within
shortest possible time within 30 days. Iltems damaged during transit shall also be
rectified / replaced by the Contractor within shortest possible time, payment for which
shall be made at mutually agreed rates.

REJECTION OF MATERIALS

Should the items / jobs, or any portion thereof of the equipment / jobs be found
defective / rejected, the Contractor shall collect the same from the Employer's Stores,
all incidental charges being borne by him (inclusive of Custom duty, if payable), within
30 days from the date of intimation to the Contractor of such rejection. The Employer
reserves the right to dispose off the rejected items at the end of a total period of 90
days in any manner to the best advantage to the Employer and recover storage
charges and any consequential damages, from sale proceeds of such disposal.

WORK TO BE TO SATISFACTION OF ENGINEER
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Save in so far as it is considered legally or physically impossible by the Engineer and
the Employer the Contractor shall execute complete and maintain the Works in strict
in accordance with the Contract to the satisfaction of the Engineer and shall comply
with and adhere strictly to the Engineer's instructions and directions on any matter
(whether mentioned in the Contract or not) touching or concerning the works. The
Contractor shall take instructions and directions only from the Engineer or (subject to
the limitations referred to in clause 50 hereof ) from the Engineer's Representative.

ACCESS FOR ENGINEER AND EMPLOYER

The Engineer and the Employer and any person authorized by them shall at all times
have access to the Works and to the Site and to all Workshops and places where
work is being prepared or whence materials, manufactured articles or machinery are
being obtained for the Works and the Contractor shall afford every facility for and
every assistance in obtaining the right to such access.

QUALITY OF MATERIALS & WORKMANSHIP AND TESTS

i) All materials and workmanship shall be of the respective kinds described in the
Contract and in accordance with the Engineer's instructions and shall be
subjected from time to time to such tests as the Engineer may direct at the place
of manufacture or fabrication or on the site or at all or any of such places. The
Contractor shall provide such assistance instruments, machines, labour and
materials as are normally required for examining, measuring and testing any
work and the quality, weight or quantity of any material used and shall supply
samples of materials before incorporation in the Works for testing as may be
selected and required by the Engineer.

ii) COST OF SAMPLES

All samples shall be supplied by the Contractor at his own cost if the supply
thereof is clearly intended by or provided for in the Specification or Bill of
Quantities but otherwise at the cost of the Employer.

iii) The cost of making any test shall be borne by the contractor if such test is clearly
intended by or provided for in the Specification or Bill Of Quantities and/or (in
the cases only of a test under load or of a test to ascertain whether the design
of any finished or partially finished work is appropriate for the purpose which it
was intended to fulfil ) is particularized in the Specification or Bill Of Quantities
in sufficient detail to enable the Contractor to price or allow for the same in his
Tender.

iv) COST OF TESTS NOT PROVIDED FOR ETC
If any test is ordered by the Engineer Which Cost of is either:

a. not so intended by or provided for or

b. in the cases above mentioned) is not so particularized or
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C. though so intended or provided for is ordered by the Engineer to be
carried out by an independent person at any place other than
the Site or the place of manufacture or fabrication of the materials tested
then the cost of such test shall be borne by the Contractor if the test
shows the workmanship or materials not to be in accordance with
the provisions of the Contract or the Engineer's instructions but
otherwise by the Employer.

POSSESSION OF SITE

i) Save in so far as the Contract may prescribe the extent of portions of the site.
Which the Contractor is to be given possession from time to time and the order
in which such portions shall be made available to him and subject to any
requirement in the Contract as to the order in which the works shall be executed
the Employer will give to the Contractor timely possession of such parts of the
Site as may be required to enable the Contractor to commence and proceed
with the constructions of the Works in accordance with the programme referred
to clause 73 hereof (if any) and otherwise in accordance with such reasonable
proposals as the Contractor shall make in writing to the Engineer. If the
Contractor suffers delay from failure on the part of the Employer to give
possession in accordance with the terms of this Clause the Engineer shall
grant an extension of time for the completion of the Works.

ii) Way leaves Etc.

The Contractor shall bear all expenses and charges for special or temporary
way leaves required by him in connection with access to the Site. The
Contractor shall also provide at his own cost any additional accommodation
outside the Site required by him for the purpose of the work.

SUBCONTRACT & RIGHT OF EMPLOYER

The Bidder / Contractor shall under no circumstances undertake or subcontract any
work / contract from or to any other Sub-contractor without prior written approval of the
Competent Authority of Employer.

OPPORTUNITIES FOR OTHER CONTRACTORS

The Contractor shall in accordance with the requirements of the Engineer afford all
reasonable opportunities for carrying out their work to any other contractors employed
by the Employer and their workmen and to the workmen of the Employer and of any
other duly constituted authorities who may be employed in the execution on or near
the site of any work not included in the contract.

FACILITY PROVIDED BY EMPLOYER / EMPLOYER

The Employer would consider providing facilities like - compressed air, carnage facility
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for handling heavy loads for lowering onto the ship and water intended for use by the
Bidder / Contractor for execution of contract for working within the Employer’s premises
at no extra cost to the Bidder / Contractor. Industrial gases, electrical power, office
space / RU store facility may be provided only if possible and available, and only on
CHARGEABLE BASIS, if so desired by the Bidder / Contractor.

NO NIGHT OR SUNDAY WORK.

i) Subject to any provision to the contrary contained in the Contract none of the
permanent work shall save as hereinafter provided be carried on during the
night or on Sundays (if locally recognized as days of rest) or their locally
recognized equivalent without the permission in writing of the Engineer save or
when the work is unavoidable or absolutely necessary for the saving of life or
property or for the safety of the Works in which case the Contractor shall
immediately advise the Engineer or the Engineer's Representative. Provided
always that the provisions of this Clause shall not be applicable in the case of
any work which it is customary to carry out by rotary or double shifts, or which
has to be carried out under tidal conditions.

ii) All work at night shall be carried out without unreasonable noise and
disturbance. The Contractor shall indemnify the Employer from and against any
liability for damages on account of noise or other disturbance created while or
in carrying out the work and from and against all claims demands proceedings
costs charges and expenses whatsoever in regard or in relation to such
liability.

BOREHOLES AND EXPLORATORY EXCAVATION

If at any time during the execution of the works, the Engineer shall require the
Contractor to make boreholes or to carry out exploratory excavation such requirement
shall be ordered unless a provisional of clause 50 here of unless a provisional sum in
respect of such anticipated work shall have been included in the Bill of Quantities.

WATCHING AND LIGHTING

The Contractor shall in connection with the Works provide and maintain at his own
cost all lights, guards, fencing and watching when and where necessary or required by
the Engineer or the Engineer’s representative or by any duly constituted authority for
the protection of the Works or for the safety and convenience of the public or others.

GIVING OF NOTICE AND PAYMENT OF FEES

i) The Contractor shall at his own expenses give all notices and pay all fees
required to be given or paid by any Central or State Government Act or
Ordinance or any Regulation or Bye-laws of any local or other statutory authority
in relation to the execution of the Works or of any Temporary Works and by the
Rules and Regulations to all public bodies and companies whose property or
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rights are affected or may be affected in any way by the works or any temporary
works. Provided always that the Contractor shall not be responsible for
obtaining any planning permission which may be necessary in relation to the
Works or for making application to the appropriate authority in respect of
development charges or for payment of any sum which the appropriate authority
may determine to be payable by way of development charges.

CONTRACTOR’S RATES TO INCLUDE FEES, DUTIES ETC.

The contractor shall pay (and the rates and prices named by him in the priced
Bill Of Quantities and Schedules shall provide) all fees, octroi, general or sales
tax, import and export duties, harbour dues, port rates, tolls pilotage, lighter age,
landing charges, wharf age and all other imposts, charges and taxes including
Income Tax, Service Tax Time & Costs for Import & Export Licenses etc.
whatsoever in respect of the materials, labour, plant and all other things
obtained or used by the Contractor for the execution and maintenance of the
works or any temporary works.

INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution, construction of any temporary works shall
so far as compliance with the requirements of the contract permits be carried on so as
not to interfere unnecessarily or improperly with the public convenience or the access
to use and occupation of public or private roads and footpaths or to or of properties
whether in the possession of the Employer or of any other person and the Contractor
shall save harmless and indemnify the Employer in respect of all claims demands
proceedings damages costs charges and expenses whatsoever arising out of or in
relation to any such matters.

HEAVY TRAFFIC

i)

The Contractor shall use every reasonable means to prevent any of the
highways or bridges communicating with or on the routes to the site from being
damaged or injured by any traffic of the contractor or any of his sub-contractors
and in particular shall select routes choose and use vehicles and restrict and
distribute loads so that the movement of plant and materials to and from the site
shall not damage or injure such highways and bridges.

Should any highway or bridge be damaged or injured by such traffic as aforesaid
then:

If the highway or bridge is vested in or maintainable by the Employer, the
Contractor shall at his own cost make good all such damage or injury to the
entire satisfaction of the Employer or if the Employer shall prefer to do the
making good the Contractor shall pay to the Employer or the Employer may
deduct from any monies due to the Contractor or otherwise recover from the
Contractor so much of the cost incurred by the Employer in so making good
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the highway or bridge as shall be attributable to damage or injury caused
by or due to much traffic as aforesaid.

b. In any other case the Contractor shall indemnify and keep indemnified the
Employer from and against and shall himself be responsible for and shall
meet and discharge all claims demands proceedings damages and
expenses in respect of any such damage or injury to highway or bridges.

iii) Where the nature of the works is such as to require the use by the contractor of
water-borne transport, the foregoing provisions of this clause shall be construed
as though 'highway' included a lock, dock, sea wall or other structure related to
a waterway and ’vehicle’ included craft, and shall have effect accordingly.

CARE OF WORKS

From the commencement to the handing over of the works, the contractor shall take
full responsibility for the care thereof and of all temporary works and in case any
damage loss or injury shall happen to the works or to any part thereof or to any
temporary works from any cause whatsoever (save and except the excepted risks as
defined in sub-clause (i) of this clause) shall at his own cost repair and make good the
same so that at completion and handing over the works shall be in good order and
condition and in conformity in every respect with the requirements of the contract and
the Engineer's instructions. In the event of any such damage loss or injury happening
from any of the excepted risks the contractor shall if and to the extent required by the
Engineer and subject always to the provisions of clause 87 hereof repair and make
good the same as aforesaid at the cost of the Employer. The contractor shall also be
liable for any operations carried out by him for the purpose of complying with his
obligations under clause 80 hereof.

EXAMINATION OF WORKS BEFORE COVERING UP

i) No work shall be covered up or put out of view without the approval of the
engineer and the contractor shall afford full opportunity or the engineer to
examine and measure any work which is about to be covered up or put out of
view and to examine foundations before permanent work is placed thereon. The
Contractor shall give due notice to the Engineer whenever any such work or
foundations before permanent work is placed thereon. The contractor shall give
due notice to the engineer whenever any such work or foundations is or are
ready or about to be ready for examination and the engineer shall without
unreasonable delay unless he considers it unnecessary and advises the
contractor accordingly attend for the purpose of examining such foundations.

ii) UNCOVERING AND MAKING OPENINGS
The contractor shall uncover any part or parts of the work or make openings in
or through the same as the engineer may from time to time direct and shall
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reinstate and make good such part or parts to the satisfaction of the engineer.
If any such part or parts have been covered up or put out of view after
compliance with the requirements of sub-clause (i) of this clause and are found
to be executed in accordance with the contract the expenses of uncovering
making openings in or through reinstating and making good the same shall be
borne by the employer but in any other case all such expenses shall be borne
by the contractor and shall be recoverable from him by the employer from any
monies due or which may become due to the contractor.

RIGHT OF ENGINEER TO INSPECT AT PLACE OF MANUFACTURE ETC.

i)

ii)

The engineer shall during the progress of the works be entitled to inspect
from time to time at the place of manufacture or preparation or getting any
materials intended for incorporation in the permanent works and the Contractor
shall make arrangements with his Contractors accordingly. The Engineer shall
also be entitled upon such inspection to reject any such materials as are in his
opinion not in accordance with the contract. Notwithstanding that materials may
have been so inspected before delivery on the site, the engineer shall be entitled
to reject any material after delivery found not be suitable or not in accordance
with the contract.

The Engineer shall during the progress of the works have power to order in
writing from time to time.

a. The removal from the site within such time or times as may be specified
in the order of any materials which in the opinion of the Engineer are not
in accordance with the contract.

b. The substitution of proper and suitable materials; and

C. The removal and proper re-execution (not withstanding any
previous test thereof or interim payment therefore) of any work which in
respect of materials or workmanship is not in the opinion of the
Engineer in accordance with the Contract.

Default of Contractor in compliance

In case of defaults on the part of the Contractor in carrying out such order, the
Employer shall be entitled to employ and pay other persons to carry out the
same and all expenses consequent thereon or incidental thereto from him by
the Employer or may be recoverable from him by the Employer or may be
deducted by the Employer from any monies due or which may become due to
the Contractor.

URGENT REPAIRS

If by reason of any accident or failure or other even occurring to in or in connection
with the works or any part thereof either during the execution of the works or during
the period of maintenance any remedial or other work or repair shall be in the opinion
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of the engineer or the engineer’s representatives be urgently necessary for security
and the contractor is unable or unwilling at once to do such work or repair the employer
may his own or other workmen do such work or repairs as the Engineer or the
Engineer's representative may consider necessary. If the work or repair so done by
the Employer is, work which in the opinion of the Engineer, the Contractor was liable
to do at his own expense under the contract all costs and charges properly incurred by
the Employer in so doing shall on demand be paid by the contractor to the employer
or may be deducted by the employer from any monies due to which may become due
to the contractor. Provided always that the engineer or the engineer’s
representative (as the case may be) shall soon after the occurrence of any such
emergency as may be reasonably practicable notify the contractor thereof in writing.

SITE TO BE KEPT CLEAR OF OBSTRUCTIONS

i) The contractor shall at all times keep the site free from obstruction except that
which is the unavoidable result of the construction of the works and shall at any
time if directed by the engineer clear away and remove from the site any
redundant constructional plant surplus materials, rubbish, wreckage and
temporary works no longer required.

ii) Clearance of site on Completion

On the completion of the works, the contractor shall clear away and remove
from the site, all constructional plant surplus materials rubbish and temporary
works of every kind and leave the whole of the site and works clean and in a
workmanlike condition to the satisfaction of the engineer.

EXECUTION OF WORKS - SUPERVISION ETC

i) Contractor's Superintendence

The Contractor shall give or provide all necessary superintendence during the
execution of the works and as long thereafter as the engineer may consider
necessary for the proper fulfilling of the contractor's obligations under the
contract. The contractor or a competent and authorized agent or representative
approved of in writingby the engineer (which approval atany
time be withdrawn) is to be constantly on the works and shall give his whole
time to the superintendence of the same and shall make himself available
whenever called for by the engineer or his representative. If such approval shall
be withdrawn by the Engineer, the contractor shall as soon as is practicable
(having regard to the requirement of replacing him as hereinafter mentioned)
after receiving written notice of such withdrawal remove the agent from the site
and shall not thereafter employ him again on the site in any capacity and shall
replace him by another agent approved by the engineer. Such authorized agent
or representative shall receive on behalf of the contractor directions and
instruction from the Engineer or the engineer's representative.
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The names, qualifications, training and experience of the contractor's agent or
representative and other supervisory site staff shall be submitted to the
engineer for approval before they are appointed and such agent or
representative and senior supervisory staff shall speak the English language.

CONTRACTOR'S EMPLOYEES

i)

ii)

The contractor shall provide and employ on the site in connections with the
execution and maintenance of the works.

a. Only such technical assistance as are skilled and experienced in their
respective callings and such sub-agents foremen and leading hands as
are competent to give proper supervision to the work they required to
supervise, and

b. Such skilled, semi-skilled and unskilled labour as is necessary for the
proper and timely execution and maintenance of the works.

The Engineer shall be at liberty to object to and require the contractor to remove
forth with from the works any personemployedby the contractorin
or about the execution or maintenance of the works who in the opinion of the
engineer misconducts himself or is incompetent or negligent in the proper
performance of his duties or whose employment is otherwise considered by the
engineer to be undesirable and such person shall not be again employed upon
the works without the written permission of the engineer. Any person so
removed from the works shall be replaced without delay by a competent
substitute approved by the engineer.

COST OF CONTRACTOR'S EMPLOYEES.

The rates and prices named by the contractor in the priced bill of quantities and
schedules shall include salaries wages transport accommodation insurances
allowances of all kinds and all expenses costs and charges whatsoever of and
in connection with the contractor's agent and other employees and labour force.

RETURN OF CONTRACTOR'S EMPLOYEES.

i)

The contractor shall if required by the engineer deliver to the engineer or the
engineer's representative at such intervals as the engineer may prescribe
returns showing in detail the supervisory staff and numbers of the several
classes of labour from time to time employed by the contractor and his sub-
contractors on the site.

SANITATION AT THE SITE

The Contractor shall provide to the approval of the engineer and in such
numbers as he may require sanitary arrangements at approved locations on the
site for the supervisory staffs and labour of the contractor and his
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subcontractors. The contractor shall at all times during the continuance of the
contract adopt such precautions as may be necessary to prevent soil or water
pollution on the site (including any area occupied by temporary accommodation)
and shall compel his and his sub-contractors' employees and labour to use the
facilities provided which shall be carefully maintained throughout the currency
of the contract to the satisfaction of the engineer.

iii) SANITARY REQUIREMENTS OF LOCAL AUTHORITIES
The Contractor shall comply with the sanitary requirements of the local Medical
Health Authorities and bear the cost of any charges levied by such authorities
for the execution of work on the Contractor's behalf.

iv) ANTI-MALARIA PRECAUTIONS
The contractor shall carry outall anti-malarial instructions given to him by
engineer including (but not by way of limitation) the filling up of borrow pits and
the treatment of standing water.

V) DRINKING WATER
The contractor shall make drinking water available for his supervisory staffs and
labour to the satisfaction of the engineer.

vi) OBSERVANCE BY SUB-CONTRACTORS
The contractor shall be responsible for the observance of the provisions of this
clause by sub-contractors employed by him in the execution of the works.

SETTING OUT

The contractor shall be responsible for the true and proper setting out of the works
and for the correctness of the position, levels, dimensions and alignment of all parts
of the works and for the provision of all necessary instruments, appliances and labour
in connection there with. If at any time during the progress of the works, any error shall
appear or arise in the position levels dimensions or alignment of any part of the
works, the contractor on being required so to do by the engineer or the engineer's
representative, shall at his own expense rectify such error to the satisfaction of the
engineer or the engineer's representative unless such error is based on incorrect data
supplied in writing by the engineer or the engineer's representative in which case the
expense of rectifying the same shall be borne by the employer. The checking of any
setting out or of any line or level by the engineer or the engineer's representative shall
not in any way relieve the contractor of his responsibility for the correctness thereof
and the contractor shall carefully protect and preserve all benchmarks, sight-rails,
pegs and other things used in the setting out the works.

EXECUTION OF WORKS - TIME, DELAYS, etc.

Commencement of Works
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The contractor shall commence the works on site within the period named in the
tender after the receipt by him of any order in writing to this effect from the engineer
and shall proceed with the same with due expedition and without delay except as may
be expressly sanctioned or ordered by the engineer or be wholly beyond the
contractor's control.

TIME FOR COMPLETION

i) Subiject to any requirement in the specification as to completion of any portion of
the works before completion of the whole, the whole of the works shall be
completed with the time stated in the tender calculated from the date of the
engineer's written order to commence the works or such extended time as
may be allowed under clause 76 hereof.

ii) Subject as aforesaid, the contractor will be free to decide the order and
programme of the works and shall be responsible for providing and regulating
the supply of all necessary plant labour and materials as required from time to
time to complete the works and section of the works within the period named in
the tender.

iii) The contractor shall each month or more frequently review the progress of the
works after which he shall take all necessary steps that may be required to
remedy any delays.

iv) The contractor shall notify the engineer each month or more frequently of any
delay in the work, stating the cause and extent of the delay and the action being
taken to remedy the delay.

PROGRESS REPORTING & MONITORING

i) Where so stipulated in the order, the Contractor shall render such reports from
time to time as regards the progress of the contract and in such a form as may
be called for by the Employer.

PROGRAMME TO BE FURNISHED

i) As soon as practicable after the acceptance of his tender, the contractor shall,
if required, submit to the engineer for his approval a programme showing the
order or procedure and method in which he proposes to carry out the works
and shall whenever required by the engineer or the
engineers representative furnish for his information particulars in writing of the
contractors arrangements for the carrying out of the works and constructional
plant and temporary works which the contractor intends to supply, use or
construct as the case may be. The submission to and approval by the engineer
or the engineer's representative of such programme or the furnishing
of such particulars shall not relieve the contractor of any of his duties
or responsibilities under the contract, and the contractor shall be
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absolutely and solely responsible for the methods employed in carrying out the
works

The schedule of plant submitted by the contractor in accordance with sub-
clause (i) of this clause shall if approved by the engineer be deemed to form
part of the contract. If necessary, the contractor shall at his own expense and
in agreement with the engineer add to or amend the schedule of plant to suit
the progress of the works.

74. RATE OF PROGRESS

i)

The whole of the materials plant and labour to be provided by the contractor in
the mode manner and speed of execution and maintenance of the works are to
be of a kind and conducted in a manner to the satisfaction of the engineer.
Should the rate of progress of the works or any part thereof be at any time in
the opinion of the engineer too slow to ensure the completion of the works by
the prescribed time or extended time for completion, the engineer shall so notify
the contractor in writing and the contractor shall there upon take such steps as
the contractor may think necessary and the engineer may approve to expedite
the progress as to complete the works by the prescribed time or extended time
for completion. If the work is not being carried on by day and by night and the
contractor shall request permission to work by night as well as by day, then if
the engineer shall grant such permission, the contractor shall not be entitled to
any additional payment for so doing but if such permission shall be refused and
there shall be no equivalent practicable method of expediting the progress of
the work, the time for completion shall be extended by such period as is solely
attributable to such refusal.

75. SUSPENSION OF WORKS

i)

The contractor shall on the written order of the Engineer suspend the progress
of the works or any part thereof for such time or times and in such manner as
the engineer may consider necessary and shall during such suspension
properly protect and secure the work so far as is necessary in the opinion of the
engineer. The contractor will be allowed by the accepting Executive, extension
of time (not less than the period of suspension) for completion of the item or the
group of items of work for which a separate period of completion is given in the
contract and of which the suspended work forms a part but no other claims in
this respect of completion or otherwise however shall be admitted.

If the progress of the works or any part thereof is suspended on the written
order of the engineer for more than 90 days the contractor may serve a written
notice on the engineer requiring permission within 28 days from the receipt
thereof to proceed with the works or that part thereof in regard to which
progress is suspended and if such permission is not granted within that time the
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contractor by a further written notice so serve may (but is not bound to) elect to
treat the suspension where it affects part only of the works as an omission of
such part under clause 77 hereof or where it affects the whole works as an
abandonment of the contract by the employer.

76. EXTENSION OF TIME FOR COMPLETION

i) All additional works and variations ordered by the engineer shall be completed
within the contract time for completion of the section of the works to which they
relate unless the amount of extra or additional work of any kind or other special
circumstances of any kind whatsoever which may occur shall be such as fairly
to entitle the contractor to an extension of time for completion in which case the
engineer shall determine the amount of such extension. Provided that the
engineer is not bound to take into account any
extra or additional work or other special circumstances unless the contractor
has within 28 days after such work has been commenced or such
circumstances have arisen or as soon thereafter as is practicable delivered to
the engineer's representative full and detailed particulars of any claimto
extension of time to which he may consider himself entitled in order that such
claim may be investigated at the time. Provided further that an extension of time
for completion shall not entitle the contractor to any extra payment for expenses
by way of increased overheads or otherwise.

77. EXECUTION OF WORKS - VARIATIONS
a. NO VARIATION UNLESS ORDERED
i) The contractor shall not alter any of the works except in accordance with
a Variation Order issue in writing by the engineer under the following
provisions.

ii) The engineer shall make any variation of the form quality or quantity
of the works or any part thereof that may in his opinion be necessary and
for that purpose or if forany other reason it shall in his opinion
be desirable shall have power to order the contractor to do and the
contractor shall do any of the following:

(a) Increase or decrease the quantity of work included in the contract.

(b)  Omit any such work

(c) Change the levels lines positions and dimensions of any part of
the works and

(d)  Execute additional or substituted work of any kind necessary for
the completion of the works.

b. CONTRACT NOT VITIATED BY VARIATIONS.
i) No variation order issued by the Engineer under sub-clause
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ii) of this clause shall in any way vitiate or invalidate the contract that the
value (if any) of all variations ordered by the engineer shall be taken into
account in ascertaining the contract price.

C. VARIATIONS EXCLUDE MEASURE-MENT DIFFERENCE
i) Any increase or decrease of the quantities set out in the Bill
of Quantities  ascertained by measurement in accordance  with
Clause 89 hereof is not a variation within the meaning of this Clause 77.

VALUATION OF VARIATIONS

i) The Engineer shall determine what adjustments (if any of the sums named in
paragraph 1 of the tender) shall be made in respect of work done or omitted
pursuant to a variation order. All such work shall be valued at the rates set out
in the priced Bill of Quantities if the Engineer considers such rates to be
applicable. If the priced Bill of Quantities does not contain any rates applicable
to such work then suitable prices shall be agreed between the engineer and the
contractor such prices being based upon the rates and prices in the priced Bill
of Quantities so far as it is practicable to do so. In the event of disagreement,
the Engineer shall fix such prices as he considers being reasonable and proper.

ii) Power of Engineer to fix rates
If by reason of any Variation Order, the rate or price contained in the priced Bill
of Quantities for any item of the works is in the opinion of the engineer
rendered unreasonable or inapplicable then a suitable rate or price shall be
submitted by the contractor and on recommendation by the engineer will be
subject to approval of the employer before acceptance.

iii) NOTICE TO BE GIVEN
No increase of the Contract Price under sub-clause (i) of Variation of rate or
price and under and under sub-clause (ii) of this Clause shall be made unless
28 days after the date of the Variation Order notice is given in writing: -
a. By the Contractor to the Engineer of his intention to claim extra payment
or a varied rate or
b. By the Engineer to the Contractor of his intention to vary a rate or price
as the case may be.
iv) COST OF REVISING CONTRACTORS PROGRAMME ETC.
All rates and prices for variations agreed or determined pursuant to the
foregoing provisions shall be deemed to include for any necessary revision of
the Contractor’s programme and his supervision labour and plant requirements
and costs that the variations may entail.

DAY WORK
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i)

In any Variation Order, the Engineer may if in his opinion it is necessary or
desirable order in writing that any additional or substituted work shall be
executed on a day work basis. The contractor shall then be paid for such work
under the conditions set out in the Day work Schedule included in the Bill of
quantities and at the rates and prices affixed thereto by him in his tender or in
the absence thereof upon such terms consider to be proper and reasonable.
The Contractor shall furnish to the Engineer such receipts or other vouchers as
may be necessary to prove the amounts paid and before ordering materials
shall submit to the Engineer quotations for the same for his approval.

In respect of all work executed on a day work basis the Contractor shall during
the continuance of such work deliver each day to the Engineer's representative
an exact list in duplicate of the names occupation and time of all workmen
employed on such work and statement also in duplicate showing the description
and quantity of all materials and plant used thereon or therefore (other than
plant which is included in the percentage addition in accordance with the
schedule under which payment for day work is made). One copy of each list
and statement when agreed will be signed by the Engineer’s representative and
returned to the contractor. At the end of each month the contractor shall deliver
to the Engineer’s representative a priced statement of the labour materials and
plant (except as aforesaid) used.

80. CLAIMS ADDITIONAL OR SUBSTITUTED WORK

)

The Contractor shall send to the Engineer with each monthly statement to be
submitted under sub-clause (i) of clause 92 hereof an account giving full
and detailed particulars (including in the case of day work the above mentioned
priced statement of labour, materials and plant) additional or substituted work
ordered by the engineer (whether on a day work basis or otherwise) which the
contractor has executed during the preceding month. No claim for payment for
any such work will be considered which has not been included in such
particulars unless the omission shall have been approved by the engineer in
exceptional circumstances represented by the contractor to the engineer in
writing before the end of the month in which the additional or substituted work
is executed.

81. INDEMNITY BY CONTRACTOR

i)

The contractor shall (except if and so far as the specification provides otherwise)
indemnify and keep indemnified the Employer against all losses and claims
for injuries or damage to any person or any property whatsoever (including
surface or other damage to land being or crops being on the site suffered by
tenants or occupiers) which may arise out of or in consequence of the
construction and maintenance of the works and against all claims demands
proceedings damages costs charges and expenses whatsoever in respect of
or in relation thereto. The Contractor shall further indemnify and keep
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indemnified the Employer against all claims demands proceedings damages
cost charges and expenses whatsoever for which the Employer may become
liable or which he may incur in consequence of any failure on the part of the
contractor to comply with the provisions of clauses 57, 59 and 60 hereof (GT&C)
and. Provided always that nothing herein contained shall be deemed to render
the contractor liable for or in respect of or to indemnify the employer against any
compensation or damages for or with respect to:

a. The permanent use of occupation of land by the works or any part
thereof.

b. The right of the employer to construct the works or any part thereof on
over under in or through any land.

C. Interference whether temporary or permanent with any right of light

airway or water or other easement or quasi-element which is the
unavoidable result of the construction of the works in accordance with
the contract.

d. Injuries or damage to persons or property resulting from any act or
neglect done or committed during the currency of the contract by the
employer his agents servants or other contractors (not being employed
by the contractor) or for or in respect of any claims demands proceedings
damages costs charges and expenses in respect thereof or in relation
there to.

INDEMNITY BY EMPLOYER

The Employer will save harmless and indemnify the contractor from and against
all claims demands proceedings damages costs charges and expenses in
respect of the matters referred to in the proviso to sub-clause (i) of this clause.

82. ACCIDENT OR INJURY TO WORKMEN

i)

The employer shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence of any accident or
injury to any workman or other person in the employment of the contractor or
any subcontractor save and except an accident or injury resulting from any act
or default of the employer his agents or servants and the contractor shall
indemnify and keep indemnified the employer against all such damages and
compensation (save and except as aforesaid) and against all claims demands
proceedings costs charges and expenses whatsoever in respect thereof or in
relation thereto.

INSURANCE AGAINST ACCIDENT, ETC. TO WORKMEN

The contractor shall insure against such liability and shall continue such
insurance during the whole of the time that any persons are employed by him
on the works. Provided always that in respect of any persons employed by any
sub-contractor, the contractor's obligation to insure as aforesaid under this sub-
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clause shall be satisfied if the sub-contractor shall have insured against the
liability in respect of such persons in such manner that the employer is
indemnified under the policy.

INSURANCE OF WORKS ETC

i) Without limiting his obligations and responsibilities under clause 61 hereof
the contractor shall insure at his expense with a company to be approved by the
employer in the joint names of the employer and the contractor against all loss
or damage from whatever cause arising (other than the excepted risks) for
which he is responsible under the terms of the contract

a. The works and the temporary works to the full value of such works
executed from time to time.

b. The materials constructional plant and the things brought on to the site
by the contractor to the full value of such materials constructional plant
and other things. The value of the work to be insured will be specified in
the Special conditions of contract.

THIRD PARTY INSURANCE

Before commencing the execution of the works, the contractor (but without limiting his
obligations and responsibilities under clause 61 hereof) shall insure in the joint names
of the employer and the contractor against any damage loss or injury which may occur
to any property or to any person (including property and employees of the employer)
by or arising out of the execution of the works or temporary works or in the carrying
out of the contract otherwise than due to the matters referred to in the proviso to clause
67(i) hereof. Such insurance shall be affected from the insurance company of repute
for at least full value of the contract till the completion period. The original policy shall
be lodged with the employer and employer’'s name shall appear first in the insurance

policy.

GENERAL PROVISIONS AS TO INSURANCE

i) All insurance to be effected by the contractor under clauses 81, 82 and 83
hereof or otherwise under the contract shall be effected with an insurer and in
terms approved by the employer (which approval shall not be unreasonably
withheld) and the contractor shall whenever required produce to the engineer
or the engineer’s representative the policy or policies of insurance and the
receipts for payment of the current premium and shall also procure to be so
produced policies effected by his sub-contractors under clause 52 hereof and
the receipts for the current premium there under.

ii) All such insurances shall (save as otherwise expressly provided) be kept in
force by the contractor in such manner that the employer and contractor are
covered during the period of construction of the works and are also covered
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during the period of maintenance for loss or damage occasioned by the
contractor in the course of any operations carried out by him for the purpose of
complying with his obligations under clause 95 hereof.

iii) If the site where the works or part thereof are to be executed is the sea the
insurance to be effected pursuant to these conditions shall include (but not by
way of limitation) collision and other risks attaching to works and operations on
under in or through the sea at the site.

REMEDY ON CONTRACTORS FAILURETO INSURE

If the contractor shall fail to effect and keep in force the insurances referred to in
clauses 82, 83 and 84 hereof or any other insurance which he may be required to effect
under the terms of the contract then and in any such case the employer may effect and
keep in force any such insurance and pay such premium or premiums as may be
necessary for that purpose and from time to time deduct the amount so paid by the
employer as aforesaid from any monies due or which may become due to the
contractor or recover the same as a debt due from the contractor.

MEASUREMENT AND PAYMENT

i) Quantities
The quantities set out in the Bill of Quantities are the estimated quantities of the
work but they are not to be taken as the actual and correct quantities of the
works to be executed by the contractor in fulfilment of his obligations under the
contract.

WORKS TO BE MEASURED

The engineer shall except as otherwise stated ascertained and determine by
admeasurements the value in accordance with the contract of work done in
accordance with the contract. He shall when he requires any part or parts of the works
to be measured give notice to the contractor's authorised agent or representative who
shall forthwith attend or send a qualified agent to assist the engineer or the engineer's
representative in making such measurement and shall furnish all particulars required
by either of them. Should the contractor not attend or neglect or omit to send such
agent then the measurement made by the engineer or approved by him shall be taken
to be the correct measurement of the work. For purpose of measuring such permanent
work as is to be measured by record drawings the contractor's representative shall
prepare record drawings month by month of such work and the contractor when called
upon to do so in writing shall within 14 days attend to examine and agree such record
drawings with the engineer's representative and shall sign the same when so agreed
and if the contractor does not so attend to examine and agree any such record
drawings they shall be taken to be correct. If after examination of such record drawings
the contractor does not agree the same or does not sign the same as agreed they shall
nevertheless be taken to be correct unless the contractor shall within 14
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days of such examination lodged with the engineer's representative for decision by the
engineer notice in writing of the respects in which such record drawings are claimed
by him to be incorrect.

METHOD OF MEASUREMENT. I. S. CODE

The works shall be measured not notwithstanding any general or local custom except
where otherwise specifically described or prescribed in the contract/ relevant IS Code.

PROVISIONAL SUMS

i)
i)

ii)

Every provisional sum (other than P.C. prices under sub-clause

of this clause) set out in the bill of quantities (whether for work to be executed
by the contractor which has not been specified in detail when the contract is
entered into or for work to be executed by a nominated sub-contractor as
hereinafter defined) together with the charges and profits (if any) which the
contractor shall have added to such sums shall be deducted from the contract
price and in lieu thereof there shall be added to the contract price.

a. Where work to which the provisional sum relates has been ordered
by the engineer and executed by the contractor the value of the work so
executed valued in accordance with clause 78 hereof and

b. Where work to which the provisional sum relates has been ordered
bythe  Engineer and executed by a  nominated sub-
contractor (as hereinafter defined) the sub or sums actually paid by the
contractor to such sub-contractor on the direction of the engineer and (if
the contractor shall have added to the provisional sum to which the work
relates any sums in respect of charges and profits) an sum in the same
proportion to the sum so actually paid as the said charges and profits
bear to the said provisional sum

PRIME COST ITEMS

Every sum in the bill of quantities which contains (either as the whole or part of
the sum) a prime cost (P.C.) price for goods or materials to be supplied for or
for incorporation into the works shall be varied by the substitution for the prime
cost price of the actual price paid by the contractor for the goods or materials
on the direction of the engineer and the contract price shall be increased or
decreased (as the case may be) by the amount by which the sum in the bill of
quantities is increased or decreased by such substitution. No variation shall
be made to or in respect of any sum added for labours to the prime cost price
on account of the said actual prices being greater or less than the prime cost
but in respect of all other charges and profit there shall be added or deducted
as the case may be a sum representing such percentage as provided in the bill
of quantities in relation to the particular item of prime cost concerned.
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USE OF PROVISIONAL AND CONTINGENCY ITEMS

All sums set out in the bill of quantities, which shall be stated to be provisional
or for contingencies shall be used only at the direction and discretion of the
Engineer and if not used either whole or in part shall as to the amount not used
be deducted from the contract price.

PRODUCTION OF VOUCHERS ETC

The contractor shall when required by the engineer produce all quotations
invoices, vouchers and accounts or receipts in connection with expenditure in
respect of provisional or prime cost items.

NOMINATED SUB- CONTRACTORS

i)

All specialists merchants tradesmen and others executing any work or
supplying any goods for which provisional or prime cost sums are included in
the Bill of Quantities who may have been or be nominated or selected or
approved by the employer or the engineer and all persons to whom by virtue of
the provisions of the bill of quantities or specification the contractor is required
to sub-let any work shall in the execution of such work or the supply of such
goods be deemed to be sub-contractors employed by the contractor and are
hereinafter referred to as "nominated sub-contractors". Provided always that
the contractor shall not be required by the employer or the engineer or be
deemed to be under any obligation to employ any nominated sub-contractor
who shall decline to enter into a sub-contract with the contractor containing
provisions

a. That in respect of the work or  goods the subject of the sub
contract the subcontractor will undertake towards the contractor the like
obligations and liabilities as are imposed upon the contractor towards the
employer by the terms of the contract and will save harmless and
indemnify the contractor from and against the same and from
all claims demands proceedings damages costs charges and expenses
whatsoever arising out of or in connection with any failure to perform
such obligations or to fulfil such liabilities and

b. That the sub-contractor will save harmless and indemnify the
contractor from and against any negligence by the sub-contractor his
agents workmen and servants and from and against any issue by him or
them of any constructional plant or temporary works provided by the
contractor for the purposes of the contract and from all claims as
aforesaid.

PAYMENT TO NOMINATED SUB- CONTRACTORS
Before issuing under clause 94 hereof any certificate which includes any

payment in respect of work done or goods supplied by any nominated sub-
contractor the engineer shall be entitled to demand from the contractor
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reasonable proof that all payments (less retentions) included in previous
certificates in respect of the work or goods of such nominated sub-contractor
have been paid or discharged by the contractor in default whereof unless the
contractor shall —

a. inform the Engineer in writing thathe has reasonable cause for
withholding or refusing to make such payment and

b. produce to the engineer reasonable proof that he has so informed such
nominated sub-contractor in writing the employer shall be entitled to
pay to such nominated sub-contractor direct upon the certificate of the
engineer all payments (less retention) which the contractor has failed to
make to such nominated sub-contractor and to deduct by way of set-
off the amount so paid by the employer from any sums due or which
become due from the employer to the contractor.

Provided always that where the engineer has certified and the employer
has paid direct as aforesaid the engineer shall issuing any further
certificate in favour of the contractor deduct from the amount thereof the
amount so paid direct as aforesaid but shall not withhold or delay the
issue of the certificate itself when due to be issued under the terms of
the contract.

PAYMENT ON ACCOUNT

The Contractor shall submit to the Engineer at the end of each month a statement
showing the estimated contract value of the permanent work executed up to the
end of the month (if such value shall justify the issue of an interim certificate) and
the contractor will be paid on the certificate of the Engineer the amount due to him
on account of the estimated contract value of the permanent work executed as the
Engineer may consider fair and reasonable for any Preliminaries Temporary Works
or Constructional Plant for which separate amounts are provided in the Bill Of
Quantities subject to a retention of the percentage named in the Tender until the
amount retained shall reach "Limit Of Retention Money" named in the Tender
(hereinafter called the retention money). Provided always that no interim
certificate shall be issued for a less sum than that named in the tender at one time.

FINAL STATEMENTS

The Contractor's final statement showing in detail the total quantities and values of
the works actually executed under the contract shall be delivered to the engineer
within three months after the date of issue of the Certificate of completion under
clause 94 hereof or latest such certificate if more than one and the contractor shall
be paid on the certificate of the engineer the amount due to the contractor for the
works actually executed under the contract less the aggregate amount of all
previous payments made to the Contractor under the provisions of this clause. Full
effect shall be given to this sub-clause not withstanding that at the date of issue

Page 130 of 143




Tender No.1900000186

ii)

Vi)

vii)

of the Engineer's certificate relevant to the Contractor's final statement there
may be outstanding works which the contractor has undertaken to complete during
the period of maintenance but the employer shall be entitled to withhold payment
of such sums as shall in the opinion of the engineer represent the cost of such
outstanding works until they are completed.

PAYMENT OF RETENTION MONEY

One half of the retention money shall become due and shall be paid to the
contractor when the engineer shall certify in writing that the works have been
substantially completed and the other half shall be paid to the contractor within
twenty-eight days after the expiration of the defects liability period not
withstanding that at such time there may be outstanding claims by the contractor
against the employer.

Provided always that if at such time there shall remain to be executed by the
contractor any works ordered during such period pursuant to clauses 95 and 96
hereof the employer shall be entitled to withhold payment until the completion of
such works of so much of the second half of the retention money as shall in the
opinion of the engineer represent the cost of the works so remaining to be
executed.

Provided further that in the event of different maintenance periods having become
applicable to different parts of the works pursuant to clause 94 hereof the
expression "expression of the Period of Maintenance" shall for the purposes of this
sub-clause be deemed to mean the expiration of the latest of such periods.

CORRECTION AND WITHHOLDING OF CERTIFICATES

The Engineer may by any certificate make any correction or modification in any
previous certificate which have been issued by him and shall have power to
withhold any certificate if the works or any part thereof are not being carried out to
his satisfaction.

CURRENCY
Unless specially agreed otherwise by the employer before the acceptance of the
tender, the contract price shall be paid wholly in India in rupees.

RECOVERY OF SUMS DUE FROM CONTRACTOR

Whenever under this contract any sum of money shall be recoverable from or
payable by the contractor the same may be deducted from any sum then due to
the contractor under this contract or any other contract.

POST PAYMENT AUDIT AND TECHNICAL EXAMINATION

The employer reserves the right until the end of the maintenance period to carry
out a post-payment audit and technical examination of the final bill including all
supporting vouchers abstracts, etc. If as a result of such audit and technical
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93.

94,

95.

examination any overpayment is discovered in respect of any work done by the
contractor or alleged to have been done by him under the contract, it shall be
recovered by the employer from the contractor by any or all of the methods
described above or if any underpayment discovered the amount shall be duly
paid to the contractor by the employer.

NO RESPONSIBILITY UPON ENGINEER FOR PAYMENT

Nothing in the contract or arising out of the relationship between the employer and the
engineer shall place any responsibility upon engineer for any payment to the contractor
for or in respect of the works or other obligations of the contractor hereunder.

MAINTENANCE AND MAINTENANCE CERTIFICATE

CERTIFICATE FOR VIRTUAL COMPLETION OF WORKS

As soon as in the opinion of the Engineer the works shall have been substantially
completed and shall have satisfactorily passed any final test that may be prescribed
by the contract the engineer shall on receiving a written undertaking by the contractor
to finish any outstanding work during the period of maintenance issue to the employer
(with a copy to the contractor) a certificate of virtual completion in respect of the works
and the period of maintenance of works shall commence from the date of
such certificate. Provided that the engineer may give such a certificate with respect to
any part of the works before the completion of the whole of the works and shall
upon the written application of the contractor give such certificate with respect to any
substantial part of the works which has been both completed to the satisfaction of the
engineer and occupied or used by the employer and when any such certificate is given
in respect of a part of the works such part shall be considered as completed and the
period of maintenance of such part shall commence from the date of such certificate.
Provided also that a certificate of virtual completion given in accordance with the
foregoing provisions of any of the works occupied and used as aforesaid shall not be
deemed to certify completion of any ground or surfaces requiring reinstatement unless
such certificate shall expressly so state.

DEFINITION OF DEFECT LIABILITY PERIOD

i) In these conditions the expression "Defect Liability Period" shall mean the
period of maintenance in the tender calculated from the date of virtual
completion of the works certified by the engineer or in the event of more than
one certificate having been issued by the engineer under the said clause from
the respective dates so certified and in relation to the period of maintenance the
expression "the works" shall be construed accordingly.

ii) Execution of work of repair Etc.

To the intent that the works shall comply in all respects with the contract (fair
wear and tear during the Defects Liability Period only expected) the contractor
shall execute all such work or repair
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96.

97.

amendment/reconstruction/rectification and making good of defects
/imperfections /shrinkages or other faults as may be required of the contractor
in writing by the engineer during the defects liability period for within fourteen
days after its expiration as a result of an inspection made by or on behalf of the
engineer prior to its expiration.

iii) COST OF EXECUTION OF REPAIR WORK ETC

All such work shall be carried out by the contractor at his own expenses if the
necessity thereof shall in the opinion of the engineer be due to the use of
materials or workmanship not in accordance with the contract or to neglect or
failure on the part of the contractor to comply with any obligations
expressed or implied on the contractor's part under the contract. If in the opinion
of the engineer such necessity shall be due to any other cause the value of such
work shall be ascertained and paid for as it were additional work

iv) REMEDY ON CONTRACTOR'S FAILURE TO CARRY_ OUT WORK
REQUIRED
If the contractor shall fail to do any such work as aforesaid required by the
engineer, the employer shall be entitled to carry out such work by his own
workmen or by other contractors and if such work which the contractor should
have carried out at the contractor’'s own cost shall be entitled to recover from
the contractor and cost thereof or may deduct the same from any monies due
or that become due to the contractor.

CONTRACTOR TO SEARCH FOR CAUSE OF DEFECT ETC

The Contractor shall if required by the engineer in writing search for the cause of any
defect, imperfection or fault under the directions of the engineer. Unless such defect
imperfection or fault shall be one for which the contractor is liable under the contract
the cost of the work carried out by the contractor in searching as aforesaid shall be
borne by the employer. But if such imperfection or fault shall be one for which the
contractor is liable as aforesaid the cost of the work carried out in searching as
aforesaid shall be borne by the contractor and he shall in such case repair rectify and
make good such defect imperfection or fault at his own expenses in accordance with
the provisions of clause 95 hereof.

APPROVAL ONLY BY MAINTENANCE CERTIFICATE

No certificate other than the maintenance certificate referred to in clause 98 hereof
shall be deemed to constitute approval of any work or other matter in respect of which
it is issued or shall be taken as an admission of the due performance of the accuracy
of any claim or demand made by the contractor or of additional or varied work having
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been ordered by the engineer nor shall any other certificate conclude or prejudice any
of the powers of the engineer.

98. MAINTENANCE CERTIFICATE

i)

ii)

The contract shall not be considered as completed until a Maintenance
Certificate have been signed by the engineer and delivered to the employer
stating that the works have been signed by the engineer and delivered to the
employer stating that the works have been completed and maintained to his
satisfaction. The maintenance certificate shall be given by the engineer twenty-
eight days after the expiration of the Period Of Maintenance (or if different
periods of maintenance shall become applicable to different parts of the
works the expiration of latest such period) or as soon thereafter as any
works ordered during such period pursuant to clauses 95 and 96 hereof shall
have been completed to the satisfaction of the engineer and full effect shall
be given to the clause notwithstanding any previous entry on the works or the
taking possession working or using thereof or any part thereof by the
employer. Provided always that the issue of the maintenance certificate shall
not be a condition precedent to payment to the contractor of the second half of
retention money in accordance with clause 92 hereof.

CESSATION OF EMPLOYER'S LIABILITY.

The employer shall not be liable to the contractor for any matter or thing arising
out of or in connection with the contract or the execution of the works unless
the contractor shall have made a claim in writing in respect thereof before the
giving of the maintenance certificate under this clause.

UNFULFILLED OBLIGATIONS

Notwithstanding the issue of the maintenance certificate, the contractor and
(subject to sub-clause (ii) of this clause), the employer shall remain liable for the
fulfilment of any obligation incurred under the provisions of the contract prior to
the issue of the maintenance certificate which remains unperformed at the time
such certificate is issued and for the purposes of determining the nature and
extent of any such obligation the contract shall be deemed to remain in force
between the parties as hereto.

99. SPECIAL RISKS AND FRUSTRATION

i)

NO LIABILITY FOR WAR, ETC., RISKS

Not with standing anything in the contract contained:

The contractor shall be under no liability whatsoever whether by way of
indemnity or otherwise for or in respect of destruction of or damage to the works
(Save to work condemned under the provisions of clause 63 hereof to the
occurrence of any special risk hereinafter mentioned) or temporary works or to
property whether of the injury or loss of life which is the consequence whether
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ii)

direct or indirect of war hostilities (whether war be declared or not) invasion act
of foreign enemies rebellions revolution insurrection or military or usurped
power riot civil war or commotion or disorder otherwise than among the
contractor's own workmen (hereinafter comprehensively referred to as the said
special risks) and the employer shall indemnify and save harmless the
contractor against and from all claims demands proceedings damages costs
charges and expenses whatsoever arising there from or in connection
therewith and shall compensate the contractor for any loss of or damage to
property of the contractor used or intended to be used for the purposes of the
works (including property in transit to the site) and occasioned either directly or
indirectly by the said special risks and for the purposes of
this clause the expression "property of the contractor" shall include any plant
brought to on the site by the contractor the property in whichis vested in the
employer under the terms of clause 91 hereof.

DAMAGE TO WORKS ETC, BY SPECIAL RISKS

If the works or temporary works or any materials (whether for the former or the
latter) on or near the site shall sustain destruction or damage by reason of any
of the said special risks the contractor shall nevertheless be entitled to payment
for any permanent work and for any materials so destroyed or damaged
and the contractor shall be entitled to be paid by the employer the cost of
making good any such destruction or damage whether to the works or the
temporary works and of replacing or making good such materials so far as
may be required by the engineer or as may be necessary for the completion of
the works on a prime costs basis plus such profit as the engineer may certify to
be reasonable.

PROJECTILES, MISSILES ETC

Destruction damage injury or loss of life caused by the explosion or impact
whenever and wherever occurring of any bomb shell grenade or other projectile
missile munitions or explosive of war shall be deemed to be a consequence of
the said special risks.

INCREASED COSTS ARISING FROM SPECIAL RISKS

The employer shall repay to the contractor any increased cost of or
incidental to the execution of the works (other than such as may be attributable
to the cost of reconstructing work condemned under the provisions of clause 63
hereof prior to the occurrence of any special risk) which is howsoever
attributable to or consequent on or the result of or in any way
whatsoever connection with said special risks (subject however the provisions
in this clause hereinafter contained in regard to outbreak of
war) but the contractor shall as soon as any such increase of cost shall
come to his knowledge forthwith notify the engineer thereof in writing.

OUTBREAK OF WAR
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Vi)

vii)

If during the currency of the contract there shall be an outbreak of war
(whether war is declared or not) in any part of the world which
whether financially or otherwise materially affects the execution of the works,
the contractor shall unless and until the contract is determined under the
provisions in this clause contained use his best endeavours to complete the
execution of the works provided always that the employer shall be entitled at
any time after such outbreak of war to determine this contract by
giving notice in writing to the contractor and upon such notice being given
this contract shall (save as to the rights of the parties under this clause and to
the operation terminate but without prejudice to the rights of either party in
respect of any antecedent breach thereof.

REMOVAL OF PLANT ON DETERMINATION

If the contract shall be determined wunder the provisions of the
last preceding sub-  clause the  contractor  shall  with all reasonable
dispatch remove from the site all constructional plant and shall give similar
facilities to his sub-contractors to do so.

PAYMENT IF CONTRACT DETERMINED

If the contract shall be determined as aforesaid, the contractor shall be paid by
the employer (insofar as such amounts on items shall not have already been
covered by payments on account made to the contractor) for all work executed
prior to the date of determination at the rates and prices provided in the contract
and in addition:

a. The amounts payable in respect of any preliminary items so far as the
work or service comprised therein has been carried out or performed
and a proper proportion as certified by the engineer of any such items
the work or service comprised in which has been partially carried out or
performed.

b. The cost of materials or goods reasonably ordered for the works or
temporary works which shall have been delivered to the contractor or of
which the contractor is legally liable to accept delivery (such materials or
goods becoming the property of the employer upon such payment being
made by him.

C. A sum to be certified by the engineer being the amount of any
expenditure reasonably incurred by the contractor in the expectation of
completing the whole of the works insofar as such expenditure shall not
have been covered by the payments in this sub-clause before

mentioned.

d. Any additional sum payable under the provisions of sub-clauses (i), (ii) &
(iv) of this clause.

e. The reasonable cost of removal under sub-clause (vi) of this clause and

(if required by the contractor) return thereof to the contractor's main plant
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100.

101.

102.

yard in his country of registration.

f. The reasonable cost of repatriation of all the contractor's staff and
workmen employed on or in connection with the works at the time of such
termination.

Provided always that againstany  payments due from the  employer
under this sub-clause the employer shall be entitled to be credited with any
outstanding balances due from the contractor for advances (if any) in respect of
plant and materials and any sum previously paid by the employer to the
contractor in respect of the execution of the works.

PAYMENT IN EVENT OF FRUSTRATION

In the event of the contract being frustrated whether by war or otherwise howsoever,
the sum payable by the employer to the contractor in respect of the work executed
shall be the same as that which would have been payable under clause 83 hereof if
the contract had been determined under the provisions of clause 99 (vii).

MISCELLANEOUS

ASSIGN-MENT

The contractor shall not assign the contract or any part thereof or any benefit or
interest there  inorthere  under (otherthana chargein favour of the
contractor's bankers of any monies due or to become due under this contract) without
the prior written consent of the employer.

SUB-LETTING

The contractor shall not sub-let the whole of the works except where otherwise
provided by the contract, the contractor shall not sub-let any part of the works without
the prior written consent of the engineer (which shall not be unreasonably withheld)
and such consent if given shall not relieve the contractor from any liability or obligations
under the contract and he shall be responsible for the acts defaults and neglects of
any sub-contractor his agents servants or workmen as fully as if they were the acts
defaults or neglects of the contractor his agents servants or workmen. The sub-
contractor shall be selected in consultation with the engineer. Provided always that the
provision of labour on a piece- work basis shall not be deemed to be sub-letting under
this clause, but the contractor shall not employ a sub-contractor for the supply of labour
without the prior approval of the engineer. In the event of subletting without the
permission of Employer, the contract is liable to be terminated without notice and the
Bidder/Contractor is debarred all from future tender enquiries / work order.

i) Employers Property
a. The Employer would provide on demand the requisite material to be
supplied as per the Contract. On completion / execution of the contract
a reconciliation statement detailing quantity of material issued, quantity
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i)

used for the contract, scrap generated, quantity returned to Stores and
certificate regarding protection of Intellectual Property Rights will have to
be submitted along with certified Invoice/s before payment/s are effected.
Any excess consumption of material on account of wastage / damage,
re-work not attributable to Employer will be suitably recovered from the
Bidder / Contractor.

b. On completion of work in any location, the contractor must ensure that
the place is left in a reasonably clean state and all
scrap/rubble/debris/refuse is transferred to nearby scrap/ Garbage
/refuse bins.

VESTING OF CERTAIN PLANT

All constructional plant temporary works and materials owned by the contractor
or by any company in which the contractor has a controlling interest shall when
brought on to the site (or in the case of hire purchase plant on the site on its
becoming the property of the contractor) immediately be deemed to become
the property of the employer.

CONDITIONS OF HIRE OF CERTAIN PLANT

With a view to securing the event of a forfeiture the continued
availability for the purposes of executing the works of any essential hired
plant the contractor shall not bring onto the site any essential hired
plant unless the agreement for hire thereof contains a provision that the
owner thereof will on request in writing made by the employer within seven
days after the date on which any such forfeiture has become effective and on
the employer undertaking to pay all hire charges in respect thereof from such
date hire such essential hired plant to the employer on the same terms in all
respects as the same was hired to the contractor save that the employer shall
be entitled to permit the use thereof by any other contractor employed by him
for the purpose of completing the works

COST OF PURCHASE FOR CLAUSE 10 OF STACS

In the event of the employer entering into any agreement for hire of essential
hired plant pursuant to the provisions of sub-clause iii) of this clause all sums
properly paid by the employer under the provisions of any such agreement and
all expenses incurred by him (including stamp duties) in entering into such
agreement shall be deemed to be part of the cost of completing the works.

CONTRACTOR'S CERTIFICATE AS TO HIRING PROVISIONS

The contractor shall upon request made by the engineer at any time in relation
to any item of essential hired plant forthwith notify to the engineer in writing the
name and address of the owner thereof and shall certify that the agreement for
the hire thereof contains a provision in accordance with the requirements of sub-
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Vi)

vii)

viii)

clause (iii) of this clause. The contractor shall also upon request as aforesaid
give a like notification (but without certificate) in regard to any Hire Purchase
Plant.

HIRE PURCHASE PAYMENTS BY EMPLOYER

The employer shall in order to avoid seizure by the owner of any hire purchase
plant be entitled to pay to such owner the amount of any overdue instalment or
other sum payable under any agreement for hire purchase in the event of his
doing so any amount so paid by him shall be a debt due from the contractor to
the employer and may be deducted by the employer from any moneys due or
that may become due to the contractor under the contract or may be recovered
by the employer from the contractor at law.

IRREMOVABILITY OF CERTAIN PLANT ETC.

No Constructional Plant, Temporary Works of materials or any part thereof
(except hired plant) shall be removed from the site without the written consent
of the engineer which consent shall not be unreasonably withheld where the
same is not immediately required for the purpose of completion of works but the
employer will permit the contractor the exclusive use of all such Constructional
Plant Temporary Works and materials in and for the completion of the works
until the occurrence of any event which gives the employer the right to exclude
the contractor from the site and proceed with the completion of works.

RE-VESTING AND REMOVAL OF PLANT

Upon removal of any such Constructional Plant Temporary Works or materials
as have been deemed to have become the property of the employer under sub-
clause (ii) of this clause with consent as aforesaid the property therein shall be
deemed to revest in the contractor and upon completion of the works the
property in the remainder of such Constructional Plant Temporary Works and
materials as aforesaid shall subject to the provisions be deemed to revest in
the contractor who shall remove the same together with any essential hired
plant and hire purchase plant. If the contractor shall fail to remove any
constructional plant temporary works or materials as aforesaid or any essential
hire plant or hired purchase plant within such reasonable time after completion
of the works as may be allowed by the engineer then the employer may:

a. Sell any such constructional plant temporary works and materials
as aforesaid, and

b. Return at the contractor's expense to the person firm or company
from whom any essential hire plant or hire purchase plant was held by
the contractor such essential hired plant or hire purchase plant and
after deducting from any proceeds of sale the costs charges and
expenses of and in connection with such sale and of and in connection
with return as aforesaid shall pay the balance (if any) to
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103.

104.

105.

106.

the contractor but to the extent that the proceeds of any sale are
insufficient to meet all such costs charges and expenses the excess
shall be a debt due from the contractor to the employer and shall be
deductible or recoverable by the employer accordingly as aforesaid.

ix) LIABILITY FOR LOSS OF OR INJURY TO PLANT
The employer shall not at any time be liable for the loss of or injury to any of the
constructional plant temporary works or materials which have been deemed to
become the property of the employer under sub-clause(ii) of this clause save
as mentioned in clauses 61 and 99 hereof.

X) INCORPORAT ION OF CLAUSES IN SUB-CONTRACTS
The contractor shall when entering into any sub-contract for the execution of
any part of the works incorporate in such sub-contract (by reference or
otherwise) the provision of this clause in relation to constructional plant
temporary works and materials essential hired plant and hire purchase plant
brought on to the site by the sub-contractor.

NO APPROVAL BY VESTING

The operation of the preceding clause shall not be deemed to imply any approval by
the engineer of the materials or other matters referred to therein no shall it prevent the
rejection of any such materials at any time by the engineer.

FOSSILS ETC

All fossils coins articles of value or antiquity and structures and other remains or things
of geological or archaeological interest discovered on the site of the works shall as
between the employer and the contractor be deemed to the absolute property of the
employer and the contractor shall take reasonable precautions to prevent his workmen
or any other persons from removing or damaging any such articles or thing and shall
immediately upon discovery thereof and before removal acquaint the engineer's
representative of such discovery and carry out at the expense of the employer the
engineer's representative's orders as to the disposal of the same.

RECOVERY-ADJUSTMENT PROVISIONS

Payment made under one order shall not be assigned or adjusted to any other order
except to the extent agreed upon in writing by the Employer. During the currency of
the contract, if any sum of money is payable by the Bidder / Contractor the same shall
be deducted from any sum then due or thereafter may become due to the Bidder /
Contractor under the contract or any other contract with the Employer.

TAXES & DUTIES / STATUTORY LEVIES
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i) Taxes and duties applicable, if any, would be allowed at actual provided the
bidder indicates in his bid the taxes and duties applicable and the amount on
which they are reckoned. Taxes shall be deducted at source wherever
applicable (e.g. Income tax) from the bills of the Contractor / bidder as per
statutes.

i) Stamp Duty (Applicable only for the Work Contracts): It shall be incumbent on
the successful tenderer to pay Stamp duty on the contract. As per the provision
made in article 63, Schedule-l, read with section 30, of the Maharashtra Stamp
Act (Bombay Act LX of 1958), Stamp duty is payable by the successful tenderer
for “works contract” that is to say, a contract for works and labour or services
involving transfer of property in goods (whether as goods or in some other form)
in its executions and includes a sub-contract, as under:

Contract Value Stamp Duty

a. Where the amount or value Rs. 500.00
said forth in work contract does not
exceed Rs 10 Lakhs.

b. Where it exceeds Rs 10 Lakhs Rs. 500.00 +0.1% of the amount

above ten lakhs subject to maximum of
Rs. 25 lakhs.

107.

TECHNOLOGICAL DEVELOPMENTS / MODIFICATIONS

The Bidder / Contractor shall unconditionally and free of cost to the Employer transfer
information on technological developments/ innovations /modifications which the
Bidder / Contractor would evolve in future (within 3 years) in relation to the supplied
equipment. To enable this, the Employer's address shall be added to the contractor's
/ bidder's mailing list or database or any other document maintained for dissemination
of product information and the Employer shall be informed of the action taken in this
regard. If such improvements /modifications are brought in by the contractor's/ bidder's

Design Department in the course of manufacture of equipment ordered by the
Employer, the Bidder / Contractor shall incorporate such improved versions in the
equipment without any extra cost to the Employer.

If the Employer be desirous of getting incorporated all post supply modifications /
improvements arising out of technological developments to the original equipment
supplied by the Bidder / Contractor, the Bidder /Contractor, shall quote for and carry
out all such modifications to the equipment.

Where the whole or a portion of the equipment has been specifically developed by the
Bidder / Contractor for the Owner and the latter would through the Employer be bearing
the entire or part of the development cost incurred by the Bidder / Contractor, the
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108.

109.

110.

design rights for the whole or portion thereof, of the equipment as appropriate, shall
vest in the Owners.

Prior approval of the Owner should be obtained before similar articles are sold /
supplied to any other party other than the Owner. If such approval is given and sale is
effected, the Bidder / Contractor shall pay to the Owner royalty at the rate mutually
agreed to.

EXPORT LICENCE

The export licenses that may be required for delivery of the various items/equipment
to MDL shall be arranged by the bidder from the concerned authorities in their country.

BANNED OR DE-LISTED CONTRACTORS / FIRMS

The bidder declares that they being Proprietors / Directors / Partners have not been
any time individually or collectively blacklisted or banned or de-listed by any
Government or quasi Government agencies or PSUs. If a bidder’s entities as stated
above have been blacklisted or banned or de-listed by any Government or quasi
Government agencies or PSUs, this fact must be clearly stated and it may not
necessarily be a cause for disqualifying him.

i) COMMUNICATION & LANGUAGE FOR DOCUMENTATION

Any letter, facsimile message, e-mail intimation or notice sent to the Bidder /
Contractor at the last known address mentioned in the offer / order shall be
deemed to be valid communication for the purpose of the order/contract. Unless
stated otherwise by the Employer, Language for communication & all
documentation shall be same which the Employer has used in the tender enquiry.

ii) SERVICES OF NOTICES ON EMPLOYER

Any notice to be given to the employer under the terms of the contract shall be
served by sending the same by post to or leaving the same at the employer's last
known address (or in the event of the employer being a company to or at its
registered office).

PREFERENCETIAL PURCHASE FROM & START-UPS:

i) MDL has right to place order on Start-ups meeting following criteria: 20% of the
of the tendered quantity can be ordered on techno-commercially qualified Start-
ups in case emerged L1 bidder is other than Start-up and Start-up firm agrees
to match L1 prices. In case if Start-up firm emerges as L1, an initial order for
20% shall be released to monitor performance & subsequently upon successful
execution order for balance 80% quantity shall be placed. Presently Circular
No. 113 dated 18/02/2016/G.S.R180 (E) is applicable.
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