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माझगांव डॉक िशपिबʒसŊ िलिमटेड 

 (भारत सरकार का उपŢम) 

रा Ō̓  के पोत िनमाŊता 
डॉकयाडŊ  रोड, माझगांव   

मंुबई – ४०००१० 

भारत  
MAZAGON DOCK SHIPBUILDERS LIMITED 

 (A Government of India Undertaking) 
Shipbuilders to the Nation 
Dockyard Road, Mazagon, 

Mumbai 400 010. 
INDIA 

 
ई-िनिवदा फॉमŊ दो िहˣो मŐ 

e-TENDER ENQUIRY FORM (TEF) Two-Bid System 
(TENDER CUM AUCTION) 

 
मंडल:  पोत िनमाŊण 
DIVISION: CORPORATE 
PLANNING & PERSONAL 

िवभाग: बा˨˓ोत-तकनीकी सेवाएँ 
DEPARTMENT: TECHNICAL SERVICES 

 
 

िनिवदा Ţमांक: १९००००००२६५ 
TENDER NO: 1900000265 

िनिवदा जारी िदनांक : ३१ जुलाई २०२६ 
                        TENDER DATE:  31 July 2026 

 
िनिवदा देय िदनांक एवं समय:  २१ अगˑ २०२६ दोपहर १५:३० बजे 
CLOSING DATE & TIME:  21st AUGUST 2026 at 1530 Hrs 

भाग १ - तकनीकी एवं वािणİǛक िहˣा खोलने (ऑनलाइन) िक ितिथ एवं समय: २५ अगˑ २०२६,  
दोपहर  १४:३० बजे से 
Online Opening of Part-I (Techno-commercial Bid): 25TH August 2026, 1430 Hrs. IST 
onwards 

 

माझगांव डॉक िशपिबʒर िलिमटेड  ŮािसȠ िनिवदाकताŊओ ं/ िवŢेताओ ं से िनɻिलİखत कायŊ के िलए Ůितयोगी ऑनलाइन 

िनिवदाएँ  दो िहˣो मŐ (भाग१ – तकनीकी एवं वािणİǛक िहˣा और भाग २-मूʞ िहˣा) अपने ई-ŮॉƐूरमŐट पोटŊल 
https://eprocuremdl.nic.in पे आमंिũत करते हœ। 
 
MAZAGON DOCK SHIPBUILDERS LIMITED hereinafter referred to as MDL, INVITES ONLINE 
COMPETITIVE BIDS from reputed Bidders in TWO BID SYSTEM (Part-I Techno-Commercial Bid 
and Part-II Price Bid) on e-procurement portal https://eprocuremdl.nic.in for the following Work 
/ Services:  
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कायŊ का वणŊन 
DESCRIPTION OF WORK 

 
MDL, मंुबई के ईː याडŊ मŐ MMP 1 और 2 ːोर 

पर कोटा ͆लोįरंग, ɘाːįरंग और पŐिटंग की मरʃत।  

Repair of Kota Flooring, Plaster and 
Painting at MMP 1 & MMP 2 Store, East 

Yard, MDL, Mumbai. 
 

 
िनिवदा Ţ.: १९०००००२६५ 

TENDER NO: 1900000265 
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1. Ůˑावना /PREAMBLE 

1.1.  Mazagon Dock Shipbuilders Ltd. (MDL), a listed Company, hereinafter referred as 
Employer (Client), is a Public Sector Undertaking by the Government of India under the 
administrative control of Department of Defence production, Ministry of Defence. MDL’s 
main business/ activities are Shipbuilding, Submarine Construction and Heavy 
Engineering Works. 

1.2. MDL intends to undertake Repair of Kota Flooring, Plaster and Painting at MMP 1 & 2 
Store East Yard, MDL, Mumbai.  

 

2. काम का संिƗɑ िववरण/BRIEF SCOPE OF WORK:  

2.1. Bidder shall refer detailed Scope of Work and Technical Specifications which is attached 
at Enclosure 21. The Safety Instructions & Statutory compliances are attached at 
Annexure A & B respectively. 
 

3. िनिवदाकताŊओ ंके िलए िनदőश/ INSTRUCTIONS TO THE BIDDERS: 

3.1. This is an e-tender and bids have to be submitted online ONLY. It is the sole responsibility 
of the bidders to submit their bids online in time. Bidders are, therefore, advised to 
commence the bidding process on the e-procurement portal WELL IN ADVANCE 
(preferably 3-4 days prior to tender closing date) and not wait for last minute submission 
of their bids. MDL reserves the right for grant of extension or otherwise without assigning 
any reason. Bidder’s failure to complete submission of their online bids in time on account 
of reasons such as SLOW SPEED OF SERVER, TECHNICAL PROBLEMS etc. shall not be 
entertained and EXTENSION OF SUBMISSION TIME shall not be granted on this account. 

 
3.2.  In case any bidder intending to respond against the tender and is not having the DSC to 

facilitate uploading of his bid, should approach the Service Provider at least 10 working 
days in advance of the tender closing date requesting for DSC. The request so made to the 
Service Provider should simultaneously be forwarded to MDL Dealing Officer. In case the 
DSC is not received within 3 to 4 working days of the request by the bidder, the Head of 
the concerned Commercial section be informed immediately. If the DSC is not received 
from the Service Provider three working days prior to the tender closing date, suitable 
extension to the tender closing date shall be considered if requested by the concerned 
bidder on submission of requisite supporting documents (scanned copy of application 
submitted to the service provider). 

 
3.3.  In case of any discrepancies' 

3.3.1. Between Hindi and English Versions of the Tender Clauses, English Version will 
prevail. 

3.3.2. In the drawings or between the drawings, technical specifications, and/ or schedule 
of items/quantities, the contractor shall seek clarification from MDL and shall carry 
out the work in accordance with the clarification furnished by MDL. 

3.3.3. MDL at its discretion, may follow the following order of preference- Description of 
Schedule of Bill of Quantities, Technical Specifications, Drawings, General 
Condition of Contract. 

3.4. Tender due date extension may be considered if extension of time asked by bidder in 3 
days’ in advance. 
   

3.5. The online bid can be submitted by the authorized representative of the bidder as 
detailed below, 
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3.5.1. By the Proprietor, in case of a proprietary firm; or 

3.5.2. By a Partner, in case of a partnership firm and/or a limited liability partnership; 

3.5.3. By a duly authorized person holding the Power of Attorney, in case of a Limited or 
Private Limited Company or a corporation. 

3.6. In case of any techno-commercial query prior to submission of bids, the bidder(s) are 
requested to contact the following from MDL. Letter(s)/emails shall be addressed to 
GM/HOD(TS), MDL. Contact details are as under: 
 

MDL 
Shri. Kailash Shende DGM/HOS (TS-COMM) 

Email: kshende@mazdock.com  
Tel No: +91 22 23764230 

Mob No: 8879788189 

Shri. G.V.Vamsi Krishna, CM (TS-COMM) 
Mail: vvkgullapalli@mazdock.com              

Tel No: +91 22 23764233 
Mob No: 8097096699 

 
3.7. Before submission of the tender, the bidder shall visit the site, examine the General 
Conditions of Contract, the Specifications (including any drawings and other specifications 
referred to therein), the schedules and the Bill of Quantities. In case of any ambiguity or 
discrepancy between any of these documents or between figured and measured dimensions, 
the bidder should immediately refer the matter to MDL.  

 
3.8. Corrigendum:  

3.8.1. Before the deadline for submitting bids, MDL may update, amend, modify, or 
supplement the information, assessment or assumptions contained in the Tender 
Document by issuing a corrigendum. 

3.8.2. The corrigendum shall be published in the same manner as the original Tender 
Document. Without any liability or obligation, the Portal may send intimation of 
such corrigendum to bidders who have downloaded the document under their login. 
However, the bidders' responsibility is to check the website(s) for any corrigendum. 
Any corrigendum thus issued shall be considered a part of the Tender Document. 
To give reasonable time to the prospective bidders to take such corrigendum into 
account in preparing their bids, MDL may suitably extend the deadline for the bid 
submission, as necessary. After MDL makes such modifications, any Bidder who 
has submitted his bid in response to the original invitation shall have the 
opportunity to either withdraw his bid or re-submit his bid superseding the original 
bid within the extended time of submission. 

3.9. Mazagon Dock Shipbuilders Limited will not be responsible for any costs or expenses 
incurred by the Bidder in connection with the preparation and submission of his bid 
or for any other expenses incurred in connection with such bidding regardless of the 
conduct or outcome of the tendering process including cancellation of this tender 
process. 

 
3.10. The bidder shall not take any benefit of grammatical or printing mistakes, which may 

have occurred. 
 
3.11. DEVIATIONS: Deviations, if any, from Terms, Conditions & Technical requirements 

specified in the Tender Enquiry, General Conditions of Contract (GCC) should be 
clarified from MDL well before the closing date of the tender. Deviations put up along 
with the tender is generally discouraged and not accepted.  

 
3.12. Information relating to the examination, clarification, evaluation and comparison of 

bids, and recommendations for the award of a contract, shall not be disclosed to 
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bidders or any other person not officially concerned with such a process until the 
award to the successful bidder has been announced.  

 
3.13. From the time of bid opening to the time of contract award, no bidder shall contact 

MDL on any matter related to the bid, except on request and prior written permission.  
 
3.14. Any effort by the bidder to influence MDL in bid evaluation, bid comparison or 

contract award decisions will vitiate the process and will result in the rejection of the 
bidder's bid. 

 
4. ई-टŐडįरंग के िलये मागŊदशŊन /GUIDANCE FOR E-TENDERING: 

4.1. No offer in sealed envelope will be accepted against e-Procurement. 

4.2. Bidders can participate in online bidding 
4.2.1. By registering with above referred portal for User ID and password. 
4.2.2. By obtaining class III B DSC (Digital Signature Certificate) for secured 
bidding. 

4.3. For any further details on e-tendering & Digital Signature Certificate (DSC), 
following are the contact details – email: eproc-support@gov.in , global support number 
- +91-120-4200462/+91-120-4001002, Mobile No -+918826246593. 

4.4. For uploading the tender details, DSCs issued by the following are acceptable: i) n-
Code ii) MTNL iii) TCS iv) SIFY 

4.5. For mapping of DSC, representative of National Informatics Centre may be 
contacted. 

4.6. Bidders who had earlier participated in MDL tenders on e-Procurement portal 
https://mdl.eproc.in need to register again on the current e-Procurement portal 
https://eprocuremdl.nic.in. 

4.7. Offer must be submitted in Two parts i.e. Part-I (Techno-Commercial Bid) and Part-
II (Price Bid) as appearing online on the portal https://eprocuremdl.nic.in 

5. दो Ůणाली मŐ ऑनलाइन Ůˑाव Ůˑुत करे /ONLINE SUBMISSION OF OFFER IN TWO-BID 
SYSTEM: 

5.1. Offer must be submitted in Two parts i.e. Part-I (Techno-Commercial Bid) and Part-II 
(Price Bid) as appearing online on the portal https://eprocuremdl.nic.in 

5.1.1 Techno-Commercial (Part-I) Bid: Bidders shall submit/upload scanned copy 
of the following duly filled in, signed & stamped with company seal in online 
Part (I) bid: - 

i. In respect of technical requirements of the tender: 

a) Documentary evidence in support of Past experience and Performance on Similar 
work(s) during the last 7 years, stipulated under TEF Clause No.7, as applicable 
in the format attached at Enclosure-8. 

b) Documents in support of general construction experience (Annual Turnover) TEF 
Clause No.7.1.3. in the format attached at Enclosure-3 

c) List of Key Personnel available for this Project TEF Clause No.7.1.4, in the format 
attached at Enclosure-9 
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d) Under taking for making available the required Key personnel as specified in 
the tender.  

e) Scanned copy of Bidder’s company profile. 

f) List of Equipment with its Model / Year / working status along with details of 
manufacturing facilities. 

ii. In respect of Commercial requirements of the tender: 

a) Bidder's Undertaking at Enclosure-1. 

b) Acceptance on clauses of Tender Enquiry (TEF) in the Prescribed Format 
appearing online stating ‘Accepted’ OR ‘Not Accepted’ as applicable for each of the 
clause in the format attached at Enclosure-2. 

c) Acceptance on clauses of General Conditions of Contract (GCC) in the Prescribed 
Format appearing online stating ‘Accepted’ OR ‘Not Accepted’ as applicable for 
each of the clause in the format attached at Enclosure-4. 

d) Deviations, if any, from Terms, Conditions & Technical requirements specified in 
the Tender Enquiry, GCC with reasons thereof shall be clearly indicated against 
the relevant clause(s) in the format attached at Enclosure-5. 

e) CA Audited & certified Average Annual financial turnover during the last 3 years 
ending 31st March, 2025 TEF Clause No.7.1.3. Bidders shall upload scanned 
copies of Audit certified Balance Sheets & Profit/Loss Accounts for the last 3 years. 
Draft Audited Reports are not acceptable. 

f) Bidder shall submit Declaration certificate for Local Content as per TEF Clause 
No.  40 and in the format attached at Enclosure-10 (A). A Sample filled up Form 
is appended for reference. 

g) Bidder shall submit Declaration in respect of restriction under Rule 144 (xi) of the 
General Financial Rules (GFRs), 2017 TEF Clause No. 41 in the format attached 
at Enclosure-10 (E). 

h) Bidder shall submit Declaration in respect debarred under Public Procurement 
Policy (PPP) Make in India (MII) TEF Clause No.40 order, in the format attached 
at Enclosure-10 (F). 

i) Bidder shall submit Declaration for Banned or delisted Tenderer/firms/Vendors 
as per TEF Clause No.38 and in the format attached at Enclosure-11. 

j) Online transfer or NEFT receipt. 

k) The scanned image of BG towards Earnest Money Deposit (EMD) / BID BOND as 
stipulated in TEF Clause 9 shall be uploaded. The original of the above BG towards 
Earnest Money Deposit (EMD) / BID BOND shall be sent by Registered Post/Speed 
Post/Courier in a sealed envelope super scribing Tender Enquiry No. and Due 
date, so as to reach within 07 Days from the closing date of the tender during office 
working hours i.e. up to 1730 hrs., addressed to, 

िबभाग Ůमुख (तकनीकी सेवाएँ), 
तकनीकी सेवाएँ, 
पहली मंिज़ल, उȅर ɰॉक-५, अʋॉक याडŊ,  
माझगांव डॉकिशपिबʒसŊ िलिमटेड, 

    डॉकयाडŊ रोड, मंुबई – ४०००१० (भारत) 
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Head of Department (Technical Services), 
Technical Services Department, 
1st Floor, North Block-5, ALY. 
Mazagon Dock Shipbuilders Limited, 

Dock Yard Road, Mumbai – 400010. (INDIA).  

The address label of the addressee is at Enclosure 27 on the envelope 

l) Scanned copy of Bank details for payment by NEFT/RTGS/ECS with authenticated 
by the Banker in the format attached at Enclosure-14. 

m) Scanned copy of GST Registration Certificate & Permanent Account Number 
(PAN). 

n) Bidder ESIC code as per ESIC act and PF code- Bidder should have valid registration 
with Employees Provident Fund Organization under 'EPF and Miscellaneous 
Provisions Act, 1952' 

o) Scanned copy of Valid Bidder’s Shop & Establishment Registration Certificate or 
Certification of Incorporation from Registrar of Companies or registration certificate 
from Registar of firms. 

p) In case of Bidder registered with Mazgoan Dock Shipbuilders Limited may upload 
scanned copy of Valid Registration Certificate issued by MDL, for the 
items/services for which the offer is being submitted. 

q) Power of Attorney, in case of a Limited or Private Limited Company or a corporation. 

r) CHECKLIST OF SUBMITTALS attached along with online Technical Bid as per 
format at Enclosure-26. 

s) Declaration in respect of Conflict of Interest among Bidders/Agents- Enclosure-29 
to be filled and submitted duly signed and stamped.  

t) Signed copy of Corrigendum if issued by MDL. 

u) Submission of Working Capital CA Certificate TEF Clause No.7.2.7. b. 

v) `Blank Price bid indicating `quoted / not quoted' against item and GST %, HSN 
code. 

Notes:  

i) MDL has a right to verify / cross verification of authenticity of the scanned 
documents with respect to original submitted against this tender. 

ii) The bidder is requested to ensure that all the documents asked for are 
submitted and are clear, legible & duly signed (i.e. self-attested), as it would save 
considerable time without necessitating the need for furnishing of the documents 
again by them. The bidder is also requested not to submit unnecessary 
documents not asked for, like signed & stamped copy of this Tender 
document, etc. 

iii) Bidders are requested to ensure that only relevant documents complete in all 
respect as indicated in the tender should be attached with their offer. The first 
page of every uploaded set of scanned document shall be with an index of its 
contents. In case the offers received against this tender are more than 20, no 
opportunity will be extended for submission of deficient documents after opening 
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of bids. The evaluation of the offers will be carried out and bidders will be qualified 
based on the documents received along with their offer. 

iv) MDL reserves the right to seek clarification/ deficient documents from all the 
bidders quoted against the tender in the following cases: 

a. For tenders with Overall ranking:  If number of the techno-commercially 
qualified bids are less than X+5 where X is the number of order proposed to 
be placed. 

v) The bidder is required to compulsorily select “ACCEPTED” or “DEVIATION” from 
the choices available against the relevant Para no. /Clause no. of TEF/GCC (as 
applicable). In case “DEVIATION” is selected against a particular Para no. /Clause 
no., it would be mandatory to explain the deviation proposed by the bidder in the 
Deviation form at Enclosure-5. Any deviation(s) mentioned elsewhere in the 
Offer/Bid, other than in the said forms, will not be considered. 

5.1.2 मूʞ िहˣा(भाग-२) /Price Bid (Part-II):  

a) Price Bid as appearing in the format is to be filled ONLINE ONLY by the Bidder. 
b) The estimated rates for various items in the Bill of Quantities (BOQ) are as 

appearing at Enclosure 19 and total estimated amount indicated in the Online 
Price bid(Part-II).  

c) The quantities of individual items in the BOQ are approximate and may vary. 
d) Bidders after considering the estimated rates of individual items in the BOQ at 

Enclosure 19 and the total estimated value, shall quote their overall percentage 
at par, below or above the estimated rates and GST percentage in the Online 
Price bid (Part-II). 

e) The percentage quoted/agreed by the Bidder shall be applied to the estimated 
rates of individual items in the BOQ, trunking off to two decimal places, to arrive 
at the order value.  

f) The Lowest Bidder (L1) shall be evaluated based on the overall cost quoted by 
the bidder including applicable Goods & Service Tax. 

g) However, Purchase Preference in line with Clause No 40.2 shall be given to Class 
I Local Supplier. 

h) If a firm quotes NIL charges/consideration, the bid shall be treated as 
unresponsive and will not be considered.  

6. बोिलयाँ मŐ संशोधन /MODIFICATION TO THE BIDS : 

6.1. Bidders desirous of modifying their bids prior to the closing date & time may do so 
online in the e-Procurement Portal https://eprocuremdl.nic.in prior to the tender 
closing date & time. 

7. पुवŊ योƶता मापदंड/ PRE-QUALIFICATION CRITERIA: 

7.1. Technical PQC 

7.1.1. Particular experience-िनिवदा जारी िदनांक के पूवŊ माह के अंितम िदवस के समाɑी तक पीछले 
सात वषŖ के दौरान समŝप कायŊ के सफलतापूवŊक पूरा करने का अनुभव िकसी भी िनɻिलİखत के 
अंतगŊत होनी चािहए:  
Bidder’s experience of having successfully completed similar works during 
last 7 years ending 30 June 2026 should be either of the following: 

 
7.1.1.1. तीन समŝप संपɄ कायŊ िजसकी Ůȑेक की लागत ₹३६  लाख से कम न हो। 

Three similar* completed works each costing not less than₹ 36 Lakhs. 
       OR 
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7.1.1.2. दो समŝप संपɄ कायŊ िजसकी Ůȑेक कीलागत ₹ ४५ लाख से कम न हो। 
Two similar* completed works each costing not less than₹ 45 Lakhs. 

     OR 
7.1.1.3. एक समŝप संपɄ कायŊ िजसकी Ůȑेक कीलागत ₹ ७१  लाख से कम न हो। 

One similar* completed work costing not less than₹ 71 Lakhs. 
 

*Similar Work: “Civil Work Including Flooring and Painting Work.” 
  

In respect of the above, following shall be applicable 
 

(i) Similar completed works referred above means each work and not all works put 
together. It is clarified that the work executed by the bidders for their in-house or 
capital use will not be considered for the purpose of bidder’s experience of 
completion of similar works. The work executed under labour rate where input 
materials which are supplied by client shall not be considered as experience in 
similar completed works. 

(ii) Successfully completed or substantially completed similar works can also be 
considered for above similar works. Substantial completion shall be based on 80 
(eighty) per cent (value wise) or more works completed under the contract. (Note: 
Substantial completion should not be defined in terms of percentage completion, 
rather it should be based on functional consideration.) 

(iii) Client certificate for 'substantial project/work/asset should contain two parts. Part-
I shall 'Financial value of work done' or client certified invoice and Part-II shall 
contain; certificate of functional completion of project/work/asset'. 

7.1.2. Documentary evidence in support of similar completed works viz., copies of Work 
Order(s)/Contract Agreement(s) indicating contract amount, Project/Work value, 
Scope of Work etc. & Work Completion Certificate(s) issued by the Client(s) 
indicating proper reference of the Work Order/Contract Agreement & date of 
Completion, duly signed & stamped with company seal shall be scanned and 
uploaded online. Bidder shall submit scanned copies of TDS certificate/ Copies of 
Certified invoices of relevant projects when/if asked for by MDL during tendering 
period. 

7.1.3. General Construction Experience:  

The bidder should have achieved an annual turnover of general construction work 
of at least Rs 296 Lakhs in any of the year over a period of 07years, ending 31st 
March 2025. Further out of the above annual turnover in the relevant year, the 
bidder should have achieved at least Rs 148 Lakhs from civil work. Bidder has to 
submit a certificate from their Chartered Accountant for the above. 

7.1.4. Personnel Capability: The Contractor's Key Personnel should meet the 
requirements of qualification and experience as under. 

Sr. 
No. 

Qualification  Minimum 
Experience (In 
Years) 

Number (of Major + 
Minor Component) 

Designation Technical 
Staff 

1 Graduate 
Engineer or 
Diploma Engineer 

02 or 05 years 
respectively 

1 (Civil Engineer) Project Manager cum 
Planning/Quality/Site/Bil
ling Engineer 

 
7.2. Commercial PQC 

7.2.1. Submission of requisite Instrument in support of Bid Security viz. EMD/Proof 
of EMD Exemption. 
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7.2.2. Submission of Valid Bidder’s Shop & Establishment Registration Certificate or 
Certification of Incorporation from Registrar of Companies or registration 
certificate from registrar of firms. 

7.2.3. Financial Capabilities 

a. Bidder’s average Audited Annual financial turnover during last 3 years ending 
31st March 2025 should be at least Rs. 23 Lakhs. as per the annual report or 
audited balance sheet and profit and loss account of the relevant period, duly 
authenticated by a Charted Accountant/ Cost Accountant. 

b. The bidder should have access to, or possess available liquid assets and other 
financial means (independent of any contractual advance payments) sufficient 
to meet the construction cash flow requirements for the subject contract, of the 
certain minimum amount specified. The bidder should have adequate sources 
of finance to meet the cash flow requirements of works currently in progress 
and for future contract commitments. In support of the above, the bidder should 
have positive Working capital as on 31st March 2025.  

7.3. Clarification of Bids/Shortfall documents: 
7.3.1. During evaluation and comparison of bids, MDL may, at its discretion, ask the 

bidder for clarifications on the bid. The request for clarification shall be given in 
writing, asking the bidder to respond by a specified date & time. 

7.3.2. If the bidder does not comply or respond by the said date, his offer will be liable 
to be rejected. 

7.3.3. Post-bid clarification at the initiative of the bidder shall not be entertained. 
 
7.4. In case Projects submitted by the firm is carried out for a Project where the firm has 

formed Joint Venture/Consortium, the share of the firm in the Joint 
Venture/Consortium shall be considered for turnover/prior experience. 

 
7.5. Bids from Joint Venture / Consortium are not acceptable. 

 
7.6. MSE shall not be given any relaxation in prior turnover and prior experience. 

 
7.7. The condition of prior turnover and prior experience is relaxed only for all Start-ups 

recognized by Department for Promotion of Industry and Internal Trade (DPIIT) 
subject to meeting of quality & technical specifications. (a) Start-ups shall be given 
100% relaxation in prior turnover and prior experience.   

 
Note: MDL reserves the right to demand hard copy(s) of any of the above documents 

along with originals to verify / cause verification of authenticity of the same, 
whenever felt necessary. 

 

8. ˕ल मुआयना /SITE VISIT: 

8.1. The site for the work is located in MDL premises, Mumbai. 

8.2. It is considered necessary that the Bidder(s) shall visit the site and get clear idea 
about the work involved, before quoting. The Bidder(s) are therefore advised to 
visit the site and study all the particulars of the site and the nature of the work. 

8.3. Bidder(s), if required, may contact on telephone no. 022 2376 3410/ 4225 or email: 
vvkgullapall@mazdock.com for any doubts /clarifications / site visits.  
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9. बयाना रािश/ बोली Ůितǒापũ /EARNEST MONEY DEPOSIT (EMD) / BID BOND: 

9.1. Bidders shall furnish EMD of 1.50 Lakhs (Rupees One Lakh and fifty thousand 
Only), against this tender. 

9.2. EMD can be paid online through the link mazagondock.in/onlinepayment.aspx Or 
following the steps listed below: 
 Go to www.mazgondock.in 
 Click on Online Payment Tab available on the home page 
 Click on the Tender Tab. 
 Make the payment online using Debit Cards, Credit cards, Net Banking, BHIM/UPI 

etc. after filling the required details. 

9.3. The EMD can also be remitted directly to MDL Bank Account as per details given 
below: 
Beneficiary’s Name Mazagon Dock Shipbuilders Limited 
Name of Bank State Bank of India 
Branch Mazagon Br. 
Branch Code 9054 
Bank Address Mazagon Branch, Mazagaon, Mumbai 

– 400 010 
Telephone No. of Bank 23752802 
Account No 10005255246 
Account Type Current Account 
IFSC Code SBIN0009054 
MICR / NECS Code 400002120 
Income Tax PAN No. AAACM8029J 
Income Tax TAN No. MUMM02076E 

 
9.4. In case bidders pay EMD online or remit the same directly to MDL Bank account 

through NEFT, they should specifically mention the details of company name as well 
as nature of remittance, tender number/order number etc. in the text/narration 
fields of Bank’s NEFT remittance in order to identify the same. The format at 
Enclosure-12 is required to be filled up by the bidder and scanned copy of the same 
is to be uploaded along with Techno-commercial bid (Part-I). 

 
9.5. The Bidders can also submit the EMD in form of irrevocable Electronic Bank 

guarantee (e-BG) or Structural Financial Messaging System Bank Guarantee 
(SFMS BG). While submitting the Structural Financial Messaging System Bank 
Guarantee (SFMS BG). IFSC: ICIC0000393 shall be used.  

9.5.1 Further, whenever a bidder submits SFMF BG, the bidder will mandatorily 
be required to submit letter from issuing bank that it is unable to issue NeSL 
(National e-Governance Service ltd) based e-BG as on date. Such letter should 
accompany the SFMS BG - NOT APPLICABLE 

 
9.5.2 Bidder shall get SFMS BG issued from SFMS enabled Bank as allowed by 

MDL in tender conditions. Bank shall issue the Bank Guarantee through 
SFMS system and send SFMS message to MDL’s Bank confirming the 
authenticity of Bank Guarantee. Bidder will be required to submit SFMS BG 
towards performance Bond along with SFMS delivery report/message copy 
which has been transmitted to MDL’s bank by BG issuing bank through 
SFMS system. 

 
9.5.3 The SFMS BG will have to be given on non-judicial stamp paper/ with 

franking receipt e-stamping as per stamp duty applicable at the place from 
where the bid has emanated. The non-judicial stamp paper/ franking receipt 
e-stamping should be either in the name of the issuing bank or the bidder. 
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9.5.4  The Original SFMS BG in physical form towards Bid security/Performance 

Warranty security (along with SFMS delivery report / message copy which 
has been transmitted by issuing bank through SFMS system to beneficiary’s 
i.e MDL’s Bank) should reach to the designated MDL office on or before due 
date. 
 

9.5.5 SFMS BG will not be acceptable unless details of the same is transmitted to 
the MDL’s Bank through SFMS platform. Its bidder’s responsibility to ensure 
that BG issuing bank send the BG advice correctly in the form of message 
format 760 COV vis SFMS (Structured Financial Messaging System) as 
provided by RBI while capturing all requisite fields including Beneficiary 
Account Name, Bank Name. Bank Account Number, IFSC Code etc. 
 

9.5.6 In case of any error by the Bidder/contractor or BG issuing Bank while 
capturing the requisite field details / format or non-receipt of confirmation of 
BG through SFMS 760COV message format, the bidder/contractor shall be 
responsible for non-acceptance of the SFMS Bank Guarantee. 
 

9.5.7 For any amendment of SFMS BG, message 767COV through SFMS should 
be used. 
 

9.6. The E-Bank Guarantee should be valid for the offer validity period indicated in the 
Tender plus minimum one month as claim period and should be drawn from any of 
the banks from the list of Banks issued by a Scheduled Commercial (i.e. Indian or 
Foreign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 
excluding Co-operative banks or Regional Rural Banks). The Bank Guarantee shall 
be kept valid till validity period of the offer plus 30 days. The details of the mode of 
EMD submitted should reach HOD (C)/ Dealing Executive within seven days of the 
tender closing date. 
 

9.7. The Bank Guarantee shall be from banks as per list approved by SBI Bank published 
on MDL website 
Bidders submitting EMD by way of Bank Guarantee are requested to inform their 
issuing Bank to provide complete details viz., address, telephone / fax number(s) and 
e-mail id on their cover letter enclosing the BG. 
 

9.8. The Scanned Copy of the Bank Guarantee towards EMD shall be uploaded in the 
Techno-commercial bid (Part-I).  
 

9.9. EMD can also be submitted by way of NEFT/Demand Draft/ Pay order drawn in 
favour of Mazagon Dock Shipbuilders Limited, Mumbai from the list of Banks issued 
by a Scheduled Commercial (i.e. Indian or Foreign Banks included in the Second 
Schedule of Reserve Bank of India Act, 1934 excluding Cooperative banks or Regional 
Rural Banks). Crossed DD/ Pay Order issued by Cooperative banks however may be 
considered to be accepted and the bid would be considered accordingly.  

 
9.10. Alternatively, bidder can submit the EMD in the form of ISB (Insurance Surety Bond) 

issued by an Indian Insurance company as defined in Section 2(7A) of the Insurance 
Act, 1938 and the Insurer should also be registered under the Insurance Act,1938 to 
transact the business of general insurance and also registered with the IRDAI. The 
bond shall be irrevocable and unconditional. The Format for the ISB for EMD is 
attached at Enclosure-30.  

 
9.11. Bidder shall send the details of Earnest Money Deposit (EMD) by Registered 

Post/Speed Post/Courier/In Person so as to reach the designated addressee within 
07 Working Days from the closing date of the tender during office working hours i.e. 
up to 1730 hrs. Timely submission of the original EMD instrument is the 
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responsibility of the bidders and no reasons / excuses in this regard will be 

entertained by MDL. The Address Label of the Designated Addressee is at Enclosure-
27 

 
9.12. If the original of EMD instrument is NOT RECEIVED within the stipulated period 

of 07 Days from the closing date of the tender, the Bids / Offers will be liable 
for rejection. 

 
9.13. Refund of EMD in all the cases shall be without interest as stated below: 

i) EMD will be refunded to the techno-commercially rejected bidders within 15 
days from the date of price bid opening and remaining bidders within 30 days of 
determination of L1 or placement of Order on Successful bidder whichever is 
earlier.   

ii) In the event of cancellation of tender, the EMD will be refunded / returned to all 
the bidders  

iii) EMD of successful bidders may be converted into performance security or 
refunded on receipt of performance security B.G.  

iv) If the validity of the offer of the firm has expired and if bidder is not willing to 
extend the validity of offer, the EMD of such bidders to be refunded.  

 
9.14. The Earnest Money Deposit shall be forfeited by MDL in the following events: 

 
9.14.1. If the bidder withdraws, amends, impairs or derogates from the tender, agreed 

conditions of Technical Negotiation Committee/Commercial Negotiation 
Committee /Price Negotiation Committee in any respect within the period of 
validity of his offer. 

9.14.2. If the successful bidder declines acceptance of order. 
 

9.15. बयाना रािश जमा करने से छूट/बोली Ůितǒापũ / EXEMPTION FROM SUBMISSION OF 
EMD/BID BOND: 
9.15.1. State & Central Government of India Departments & Public Sector 

Undertakings. 
 

9.15.2. Firms registered with MDL. To qualify for EMD exemption, firms should 
necessarily submit valid copy of the Registration Certificate issued by MDL 
under materials group 9990003 for the items for which the offer is being 
submitted, in Part-I offer/bid. Firms in the process of obtaining MDL 
registration will not be considered for EMD exemption. 

 
9.15.3. Common/Deemed DPSU registered vendors qualify for EMD exemption. Such 

firms shall submit valid copy of the registration certificate issued by DPSUs 
(other than MDL) for the items/services for which the offer is being submitted 
in Part-I offer/bid. Firms in process of obtaining registration in other DPSUs 
will not be considered for EMD exemption. 

 
9.15.4. Start-ups as recognized by Department of Industrial Policy and Promotion 

(DIPP). 
 

9.15.5. Green Channel Status vendors qualify for EMD exemption. Such firms shall 
submit valid copy of the Green channel certificate issued by MoD for the items 
for which the offer is being submitted in Part-I offer/bid. Firms in process of 
obtaining this certificate will not be considered for EMD exemption. 
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Note: All the bidders including MSE’s shall furnish EMD of 1,50,000/- (Rupees One 
Lakh Fifty Thousand Only), against this tender. The procurement being of 
works, EMD exemption is not applicable for MSE bidder. 
 

10. अखंड्ता स̱झौता / INTEGRITY PACT: Not applicable. 
 

11. वैधता अविध /VALIDITY PERIOD:  

11.1 Bids / Offers shall remain valid for a period of not less than 120 Days after the 
deadline date of submission. 

11.2 Techno-Commercially accepted bidder shall be given opportunity to accept validity 
as per the tender in case of shorter validity quoted by him. Non-acceptance 
thereafter the bid shall be rejected by MDL as non-responsive. 

11.3 In exceptional circumstances, prior to expiry of the original validity of offer(s), the 
bidders will be requested to extend the period of offer validity for a specified 
additional period. The request and the bidder’s responses shall be made in writing. 
If the bidder does not accept the request of MDL for extension of validity, the bid 
security will not be forfeited. A bidder agreeing to the request will not be required or 
permitted to modify his bid, but will be required to extend the validity of his bid 
security. In case techno-commercially accepted bidder/s does not agree to extend 
the offer validity, the offers of all techno- commercially accepted bidder/s including 
the bidder who has not agreed to extend their offer validity, shall be opened and 
proceed further with valid bids. If the bidder who has not agreed to extend their 
offer validity found to be L1 then his price shall be used as reference price for 
negotiation purpose as applicable. 

12. िनिवदाएँ खोलने की ŮिŢया बोली पूवŊ बैठक/ OPENING OF BIDS AND PRE BID CONFERENCE: 

12.1. Part-I (Techno-commercial Bid): Part-I bid will be opened online on the due 
tender opening date from 14:30 Hrs onwards in TS-Commercial Section, TS-Dept. 
The bidder can view the tender online by logging their user ID on the portal   
https://eprocuremdl.nic.in 
 

12.2. Part-II (Price Bid): After completion of Techno-Commercial scrutiny, intimation for 
opening of Part-II bid will be communicated only to Techno-Commercially accepted 
bidders. Such intimation may be given at a short notice by Fax, E-mail or even by 
telephone, only to the Techno-Commercial accepted bidder(s). The bidders can view 
the price bids online from their location by logging on to the portal 
https://eprocuremdl.nic.in with their Class-III B digital signature certificate. 

 
12.3. Pre Bid Conference: NA. 

12.4. ELECTRONIC REVERSE AUCTION (ERA): Electronic Reverse Auction terminology 
shall be as per eRA in the NIC Tenders on the Central Public Procurement 
Portal(CPPP/GePNIC) 
 
The Reverse Auction as the case May be/will be conducted after Opening of Price / 
Financial Bids. 
 
Bidders, who are registered as privileged bidders (like MSME/ Startup / Make in 
India) in the portal and wish to avail the preferential treatment during financial 
evaluation of the tender, as per GoI policy should upload relevant documents during 
bid submission to claim Preferential treatment, subject to whether the preferential 
treatment is permitted by MDL against that tender during the time of Publishing. 
Detail Instruction to Bidders for eRA Is attached in ANNEXURE-C. 
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12.5. Purchase Preference:  
After the ERA process, the award of contract(s) shall be made by keeping in view the 
Public Procurement Policy for Micro and Small Enterprises (MSEs) Order, 2012 and 
Public Procurement (Preference to Make-in-India) Order, 2017 as amended from 
time to time as well as the concurrent application guidelines. The RFQ need to 
clearly stipulate the applicable policies and quantity reserving to them. Short-listed 
(MSE or Class-I Local suppliers), eligible for any purchase preference policy as per 
the Tender Document, shall get an opportunity to match the L-1 prices concluded 
after the reverse auction if their final prices in the Reverse Auction fall within the 
permitted percentage- (Not Applicable for MSEs being Works Contract) 

 
13. बोिलयो ंका मुʞाकन/EVALUATION OF BIDS: 

13.1. The Bidders should meet the criteria as stipulated in "Prequalification criteria" and 
submit all documents as stipulated in Clause "Techno-Commercial (Part-I) Bid" 

13.2. The Price bid of only Techno-Commercially qualified bidders shall be opened. 

13.3. The comparison of the responsive tenders shall be on total outgo on Least Cost Net 
of Credit Basis (LCNC), for the procurement to be paid to the Contractor or the Service 
provider, including all elements of costs, duties, levies, freight, insurance etc. excluding 
GST (where ITC is available).  

13.4. The applicable loading towards deviations shall be loaded for ranking purpose. 

13.5. Discount given, if any, by the bidders, after the last date for submission of the bids but 
before opening of the price bids, will not be considered for determining the ranking of 
bids but will have to be considered after the said bidder is adjudged as L1.  

13.6. Instances of multiple L1s: In cases where multiple bidders emerge as L1, the following 
action in the order of sequence shall be followed 
(i) Offline sealed supplementary bids indicating discount offered over already quoted 

price shall be sought from such L1 bidders on a pre-determined date and time. 
The sealed supplementary bids shall be opened by tender opening executives in 
presence of representatives of those bidders on pre-determined date and time. 

(ii) In case the above option is inconclusive, lottery option to be exercised. 

13.7. Negotiations will be done with L1 bidders.  

13.8. However, Purchase Preference in line with PUBLIC PROCUREMENT POLICY (Preference 
to Make in India) ORDER 2017 shall be extended to Class I Local Supplier. Order shall 
be placed accordingly on offered/negotiated price with such Class I Local Supplier, if 
the offered/negotiated price is acceptable to MDL 

13.9. In case Purchase Preference is not applicable, the Order shall be placed on Lowest 
bidder (L1) in case the offered/negotiated price of L1 bidder is acceptable to MDL. 

13.10.  PARALLEL RATE CONTRACT: Not applicable. 
 

14. बोली अˢीकृित करनेकी मापदंड /BID REJECTION CRITERIA: 

14.1. The Following conditions/ deviations are non- negotiable and therefore any bid falling 
under these conditions/ deviations shall be summarily rejected. Bidders to note that 
they shall not be provided any opportunity to rectify these conditions/ deviations post 
bid opening: 

14.1.1. Bids received after tender closing date and time. 
14.1.2. Bids received other than through e-portal. 
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14.1.3. Bidders who are debarred under Public Procurement Policy (PPP) Make In 
India       MII) order 2017, GeM, CPPP including Tender holiday issued by 
MDL. 

14.1.4. Bids received without EMD (other than those who are exempted from 
payment of EMD or those submitting valid EMD Exemption document).  

 
14.2. Non-compliance/non-acceptance to any of the terms and conditions of the tender shall 

render the bid liable for rejection; 
 
Equal time and opportunity for submission of deficient techno-commercial documents 
and clarification shall be given to the bidder’s subject to TEF clause no:5.1-ii-Note-s. 
no. iii & iv. Bidders are required to submit such documents / clarifications within the 
duration / date stipulated by MDL failing which their bids are liable for rejection. 

 
14.3. DISQUALIFICATION:  

Even if a bidder meets the tender terms and conditions including prequalification 
criteria, bidder shall be subject to disqualification if he is found to have: 

(a) Made misleading or false representations in the forms, statements, affidavits and 
attachments submitted in proof of the qualification requirements; and/ or; 

(b) On account of currency of debarment by MDL. 
 
15. बेसलाईन शेǰूल और Ůभािवत शेǰूल /Baseline Schedule and Impacted Schedule 

15.1. Baseline Schedule and Impacted Schedule: 
(i) The Contractor to submit Baseline Schedule in MS Project, duly approved by EIC, 

before commencement of Project. In case of additional work, revised schedule to 
be submitted by the Contractor. 

(ii) Extension of Time Period shall be considered for delays not attributable to the 
Contractor only for the activities identified in the baseline schedule/ revised 
schedule. No Extension to the Contract shall be considered in case of failure of 
submission of Baseline Schedule and Impacted Schedule. 

(iii) Construction Drawings for any activity identified in the baseline schedule will be 
issued 60 days prior to start date of that activity. 

(iv) Contractor shall notify the MDL in writing at least 15 days in advance for any 
drawings/ sketches/ detailing required during execution of the work at site. 

16. समापन अविध /DELIVERY PERIOD/COMPLETION SCHEDULE: 

16.1. The Completion period for entire work shall be 06 (Six) MONTHS (Excluding 
Mobilization period of 21 days from the date of placement of Purchase Order) 

16.2. The successful bidder shall submit detailed bar chart/work schedule including 
activity, milestones, deployment of resources/manpower for execution of the work 
within 21 days after placement of the Purchase Order.  

17. लामबंधी /MOBILIZATION:  

17.1 The Contractor shall deploy his manpower, material & machinery within 21 
(Twenty-One) days from Placement of P.O.  
 

18. मूʞ िनधाŊरण /PRICING:  

18.1 All materials shall be procured by the contractor as specified in the Technical 
Specification/Bill of Quantities, at his own cost and the price quoted shall be deemed 
to be inclusive of all applicable taxes, transportation, storage, royalties, handling, etc. 
The contractor should produce challans / Invoices of the materials and its quantity 
brought to the site as and when required by MDL. 
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19. कर और शुʋ /TAXES AND DUTIES: 

19.1. GST as per GST Laws shall be payable extra as quoted and agreed.  

19.2. In case of purchases of goods/services from unregistered dealers under GST Laws, 
GST will be paid by MDL under reverse charge mechanism. 

19.3. Benefits from reduction in rate of tax/ITC are required to be passed on to consumer. 
Where “applicable GST” has been quoted as extra, Goods and service providers 
(except un-registered dealers under GST Law) have to submit declaration that they 
have complied with ‘Anti-profiteering clause’ under GST Law. Such declaration be 
given in technical bid. 

19.4. If the vendor is registered under GST, vendor shall mention the HSN code for goods 
&/or SAC for services in their tax invoice, etc. These codes must be in accordance 
with GST Laws and responsibility of specifying correct HSN codes for goods &/or SAC 
for services is that of the vendor. MDL shall not be responsible for any error in HSN 
code for goods &/or SAC for services specified by supplier / contractor. Supplier 
/Contractor shall pay penalty and/ or interest imposed on MDL or any loss due to 
delay in availing ITC by MDL or any loss of ITC to MDL due to errors by vendors at 
any stage. MDL reserves right to recover any such interest, penalty or loss from any 
amount due to Supplier /Contractor or otherwise.  

19.5. In case, MDL is unable to avail ITC, supplier/contractor at their own cost shall rectify 
the shortcoming in the returns to be filed immediately thereafter. Further, if the ITC 
is delayed / denied to MDL / reversed subsequently as per GST Laws due to non / 
delayed receipt of goods and / or services and / or tax invoice or expiry of timelines 
prescribed in GST Laws for availing ITC, non-payment of taxes or non-filing of returns 
or any other reason not attributable to MDL, Supplier /Contractor shall pay any loss 
of amount along with interest and penalty on MDL under GST Laws for the number 
of days the ITC was delayed. If the short coming is not rectified by supplier/contractor 
and MDL ends up in reversal of credits and / or payments, supplier /contractor is 
fully liable for making good all the loss incurred by MDL. MDL reserves right to 
recover any interest, penalty or loss from any amount due to Supplier /Contractor or 
otherwise. 

19.6. If the vendor is registered under GST, the GST registration number (15 digit GSTIN) 
issued by GOI shall be mandatorily provided by the vendor. Vendor having multiple 
business verticals within state / at multiple states with separate GST registration 
numbers shall forward GSTIN of only that vertical which is involved in supply of goods 
and/or services. MDL GSTIN is 27AAACM8029J1ZA and vendor shall mention the 
same while invoicing and avoid any data entry error on GST portal.  

19.7. If the vendor is registered under GST, Vendor shall ensure timely submission of 
invoice as per the provisions / requirement / timeline promulgated by GOI in relation 
to GST Law with all required supporting documents to enable MDL to avail input tax 
credit promptly. The vendors invoice inter alia should contain GSTIN of vendor, 
GSTIN of MDL (i.e. 27AAACM8029J1ZA), GST tax rate separately, HSN code wise 
goods or services, place of supply, signature of vendor, etc. Original invoice needs to 
be submitted to Bill Receipt Centre at MDL gate, and a copy of the invoice should be 
given to the goods receiving section (GRS).  

19.8. If the vendor is registered under GST, vendor shall file all applicable returns under 
GST Laws in the stipulated time & any losses of tax credit to MDL arising due to delay 
in filing will be recovered from their invoice wherever MDL is eligible to avail tax credit. 
Any default towards payment of tax and / or uploading of monthly returns by 
supplier/contractor, MDL retains right to withhold payments towards tax portion 
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until the same is corrected & complied by the supplier/contractor with the 
requirement of GST along with satisfactory evidence.  

19.9. The rate sheet enclosed with the tender will indicate the rates to be entered under 
each head wherever applicable. Bidders must clearly mention the applicable Taxes & 
Duties unless otherwise stated in tender. The item-wise rates (i.e. Basic +P&F+F&I) 
quoted in the Rate Sheet should exclude Taxes & Duties. Bidder should indicate GST 
rates as applicable separately under each of the head in the same Rate sheet, which 
will be paid extra based on tax invoice to the extent applicable. The GST will be 
applicable on total basic rate of each item (i.e. Basic + P&F + F&I). 

19.10. Stamp Duty: It shall be incumbent on the Contractor to pay Stamp duty on the 
contract. As per the provision made in article 63, Schedule-I, read with section 30, of 
the Maharashtra Stamp Act (Bombay Act LX of 1958), Stamp duty is payable by the 
Contractor for “works contract” that is to say, a contract for works and labour or 
services involving transfer of property in goods (whether as goods or in some other 
form) in its executions and includes a sub-contract, as under: 

Contract Value Stamp Duty 
a. Where the amount or value said 
forth in work contract does not exceed 
₹10 Lakhs. 

₹500.00 

b. Where it exceeds ₹10 Lakhs ₹500.00 +0.1% of the amount 
above ten lakhs subject to 
maximum of  Rs 25 lakhs. 

         Note: The Stamp Duty is applicable on Base value excluding GST. 
 
19.11. Bidder(s) will not be entitled to any increase in rate of taxes occurring during the 

period of extended delivery schedule, if there is delay in supply / completion 
attributed to him. However, if there is a decrease in taxes, the same must be passed 
on to MDL. 

19.12. Wherever all-inclusive prices are quoted by the Bidder(s) without bifurcation of tax 
elements, no Price Variation can be considered in respect of any variations in 
statutory levies arising subsequently because of the absence of the required base 
figures in the purchase order / contract. 

19.13. Taxes and other levies shall be deducted at source, wherever applicable, from the 
invoices of the Contractor/Bidder as per statutes. 

19.14. Any increase/decrease in taxes, duties & levies or introduction of new taxes due to 
change in the legislation shall be subject to adjustment During currency of the 
original contract period. 

19.15. LABOUR CESS: Deduction towards Labour Cess shall be made from invoices of 
contractor in line with ‘Building & Other Construction Workers (BOCW) Act,1996.  

The Contractors who are having 20 or more workers have to be registered under 
BOCW (RE& CS) Act,1996. The Contractor shall ensure compliance of the same, if 
applicable to them. 

20. भुगतान की शतŒ /TERMS OF PAYMENT: 

20.1. MDL payment terms shall be as under: 

i) The payment for work done after reducing any deductibles and/or the amount leviable 
towards liquidated damages, if any and after including statutory taxes, duties and levies 
as applicable will be made through RTGS/NEFT/ECS as per the actual quantities of the 
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work executed by way of running account invoices per item basis (R. A.) Preferably as 
on monthly basis.  

ii) The invoices must be submitted in four copies (1-Original + 3 copies) along with the 
joint measurements taken at site duly approved by the designated representatives of 
the Technical Services department.  

iii) The payment against invoices will be made within 15 days of its receipt in MDL provided 
submission of invoice in totality along with all the necessary documents as under: 

a) Invoice Certification as per Enclosure-24,  
b) Joint Measurement sheets duly signed & stamped by MDL,  
c) Soft copy of Joint Measurement sheets 
d) SAP generated work completion certificate indicating deduction if any duly signed 

& stamped by MDL 
e) Copy(s) of invoices of materials,  
f) Vendor's self-Declaration (Refer Clause 20.1.viii) wherever applicable,  
g) Certification of Disposal of Scrap/ Debris as per Enclosure-28 

iv) Before submission of the final bill, the Contractor should sign and submit the following: 
a) Actual Local Content Certificate as per Enclosure-10 (C)  
b) A "No Claim Certificate" indicating that he has no claim against the company under 

the contract except as included in the final bill. 
c) Taking over certificate issued by Engineer In charge, MDL  

v) On request from Contractor, ad-hoc payments of not less than 75 % of eligible running 
account bill/due stage payment, shall be made within 10 working days of the 
submission of complete bill along with all applicable documents. The remaining 
payment is also to be made after final checking of the bill within 28 working days of 
submission of complete bill along with all applicable documents by the contractor. 

vi) For Items where Basic Rates of Items are specified in The Contract: 

a) The Contractor must necessarily submit copy(s) of challan and invoice of all such 
materials used in the works immediately on receipt of the materials in MDL. In 
case, the basic rate of the material procured is less than that indicated against the 
respective item, the difference in the amount of basic rate of the material procured 
and the Basic Price indicated in the respective item in the Contract shall be 
deducted from the invoices. 

b) In case, MDL specifically desires to adopt certain material in lieu of the material 
mentioned in the item in Bill of Quantities wherein the basic rate is indicated, the 
difference in the amount of basic rate of the material to be procured and the Basic 
Price indicated in the respective item in the Contract shall be paid extra over and 
above the quoted/ negotiated price of the item provided that MDL conveys it in 
writing before execution of said item. In such cases, the Contractor must 
necessarily submit copy(s) of challan and invoice of all such materials used in the 
works immediately on receipt of the materials in MDL. 

 
vii) Electronic Invoicing System (EIS): In any preceding financial year from 2017-18 

onwards Contractor whose turnover is more than ₹5 Crores on award of Purchase 
order, need to issue E invoice to MDL, which has an Invoice Registration Number (IRN) 
and a Quick Response (QR) code. An invoice without an IRN and QR code will be 
treated as an invalid invoice and MDL will not be entitled for Input Tax Credit (ITC)/ 
GST on a vendor Invoice which is not compliant with the above invoice notification.  

 
viii) Vendor's self-declaration: Wherever GST is applicable, payment will be released 

against e-Invoice (refer TEF Clause No. 20.1.vii) or Invoice accompanied with 
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Vendor's self-declaration stating that " we do not fall under the category of 
registered persons notified under Rule 48(4) of the Central GST Rules, 2017 and 
we are not required to comply with the e-Invoicing provisions under GST Act, as 
our aggregate turnover in any preceding financial year from 2017-18 onwards 
has not exceeded ₹ 5 Crore as per GST Act" 

 
ix) Alternate MSME vendor payment through TReDS: 

 
In order to address the financial needs of MSME firms, GoI has introduced a platform 
for facilitating the financing of trade receivables of MSMEs from buyers, through 
multiple financiers which is termed as Trade Receivables Discounting System (TReDS). 
At TReDS, auctioning of invoices at competitive & transparent environment is done by 
financers based on Buyer’s credit profile. 

 
MDL is registered on the "Invoicemart" TReDS platform and M1xchange of M/s Mynd 
Solutions Pvt. Ltd. Further, MDL has entered into an agreement with M/s. 
Receivables Exchange of Indica Limited (RXIL) for registration on TreDs platform. As 
a special gesture, all the above three discounting platforms i.e M/s. RXIL, Invoice 
Mart and M1Exchange have offered waiver of registration / on boarding fees to MDL 
Vendors 
MSME bidders desirous to receive payments through TReDS platform may avail the 
facility if they are already registered on  

1. "Invoicemart" TReDS platform or by registering on it. 
Contact details at "Invoicemart" TReDS platform are as below: 
022 6235 7373 and a new mail id service@invoicemart.com. 

2. "M1xchange" TReDS platform or by registering on it. 
Contact details at "M1xchange" TReDS platform are as below: 
+91 9920455374 Ms. Ashwathi Jayandran 
email id   ashwathi.jayandran@m1xchange.com 
+91 8839915724 Ms. Prinyaka Shah Email id prinyaka.shah@m1xchange.com 

 
21. वृİȠ/PRICE VARIATION: Not applicable. 

22. पįरिनधाŊįरत हजाŊना /LIQUIDATED DAMAGES: 

22.1. Time is the essence of the contract and therefore the job, as ordered, should be 
completed on the dates mutually agreed upon in accordance with the delivery 
schedule. In cases of delay not attributable to MDL beyond the agreed schedule, the 
Contractor shall pay liquidated damages, a sum representing 0.5% (Half percent) per 
week or part thereof, subject to maximum of 10% of the contract value (completed 
value). 

22.2. If the Contractor fails to complete the works within the time or extended time as per 
the Order, then the contractor shall pay to MDL the sum stated above as liquidated 
damages for such default and not as a penalty for every day or part of a day which 
shall elapse between the time prescribed or extended time as the case may be and 
the date of completion of works. MDL may without prejudice to any other method of 
recovery deduct the amount of such damages from any monies in his hands due or 
which may become due to the contractor. The payment or deduction of such damages 
shall not relieve the contractor from his obligation to complete the works or from any 
other of his obligations and liabilities under the contract. 

23. दोष दाियȕ अविध/DEFECT LIABILITY PERIOD (DLP): 
23.1. The defect liability period shall be One Year from the date of actual completion of 

entire work. However, in case Part of the work has been taken over by MDL, the 
Defect Liability Period pertaining to that part shall commence from the date of taking 
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over of that portion by MDL. Defect Liability Period for the balance part shall 
commence from the date of actual completion of entire work'. 

23.2. Defect Notification Period is 15 days from the last date of Defect Liability period.  

23.3. The contractor shall have to rectify any defects noticed in the work either by way of 
bad material or workmanship during the Defect Liability Period at no extra cost to 
MDL, on priority. 

23.4. CLAIMS BY FIRMS: No claims by the firms will be entertained after 03 years from 
completion of Defect Liability Period.  

 

24. अनुबंध िन˃ादन गारंटी /CONTRACT PERFORMANCE GUARANTEE 

24.1. Within 25 days after placement of order, the Contractor shall submit 
“PERFORMANCE BANK GUARANTEE” in the form of e-Bank Guarantee or Structural 
Financial Messaging System Bank Guarantee (SFMS BG) for 10% of contract value 
excluding taxes valid till 60 days beyond the stipulated Defect Liability Period of One 
year from actual completion of entire work.  

 
“PERFORMANCE BANK GUARANTEE” format is attached at Enclosure-16.  

 
24.2. The Bidders must submit the irrevocable Electronic Bank guarantee (e-BG) or 

Structural Financial Messaging System Bank Guarantee (SFMS BG). While 
submitting the Structural Financial Messaging System Bank Guarantee (SFMS BG). 
IFSC: ICIC0000393 shall be used. 

25.2.1. Further, whenever a bidder submits SFMF BG, the bidder will mandatorily be 
required to submit letter from issuing bank that it is unable to issue NeSL 
(National e-Governance Service ltd) based e-BG as on date. Such letter should 
accompany the SFMS BG.  Not Applicable 

25.2.2. Bidder shall get SFMS BG issued from SFMS enabled Bank as allowed by MDL 
in tender conditions. Bank shall issue the Bank Guarantee through SFMS system 
and send SFMS message to MDL’s Bank confirming the authenticity of Bank 
Guarantee. Bidder will be required to submit SFMS BG towards performance 
Bond along with SFMS delivery report/message copy which has been transmitted 
to MDL’s bank by BG issuing bank through SFMS system. 

25.2.3. The SFMS BG will have to be given on non-judicial stamp paper/ with franking 
receipt e-stamping as per stamp duty applicable at the place from where the bid 
has emanated. The non-judicial stamp paper/ franking receipt e-stamping 
should be either in the name of the issuing bank or the bidder. 

25.2.4.  The Original SFMS BG in physical form towards Bid security/Performance 
Warranty security (along with SFMS delivery report / message copy which has 
been transmitted by issuing bank through SFMS system to beneficiary’s i.e 
MDL’s Bank) should reach to the designated MDL office on or before due date. 

25.2.5. SFMS BG will not be acceptable unless details of the same is transmitted to the 
MDL’s Bank through SFMS platform. Its bidder’s responsibility to ensure that 
BG issuing bank send the BG advice correctly in the form of message format 760 
COV vis SFMS (Structured Financial Messaging System) as provided by RBI while 
capturing all requisite fields including Beneficiary Account Name, Bank Name. 
Bank Account Number, IFSC Code etc. 

25.2.6. In case of any error by the Bidder/contractor or BG issuing Bank while capturing 
the requisite field details / format or non-receipt of confirmation of BG through 
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SFMS 760COV message format, the bidder/contractor shall be responsible for 
non-acceptance of the SFMS Bank Guarantee. 

25.2.7. For any amendment of SFMS BG, message 767COV through SFMS should be 
used. 

24.3. In case of increase in the Contract Value during execution of work: - 
 

i. In case of Contract value increases more than 10% of contract value 
excluding GST during execution of the work, within 25 days after issue of 
Amendment of Purchase order, the contractor shall submit the additional 
“PERFORMANCE BANK GUARANTEE” of 10% of additional contract value 
excluding GST. valid till 60 days beyond the stipulated Defect Liability Period of 
One year from actual completion of entire work. 

ii. No additional Bank Guarantee for amended value up to 10% of Original Order 
Value is required 

24.4. The Bank Guarantee shall be form banks as per list approved by SBI Bank 
published on MDL website. 

24.5. Bank Guarantee from banks not mentioned in the aforesaid approved list shall NOT 
be accepted.  

24.6. Rolling Bank Guarantee towards Performance Security can be submitted with the 
validity period of at least One year with a claim period of three months within which 
the same to be extended by the contractor for further period by Amendment. 

24.7. In case of non-submission of PBG within 25 days of Placement of Purchase Order, 
there is likelihood of cancellation of the order. 

24.8. In case of delays in submission of the Performance Bank Guarantee, the amount 
towards the Bank Guarantees shall be retained from the subsequent Invoice. The 
same shall be returned to the Contractor, without interest, on submission of the 
Bank Guarantee and receipt of confirmation from the bank. In such case, MDL 
reserves the right to charge Interest @ SBAR+2% from the firm for such period of 
delays. 

24.9. The Performance Bank Guarantee will be returned only after expiry of the 60 Days 
beyond the stipulated Defect Liability Period of One year from actual completion of 
entire work, provided there are no pending defects for rectification, already notified 
to the contractor. However, in cases where rectification of defects notified are not 
likely to be completed by the Contractor before expiry of the DLP, the Contractor 
will have to extend the Performance Bank Guarantee suitably or as requested by 
MDL. 

24.10. In case the validity of the Bank Guarantee is on the verge of expiry and the same is 
not the extended /not renewed by the contractor as per order terms, MDL reserves 
the right to forfeit the same. 

24.11. Alternatively, bidder can submit the Performance security in the form of ISB 
(Insurance Surety Bond) issued by an Indian Insurance company as defined in 
Section 2(7A) of the Insurance Act, 1938 and the Insurer should also be registered 
under the Insurance Act,1938 to transact the business of general insurance and 
also registered with the IRDAI. The bond shall be irrevocable and unconditional. 
The Format for the ISB for Performance Security is attached at Enclosure-31. 

 
25. जलरोधी गारंटी /WATERPROOFING GUARANTEE: 
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25.1. The Contractor(s) shall submit Waterproofing Bank Guarantee, as per MDL format at 
Enclosure-17, for the value 10% of the total amount of waterproofing works, valid for 
a period of 5 years from the satisfactory completion of waterproofing work. 

25.2. Alternatively, in case, the amount of Waterproofing Bank Guarantee is less than Rs 
10,000/-, a retention towards Water Proofing Bank Guarantee shall be made from 
the invoices of the Contractor which shall be released after expiry of the period of 5 
years from successful completion of the waterproofing works provided there is no 
defect observed during the said period required to be rectified by the Contractor. 

25.3. The Bank Guarantee shall be only from banks as per list approved by SBI Bank 
published on MDL website. Bank Guarantee from banks not mentioned in the 
aforesaid approved list shall NOT be accepted. 

26. जल įरसाव के İखलाफ बœक गारंटी/ BANK GUARANTEE AGAINST WATER LEAKAGE- Not 

Applicable. 

27. बीमा / INSURANCE: 

27.1. The Contractor has to keep MDL indemnified against any claims by purchasing 
CONTRACTOR’S ALL RISK insurance policy for the value of the Contract from any 
Insurance Company of repute. 
27.2. The policy shall be obtained in the joint names of MDL and the Contractor, with 
MDL’s name appearing first. The Policy should be of full value of the Contract and shall be 
valid till the completion of the works. Contractor shall submit the policy within 21 days from 
the date of placement of order or before commencement of work whichever is earlier. The 
Original CAR Policy shall be deposited with Engineer in Charge and copy to be submitted 
to GM/HOD(TS) and shall be extended well in time as required. 
27.3. In case Contract value increases more than 10% from Original Contract value 
during execution of the work, the contractor shall submit the additional “CONTRACTOR’S 
ALL RISK insurance of additional contract value. No additional insurance policy is required 
in case the Contract value increases upto 10% of Original Contract Value or upto Rs 5 lakhs 
whichever is lower. 
27.4. The original of policy shall be lodged with MDL. 
27.5. In case Contractor fails to submit valid CAR policy of full value of contract, their 
workmen shall not be allowed to enter inside MDL premises/ working areas and Engineer-
In-Charge may issue prior Notice for Stoppage of work. 

28. ठेकेदार का दाियȕ /CONTRACTOR’S OBLIGATION: 

28.1. Bidder shall abide by all Terms of Tender Enquiry (TEF), General Conditions of 
Contract (GCC) for Civil Works and respective acceptance formats are to be filled as 
appearing online in e-Techno-Commercial (Part-I) bid. The bidder shall also abide 
by the statutory requirements, Official Secret Acts 1923, Safety Code and Security 
Procedure, which can be downloaded from www.mazagondock.in Tenders  
Technical Services. 

 
i) The Contractor shall pay to his employees not less than the minimum wages and other 

statutory obligations applicable to the Engineering Industry as notified from time to 
time by the Central Government or the State Government whichever is higher 
under Minimum Wages Act. 

ii) The Contractor shall be responsible for timely payment of wages of all his employees 
engaged in the Purchaser’s Yard, not less than the prescribed minimum wages in each 
case and without any deductions of any kind, except as specified by Government or 
permissible under the Payment of Wages Act. 

iii) The Contractor must settle all the pending dues of the employees i.e. arrears of wages, 
proportionate leave wages, proportionate bonus payment, etc. 
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iv) Before winding up the site, the Bidder / Contractor shall pay all terminal dues to his 
employees such as Notice pay, Gratuity, Retrenchment compensation, etc. 

28.2. Breach of Obligation with respect to Bid submitted: In case of breach of any 
obligation mentioned under, the bidder shall be disqualified / debarred from the 
bidding process for a period of one year from the date of notification: 
i) Bidder has withdrawn / modified / amended /impaired / derogated from the 

tender during the period of bid validity 
ii) Bidder fails or refuses to execute the contract upon notification of acceptance of 

bid by the Purchaser during the period of bid validity. 
 

29. िनयम और शतŖ की ˢीकृित/ACCEPTANCE OF TERMS AND CONDITION: 
29.1. In case of improper on-line filling of Acceptance Formats for Tender Enquiry Form, 

General Conditions of Contract (GCC), it shall be presumed that all our tender terms 
& conditions are acceptable to bidder. 

 
30. कायŊ एवं माप का िŢयाɋयन /EXECUTION OF WORK AND MEASUREMENT: 

30.1. All works shall be carried out and measured as per specifications and standard 
Engineering practice and mode of measurements, conforming to the relevant IS code. 
The Contactor shall ensure that skilled workmen in their respective trades are 
employed. He shall also employ qualified Engineer(s) / Supervisor(s) experienced in 
similar type of work, as required, for execution of work efficiently. 

 
30.2. Request for permission for working on Saturday / Sunday / holidays if required, 

should be submitted 3 working days prior to the date of holiday, to Personnel 
department and Security through Technical Services Department. 

 
30.3. The work is to be carried out in the area where MDL’s normal activities are in 

progress. The Contractor has to plan his work in such a way as not to disturb the 
normal activities of MDL. The contractor shall not be paid for any compensation for 
idle period if generated due to any reason whatsoever. Reasonable extension in time, 
however, may be considered on application in writing along with supporting 
Documents. 

 
30.4. All the quantities indicated in the Bill of Quantities are indicative only. However, 

the Contractor shall be paid for the actual work carried out at site in line with the 
Contract terms and conditions. 

 
30.5. All the works under or in course of execution or executed in pursuance of the contract 

shall at all times be open to inspection and supervision of the MDL and the Contractor 
at all times during the usual working hours, offer assistance for the inspection of 
work. Orders given to the Contractor’s agent shall be considered to have the same 
force as if they had been given to the contractor himself. 

 
30.6. The Contractor shall submit supporting documents such as Invoice of Materials, 

Delivery Challan(s), Release note from the nominated Inspection Agency, Test reports 
/ Certificates, Packing Lists, Invoice, Performance Guarantee, Storage / Preservation 
/ Installation / Commissioning / Maintenance Procedures & other Technical 
documentation in requisite sets as relevant along with the invoice for the purpose of 
certification by MDL. 

 
30.7. Contractor shall submit Reconciliation Statement for Steel, Cement, Concrete and 

other materials along with invoice for checking/ verification by MDL Executives 
before certification and processing of invoice. 

 
30.8. Contractor shall be responsible for procuring all the materials required for 

construction. Contractor shall arrange for testing of materials from approved 
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laboratory and submission of test certificates as per specification in accordance with 
relevant IS Codes. The cost towards testing is deemed to be included in the quoted 
rates. 

 
30.9. All construction materials procured by the contractor should be of approved quality 

and free from defects. MDL has got all the Rights to Test and Reject any material in 
part or in full at any point of time. MDL reserves the right to take random samples 
from materials delivered by the Contractor at site and send the same for testing at 
Govt. approved laboratory(s). Cost towards the same shall be borne by the Contractor. 

 
30.10. The contractor shall give seven days’ notice for MDL to arrange representatives for 

inspection at their works. Testing of samples shall be made in the presence of MDL 
representatives. Materials shall be delivered to MDL site only after clearance from 
MDL along with test certificates. MDL reserves the right to take random samples from 
materials delivered by the Contractor at site and send the same for testing at Govt. 
approved laboratory(s). Cost towards the same shall be borne by the Contractor. 

 
30.11. Contractor shall arrange for equipment’s / instruments with valid calibration 

certificate as required at site. The cost towards the same is deemed to be included in 
the quoted rates. 

 
30.12. The Contractor shall comply with the sanitary requirements of the local Medical 

Health Authorities and bear the cost of any charges levied by such Authorities for the 
execution of work. 

 
30.13. Availability of Construction material 

During the tenure of the Contract due to the various reasons, there may be scarcity 
of availability of construction material in Mumbai region & this type of crises may be 
for short term or long term. In such circumstances, Contractor shall arrange to 
procure the Material available from other state/region of India with no additional cost 
to MDL. The cost of the same is deemed to be included in Bidder’s quote. 

30.14. Special Condition of Contract. 
 

GENERAL GUIDELINES FOR POSTING OF TECHNICAL STAFF FOR THIS WORK AT SITE. 
 

1. On award of work, Contractor to submit an organogram highlighting site team as well as 
office staff. Nevertheless, a minimum technical team staff as detailed below is required at 
site failing which suitable recovery shall be made.:  

 
31. अनुबंध की िनगरानी/MONITORING OF CONTRACT: 

31.1. The Contractor shall record; submit to the Engineer daily, progress report for the 
preceding day showing up to date progress and progress during the previous day on 
all items of each section of the works in relation to and in consideration of the 
schedule. In addition, the Contractor shall submit on the second day of every fortnight, 

Sr. 
No. 

Designation 
Technical Staff 

Total 
No’s 

Qualifica
tions 

Minimu
m 
Experie
nce 
(Years)  

Duration Rate at which 
recovery shall 
be made from 
the contractor 
in the event of 
not fulfilling  

1 2 3 4 5 6 7 
1 Project Manager cum 

planning/quality/Site
/Billing/Engineer 

1 Graduate 
Engineer 

or 
Diploma 
Engineer 

02 or 05 
Years 

respecti
vely 

Till 
completio
n of work 

Rs 15,000/- Per 
Month. 
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a detailed progress report giving the progress of the works during the preceding 
fortnight and also indicating the up to date progress of the work.  

31.2. The Contractor shall appoint the Contractor's Representative with prior written 
approval from the MDL and shall give him all authority necessary to act on the 
Contractor's behalf under the Contract. 

31.3. The Contractor shall not, without the prior consent of the MDL, revoke the 
appointment of the Contractor's Representative or appoint a replacement. 

31.4. The Contractor's Representative shall, on behalf of the Contractor, receive instructions 
from MDL. 

31.5. The Contractor’s Representative may delegate any powers, functions and authority to 
any competent person, and may at any time revoke the delegation. Any delegation or 
revocation shall not take effect until the Purchaser has received prior notice signed by 
the Contractor’s Representative, naming the person and specifying the powers, 
functions and authority being delegated or revoked. The Contractor shall appoint a 
team of qualified persons having adequate experience in execution of such works for 
assisting the Contractor’s Representative. 

31.6. The Contractor has to co-ordinate with the other specialised agencies so working on 
the project so as to ensure a proper end product of the work. 

32. ठेकेदार का दायरा/CONTACTOR'S SCOPE: 

32.1. Power: Power, if available and required by the Contractor, may be supplied in single 
phase or three phases, at a single nearby source free of cost. The contractor shall make 
his own arrangement for electrical fittings, cables/wires, welding transformers, etc. at 
his own cost. 

32.2. Water: Water, if available, and required by the Contractor, may be supplied by MDL 
free of cost. However, the contractor shall make his own arrangement for connecting 
lines, storage etc. at his own cost. 

32.3. Equipment/Machinery: The contractor shall make his own arrangement for all 
equipment, machinery, tools and tackles etc. 

32.4. Construction Material: All the materials required for works procured by the 
Contractor shall be of repute make and as approved by MDL. The rate shall be 
inclusive of transportation, storage, security, handling etc. 

32.5. Consumables: All the consumables required for the works including temporary works, 
allied/ associated job etc. shall be procured by the Contractor including 
transportation, storage, security, handling etc. 

33. अितįरƅ कायŊ /EXTRA ITEMS/VARIATION IN QUANTITY: 

33.1. Extra items of works, if any, shall be determined supported by a rate analysis which 
needs to be submitted by the Contractor. The Rate Analysis shall contain bifurcation 
of Material, Labour, transportation and Overhead and Profit Components: 

i) Rates derived from similar items of this Contract. 
OR 

ii) Rates for similar items of work executed through other agencies for MDL 
recently. 

OR 
iii) Rates mutually agreed to. 
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33.2. Variation in the quantities of items in the BOQ is permitted at the same rates provided 
the total value of the growth does not exceed 25% of the original order value. The same 
is binding to the contractor and the contractor shall execute the same at the specified 
rate in the Purchase Order for that item. 

33.3. MDL reserves the right to conduct price negotiations with the Contractor in the 
following cases: 

i)  Finalization of rates for extra items. 
ii) To seek reduction in the unit rates of the items for the excess quantity, if the 

total value of variation in quantities exceeds 25% of the original order value  

34. बाधा / HINDRANCE: 
34.1. A Hindrance Register as per attached format at Enclosure-22 shall be maintained 

with the Designated Representative from TS Department. The Contractor shall 
submit schedule for completion of work and get it signed by MDL Engineer in charge 
of the project. The Schedule shall list out the major milestones leading to the 
completion of work as per final delivery date stipulated in the PO/Contract. 

34.2. The Hindrance Register shall document the following aspect post placement of the 
PO/ Contract: - 

i) Reasons for the delay vis-à-vis the mutually agreed schedule 
ii) Delay in inputs (Drawings/ Documents/ Site Clearances/ Services/ 

Inspection Call) 
iii) Delay by Inspection Agency/ Customer 
iv) Delay on account of specialist services 
v) Non-performance by the Contractor 
vi) Delinquency by the vendor 
vii) Force Majeure 
viii) Any other relevant reason 

34.3. All the hindrances with date of occurrence and removal are to be noted in the 
hindrance register. The Hindrance Register will be signed by the Designated 
Representatives from Technical Services Department (MDL) and the authorized 
Signatory from the Contractor side. 

34.4. The Contractor may record their observations in the hindrance register. Any 
objections raised by the contractor shall be attended to and resolved without any 
delay. 

 
34.5. In case the contractor has a different opinion for hindrance and a dispute arises, then 

the matter shall be referred to next higher authority in MDL and the decision shall 
be communicated to the Contractor within 15 days. The Contractor shall note that 
the decision of the next higher authority from MDL in case of dispute in respect of 
hindrances during the course of executing an order/ contract shall be final and 
binding on the contractor. 

34.6. In case, MDL is unable to remove the hindrance immediately and if it is likely to take 
some time, the contractor shall be informed accordingly by the user. In such cases 
the contractor onMDL’s approval may reduce manpower deployed on the work. The 
Contractor shall also note that Under no circumstances Contractor shall be paid 
for idle manpower. 

 

35. कचराहटाना /DEBRIS REMOVAL/ ˢǅता/HOUSEKEEPING: 

35.1. Debris generated during execution of work shall be promptly disposed ofF outside 
MDL. The site will be maintained clean at all times and the Contractor is expected to 
budget for the same. Also, during dignitary visits, temporary works materials, debris 
etc. shall be shifted suitably without any additional cost to MDL. 
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35.2. In case debris is not removed within two days, MDL will remove the same and the 
charges towards debris removal @ Rs. 10,000/- per truck shall be deducted from 
Contractor’s RA bills. Engineer-In-charge shall keep the record of the same and 
forward the details of recoveries in Invoice Certification. 

35.3. The site will be maintained neat and clean at all times and the Contractor is expected 
to budget for the same. MDL has Designated Bins separately for Scrap Steel, Wood 
Scrap & Rubbish. Contractor shall segregate unusable scrap steel, wood, rubbish, if 
any, and deposit the same in the nearest respective bin.  

35.4. The contractor to submit Certification of Disposal of Scrap/ Debris as per Enclosure-
28 

 
36. सुरƗा और ŮिशƗण /SAFETY AND TRAINING: 

36.1. During the Construction Period, Safety Engineers shall be deputed on site as and 
when required and directed by MDL. This is mandatory requirement. 

36.2. All the workers, Engineers of the contractor shall have Safety PPE’s (Personnel 
Protective Equipment's) like Safety Helmets, Safety Shoes, Safety Belts, Hand Gloves, 
and Goggles etc. Contractors shall also have provision for minimum 5 to 10 visitors 
PPE’s. The periphery of the building shall be covered with the Green net. The 
contractor shall also provide Safety net and Safety Belts for height work. 

36.3. All workers on site shall adhere to the best safety practices applicable. All personal, 
process & material safety procedures shall be planned & implemented on site. 
Training & regular inspection shall ensure that safety standards are met. 

36.4. First Aid kit & First aid training shall be given to all key members of the Site team. 

36.5. Proper signage’s shall be placed on site. Warning in case of any critical/hazardous 
activity shall be given prior to starting of such activity. 

36.6. All workers, supervisor’s contractor shall optimum training regarding all aspects of 
site management prior to commencement of work 

36.7. Please refer Safety Instruction for sub Contractor’s as Enclosed at Annexure ‘A’. 
 

37. ठेकेदार के कमŊचाįरयो ं का पुिलस सȑापन /POLICE VERIFICATION OF CONTRACTOR’s 

EMPLOYEES: 
 
37.1. The Contractor shall have to obtain Police Verification Report (PVR) of their 

Employees prior to deployment at MDL site for execution of the work.  A Detailed 
procedure for Entry Passes for Contractor’s Employees is displayed on MDL’s website 
www.mazagondock.in Tenders  Technical Services. In addition to this for loss of 
pass, bidders shall refer Enclosure-23. BIDDERS ARE REQUESTED TO NOTE THE 
SAME. NO RELAXATION SHOULD BE ASKED FOR. 

38. Ůितबंध िनिवदाकार/फ़मŊ/िवŢेता/BANNED OR DE-LISTED TENDERER/FIRMS/ VENDORS: 

38.1. The Bidder / Contractor declares that they being Proprietors / Directors / Partners 
have not been any time individually or collectively blacklisted or banned or de-listed 
by any Government or quasi Government agencies or PSUs.  If a Tenderer’s entities 
as stated above have been blacklisted or banned or de-listed by any Government or 
quasi Government agencies or PSUs, this fact must be clearly stated in the prescribed 
format online at Enclosure11. Filling the information in the said format is 
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Mandatory for every Tenderer. MDL reserves the right to ask for additional 
information and right to accept /reject the bid. 

39. मूʞ वरीयता /PRICE PREFERENCE: 

39.1. NO PRICE PREFERENCE SHALL BE GIVEN TO ANY BIDDER IRRESPECTIVE OF 
THEIR STATUS. 

40. सावŊजिनक खरीद नीित (मेक इन इंिडया को Ůाथिमकता) आदेश 2017/PUBLIC PROCUREMENT 
POLICY (Preference to Make in India) ORDER 2017: 

The Government of India has issued revised Public Procurement (Preference to Make in 
India) order 2017 on 16th Sep 2020 as part of its policy to encourage “Make in India” and 
promote manufacturing and production of goods and services in India with a view to 
enhancing income and employment. Subject to the provisions of this order and to any 
specific instructions issued by Nodal Ministry or in pursuance of this order, Purchase 
Preference shall be given to local suppliers in all the procurements undertaken by MDL in 
the manner specified below: 

40.1. Aspects of ‘Preference to Make in India’: The following terminology / definitions 
used in the policy is enumerated below and applicable to the tender: 

i) Local content: means the amount of value added in India which shall be the total 
value of item (goods, services or works or their combination) under procurement 
(excluding net domestic indirect taxes) minus the value of imported content in the 
item (including all customs duties) as a proportion of the total value in percent.  

Note: 

a)  The local content can be increased by vendors through partnerships, cooperation 
with local companies, establishing production units in India or Joint Ventures (JV) 
with Indian suppliers, increasing the participation of local employees in services 
and training them. 

ii) Class-I Local Supplier: means a supplier or service provider, whose goods, services 
or works offered for procurement, meets the minimum local content as prescribed 
for ‘Class-I Local Supplier’ under this Order. 

iii) Class-Il Local Supplier: means a supplier or service provider, whose goods, services 
or works offered for procurement, meets the minimum local content as prescribed 
for ‘Class-II Local Supplier’ but less than that prescribed for ‘Class-I Local Supplier’ 
under this Order. 

iv) Non-Local Supplier: means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content less than that prescribed for 
‘Class-II Local Supplier’ under this Order. 

v) Minimum Local Content: The 'Local Content' requirement to categorize a supplier 
as 'Class-I Local Supplier' is minimum 50%. For 'Class-II Local Supplier', the 'local 
content' requirement is minimum 20%. 

vi) L1: means the lowest tender or lowest bid or lowest quotation received in a tender, 
bidding process or other procurement solicitation as adjudged in the evaluation 
process as per the tender or other procurement solicitation. 

vii) Margin of Purchase Preference: means the maximum extent to which the price 
quoted by a Class-I Local Supplier may be above the L1 for the purpose of purchase 
preference. The margin of purchase preference shall be 20%. 
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Note:  

1) Procedure for determination of L1 price for the purpose of deciding eligibility for 
Purchase Preference shall be as per tender Ranking criteria. 

2) If Price/s of all Class I Local Supplier/s is more than 20% of L1's price, no 
purchase preference shall be applicable. 

 
40.2. Purchase Preference (PP):  

40.2.1 Subject to the provisions of the Order and to any specific instructions issued by 
the Nodal Ministry or in pursuance of the Order, purchase preference shall be 
given to ‘Class-I local supplier’ in procurements undertaken by procuring entities 
in the manner specified here under: 

40.2.2 In the procurements of goods or works, which are not divisible in nature, and in 
procurement of services where the bid is evaluated on price alone, the ‘Class-I 
local supplier’ shall get purchase preference over ‘Class-II local supplier’ as well 
as ‘Non-local supplier’, as per following procedure:  

a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I 
local supplier’, the contract will be awarded to L1.  

b) If L1 is not ‘Class-I local supplier’, the lowest bidder among the ‘Class-I local 
supplier’, will be invited to match the L1 price subject to Class-I local supplier’s 
quoted price falling within the margin of purchase preference, and the contract 
shall be awarded to such ‘Class-I local supplier’ subject to matching the L1 
price.  

c) In case such lowest eligible ‘Class-I local supplier’ fails to match the L1 price, 
the ‘Class-I local supplier’ with the next higher bid within the margin of 
purchase preference shall be invited to match the L1 price and so on and 
contract shall be awarded accordingly. In case none of the ‘Class-I local 
supplier’ within the margin of purchase preference matches the L1 price, the 
contract may be awarded to the L1 bidder.  

d) “Class-II local supplier” will not get purchase preference in any procurement, 
undertaken by procuring entities. 

40.3. Reciprocity Clause: 
i) Entities of countries which have been identified by the nodal ministry/ department 

as not allowing Indian Companies to participate in their Government procurement 
for any item related to that nodal ministry shall not be allowed to participate in 
Government Procurement in India for all items related to that Nodal Ministry/ 
Department, except for the list of items published by the Ministry/ Department 
permitting their participation. 

ii) The term 'entity' of a country shall have the same meaning as under the FDI policy 
of Department for Promotion of Industry and Internal Trade(DPIIT) as amended from 
time to time. 

40.4. Declaration/ Verification of Local content 
i) Participating bidders to indicate the percentage of local content (i.e. value added in 

India) along with the details of location/s where the local value addition is made, in 
their bids, item wise or tender wise. The indicated local content percentage shall 
decide categorization of the vendors as “Class-I Local Supplier” / “Class-II Local 
Supplier” / “Non-local Supplier”. All bidders should declare that the item and service 
offered meets the minimum local content & indicate its percentage in their offer 
which shall meet or excel required local content specified in tender. This declaration 
is necessary even if Custom Duty Exemption and / or ERV (if applicable) are not 
being sought. Certification as under is to be submitted mandatorily in technical 
Offer-Part-I bid. 
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The bidders shall provide a certificate, as per Enclosure-10(A), from statutory 
auditor or cost auditor of the company (in case of companies) or from a practicing 
cost accountant or practicing charted accountant (in respect of supplier other than 
companies) giving the percentage of local content. 

 
ii) Bidders to be noted that once the declaration / certification is committed at 

tender submission stage, the same cannot be altered subsequently at technical 
negotiation stage or after award of contract otherwise would be treated / 
considered as false declaration by bidder and necessary action shall be initiated 
as per Para 40.6 of the said Order for debarment. 
 

iii) Declared Local Content shall be the basis for categorization of the vendors and 
tender evaluation. However, MDL reserves the right to undertake detailed 
examination of declared local content and may call vendor to submit relevant 
documents.  
 

iv) In cases where MDL received the complaint from any vendor or person, along with 
the fees prescribed below, verification of Declared Local Content shall be carried out 
by seeking additional info as deemed necessary and the bidders (including 
unsuccessful bidders) against the tender shall be obliged to furnish the necessary 
documents. Failing to do so, the vendor may invite penal action as per the provisions 
of the Order. If MDL assess the capability, then it shall perform the verification. 
However, if in the opinion of MDL matter needs to be dealt at higher level, then the 
complaint shall be referred to Nodal Ministry and their fees / expenses / charges 
applicable as per the Nodal Ministry, if any, shall be borne by the complainant. MDL 
is authorized to prescribe fees for handling complaints under revised PPP MII 2017 
Order. The fees for filing a complaint under the order shall be Rs. 10,000/- per case. 
The complaint shall be filed to the Chairman, Public Grievance Cell. The fee shall be 
deposited by complainant in MDL’s Account by NEFT. 
 

v) On scrutiny of offer, if all the bidders participating in the tender happen to have 
either not submitted the declaration certificate or not declared /specified the local 
content percentage in the declaration certificate or specified local content lower than 
the minimum local content requirement as per the tender, the subject tender shall 
be cancelled & matter shall be taken up with Ministry through MDL Nodal Executive. 
Meanwhile, retendering may be done without applying the provisions of said Order 
for need fulfilment of MDL. 
 

vi) On opening of the price bids, if it is identified that there is difference in local content 
declaration made & local content percentage as per price quoted is now not meeting 
(i.e. lesser than) the specified tender requirement (i.e. only on the quoted price 
without any loading) then such bidder shall be disqualified and shall not be 
considered for ranking purpose. The bid would be treated / considered as given false 
declaration and necessary action for debarment shall be initiated. 

40.5. Price negotiation & contract placement: 

i) MDL has right to negotiate with L1 bidders on the quoted prices. However, it shall 
be ensured that Local Content percentage as declared by the vendors maintained or 
increased but not reduced. 

The supplier shall provide a Local Content Certificate Enclosure-10(C), from 
statutory auditor or cost auditor of the company (in case of companies) or from a 
practicing cost accountant or practicing charted accountant (in respect of supplier 
other than companies) giving the percentage of local content. 

ii) Supplier shall be intimated that the supporting documentation towards realization 
of committed Local Content as per the contract / order terms &conditions shall be 
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maintained for a period of seven years from the date of completion of the contract 
for audit purpose. Nodal Ministry may constitute committees with internal & 
external experts for independent verification of self-declarations and auditor’s / 
accountant’s certificates on random basis and in the case of complaints. 

40.6. Debarment of bidders / suppliers: 

i) False declaration will be in breach of Code of Integrity under Rule175(1)(i)(h) of GFR 
2017 for which a bidder or its successors can be debarred for up to 2 years as per 
Rule 151(iii) of GFR 2017 along with such other actions as may be permissible under 
law. 

ii) A supplier who has been debarred by any procuring entity for violation of said Order 
shall not be eligible for preference under said Order for procurement by any other 
procuring entity for the duration of debarment. The debarment for such other 
procuring entities shall take effect prospectively from the date on which it comes to 
the notice of other procurement entities, in such a manner that ongoing 
procurements are not disrupted. 

41. सामाɊ िवȅीय िनयमो ंके िनयम 144 (xi) के तहत Ůितबɀ/ Restrictions under Rule 144 (xi) of the 
General Financial Rules (GFRs), 2017: 

41.1. Any bidder from a country which shares a land border with India will be eligible to 
bid in this tender only if the bidder is registered with the Competent Authority. 

 
41.2. "Bidder" (including the term 'tenderer', 'Consultant' or 'service provider' in certain 

contexts) means any person or firm or company, including any member of a 
consortium or joint venture (that is an association of several persons or firms or 
companies), every artificial juridical person not falling in any of the descriptions of 
bidders stated hereinbefore, including any agency branch or office controlled by such 
person, participating in a procurement process. 

41.3. "Bidder from a country which shares a land border with India" for the purpose of this 
Order means: - 
a) An entity incorporated, established or registered in such a country; or  
b) A subsidiary of an entity incorporated, established or registered in such a 

country; or 
c) An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 
d) An entity whose beneficial owner is situated in such a country; or 
e) An Indian (or other) agent of such an entity; or 
f) A natural person who is a citizen of such a country; or 
g) A consortium or joint venture where any member of the consortium or joint 

venture falls under any of the above. 

41.4. The beneficial owner for the purpose of 41.3 above will be as under: 

i) In case of a company or Limited Liability Partnership, the beneficial owner is the 
natural person(S), who, whether acting alone or together, or through one or more 
juridical person, has a controlling ownership interest or who exercises control 
through other means.  

Explanation--- 
a)  "Controlling ownership interest" means ownership of or entitlement to more 

than twenty-five per cent. of shares or capital or profits of the company; 

b)  "Control" shall include the right to appoint majority of the directors or to 
control the management or policy decisions including by virtue of their 
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shareholding or management rights or shareholder’s agreements or voting 
agreements. 

ii) In case of a partnership firm, the beneficial owner is the natural person(S) who, 
whether acting alone or together, or through one or more juridical person, has 
ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership; 

iii) In case of an unincorporated association or body of individuals, the beneficial owner 
is the natural person(s), who, whether acting alone or together, or through one or 
more juridical person, has ownership of or entitlement to more than fifteen percent 
of the property or capital or profits of such association or body of individuals; 

iv) Where no natural person is identified under (41.4.i) or (41.4.ii) or (41.4.iii) above, 
the beneficial owner is the relevant natural person who holds the position of senior 
managing official; 

v) In case of a trust, the identification or beneficial owner(s) shall include identification 
of the author of the trust, the trustee, the beneficiaries with fifteen percent or more 
interest in the trust and any other natural person exercising ultimate effective 
control over the trust through a chain of control or ownership. 

41.5. An Agent is a person employed to do any act for another, or to represent another in 
dealings with third person.  
 

41.6.  The successful bidder shall not be allowed to sub-contract works to any contractor 
from a country which shares a land border with India unless such contractor is 
registered with the Competent Authority. 

 
41.7. The bidders shall provide Declaration in respect of restriction under Rule 144 (xi) of 

the General Financial Rules (GFRs), 2017 in the prescribed format as per Enclosure-
10 (E) 

42. सावŊजिनक िशकायत कƗ /PUBLIC GREIVANCE CELL 

42.1. A Public Grievance Cell headed by Executive Director (Tech) has been set up in the 
Company. Members of public having complaints or grievances are advised to contact 
him on Wednesday between 10:00 hours and 12:30 hours in his office on 4th Floor, 
D2 Building, East yard, MDL or send their complaints / grievances to him in writing 
for redressal. His Telephone No. is 022- 2376 3512 / 2372 3426 / 8879399826 

43. िववाद समाधान तंũ /DISPUTE RESOLUTION MECHANISM(DRM) and मȯ˕ता 
/ARBITRATION: 

43.1. Refer General Conditions of Contract Clause No. 23,24,25. 
 

44. अिधकार ƕेũ /JURISDICTION: 

44.1. Refer General Conditions of Contract Clause No. 26. 

45. एमडीएल का अिधकार /MDL’s RIGHT: 

45.1. MDL reserves the right to consider placement of Order / Contract in part or in full 
against the tendered quantity or reject any or all tenders without assigning any 
reasons thereof. 

 
46. बोलीदाताओ ं/ एजŐटो के िबच िहतो ंका टकराव / CONFLICT OF INTERESST AMONG BIDDERS 

/AGENTS: 
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46.1. Conflict of Interest among bidders/ Agents: A bidder shall not have conflict of interest 
with other bidders. Such conflict of interest can lead to anti-competitive practices to 
the detriment of MDL’s interests. The bidder found to have a conflict of interest shall 
be disqualified. A bidder may be considered to have a conflict of interest with one or 
more parties in this bidding process, if: 

a) They have controlling partner(s) in common; or 

b) They receive or have received any direct or indirect subsidy/ financial stake from any 
of them; or 

c) They have the same legal representative/agent for purposes of this bid; or 

d) They have relationship with each other, directly or through common third parties, 
that puts them in a position to have access to information about or influence on the 
bid of another Bidder; or 

e) Bidder participates in more than one bid in this bidding process. Participation by a 
Bidder in more than one Bid will result in the disqualification of all bids in which the 
parties are involved. However, this does not limit the inclusion of the components/ 
sub-assembly/ Assemblies from one bidding manufacturer in more than one bid. 

f) In case of a holding company having more than one independently manufacturing 
units, or more than one unit having common business ownership/ management, only 
one unit should quote. Similar restrictions would apply to closely related sister 
companies. Bidder must proactively declare such sister/ common business/ 
management units in same/ similar line of business.   

46.2. Declaration in respect of Conflict of Interest among Bidders/ Agents as per format at 
Enclosure-29 is to be submitted by bidder.  

We look forward to your participation in on-line bidding by offering your most 
competitive and reasonable bid against this tender. 

 
   Yours faithfully, 

      For MAZAGON DOCK SHIPBUILDERS LIMITED, 
 

       
         GM/HOD(TS) 
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Enclosures: 
1.  Enclosure-1 - Form of undertaking to be furnished by the bidder 
2.  Enclosure-2 - Tender Enquiry Acceptance Form 
3.  Enclosure-3 - Details Of General Construction Work 

4.  Enclosure-4 - 
General Conditions of Contract (GCC) Acceptance 
Form–GCC attached separately. 

5.  Enclosure-5 - Deviations from Tender Enquiry Form/ GCC 
6.  Enclosure-8 - Particulars of Experience in Similar Projects 

7.  Enclosure-9 - 
Personnel available with the Contractor for this 
Project 

8.  
Enclosure- 10(A) 

- 
Declaration Certificate for Local Content (Sample 
Filled up Form for Filling Enclosure-10 (A) 
ATTACHED SEPERATELY) 

9.  Enclosure- 10(C) - Actual Local Content Certificate 

10.  
Enclosure- 10 (E) 

- 
Declaration in respect of restriction under Rule 
144 (xi) of the General Financial Rules (GFRs), 
2017 

11.  
Enclosure- 10 (F) 

- 
Declaration in respect of debarred under Public 
Procurement Policy (PPP) Make In India (MII) 
order 2017 

12.  Enclosure-11 - Banned or Delisted of Firm/Vendor 

13.  Enclosure-12 - 
MDL Bank Account Details for Online Remittance of 
Security Deposit/ Performance Bank Guarantee 

14.  Enclosure-14 - RTGS/NEFT/ECS – Mandate Authorisation Form 

15.  Enclosure-15 - 
Proforma Bank Guarantee format for Bid Bond / 
EMD 

16.  Enclosure-16 - Performa for Performance Bank Guarantee 
17.  Enclosure-19 - Price Bid (Part-II) - to be submitted online 
18.  Enclosure-21 - Scope of Work  
19.  Enclosure-22 - Hindrance Register Format 
20.  Enclosure-23 - Loss of Pass 
21.  Enclosure-24 - Invoice Certification Format 
22.  Enclosure-25 - Extract of Official Secrets Act, 1923 

23.  Enclosure-26 - 
CHECKLIST OF SUBMITTALS ATTACHED 
ALONGWITH ONLINE TECHNICAL BID 

24.  Enclosure-27 - Address Label 
25.  Enclosure-28  Certification for Disposal of Scrap/Debris  

26.  Enclosure-29  
Declaration in respect of Conflict of Interest among 
Bidders/ Agents 

27.  Enclosure-30 - ISB format for Bid Bond / EMD 
28.  Enclosure-31 - ISB Format for Performance Bank Guarantee 

29.  SAMPLE FORMAT - 
SAMPLE FORMAT FOR FILLING ENCLOSURE-10 (A) 
OF TENDER 

30.  
Statutory requirements 
& Safety clause 

- To be downloaded from our website www.mazagondock.in 

31.  
Procedure for security 
passes 

- To be downloaded from our website www.mazagondock.in 

32.  
ANNEXURE-A 
  

SAFETY INSTRUCTIONS FOR SUB-CONTRACTORS IN 
MDL, attached separately 

33.  ANNEXURE-B  

STANDARD TERMS AND CONDITION (HR) FOR 
STATUTORY COMPLIANCE WHILE ENGAGING SUB-
CONTRACTORS/ OUTSOURCED MANPOWER AND ITS 
UNIT attached separately 
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Enclosure-1 
FORM OF UNDERTAKING TO BE FURNISHED BY THE BIDDER 

(To be typed on Bidder’s Letter head) 
To, 
The General Manager (TS), 
TS-Commercial Section 
Mazagon Dock Shipbuilders Limited, 
Dockyard Road, Mumbai-400 010. 
Sir, 

Sub: Repair of Kota Flooring, Plaster and Painting at MMP 1 & 2 Store East Yard, 
MDL, Mumbai. 

Ref: MDL Tender Enquiry No. 1900000265 
 
1. Having visited the site and having examined the General Conditions of Contract, Special 

Conditions of Contract, Technical Specifications and Bill of Quantities for the above named 
work, we offer to construct, complete and maintain the whole of the said works in conformity 
with the said General Conditions of Contract, Special Conditions of Contract, Technical 
Specifications, and Bill of Quantities for the sum stated in Bill of Quantities included in this 
Tender Document for such other sum as may be ascertained in accordance with the said 
conditions of Contract. 

 
2. We undertake to complete and deliver the whole of the works comprised in the Contract within 

the time stated in this tender. 
 
3. We have independently considered the amount of Liquidated damages indicated in the tender 

and agree that it represents a fair estimate of the loss likely to be suffered by you in the event 
of the work(s) not being completed in time. 

 
4. If our Tender is accepted, we will, when required, obtain the guarantees from a Bank (to be 

approved by you) to be jointly and severally bound with us for the sum named in the tender 
for the due performance of the Contract under the terms of a Bond to be approved by you.  

 
5. The Contractor's All Risk Policy for the full value of the Contract valid till the completion 

period will be obtained by us in the joint names of Mazagon Dock Shipbuilders Limited and 
ourselves. 
 

6. We agree to abide by this Tender for the period of 120 days from the date fixed for receiving 
the same and it shall remain binding upon us and may be accepted at any time before the 
expiry of this period. 

 
7. Unless and until a formal Agreement or Order is prepared and executed, this tender together 

with your written acceptance thereof, shall constitute a binding Contract between us. 
 
8. We understand that if our Tender-Bid is accepted, we are to be jointly and severally 

responsible for the due performance of the Contract. 
9. We understand that you are not bound to accept the lowest or any Tender you may receive. 
10. We undertake to comply with the Anti-profiteering provisions of GST Act 2017 and we will 

pass on the benefits from reduction in the rate of Tax/input Tax credit if any, to MDL and 
there will be no liability on MDL on account of GST/Input Tax Credit. 

 

Dated this ______________________________ day of ___________________(year) 
 

Signature_______________________________ in the capacity of ________________________ 
 

duly authorised to sign Tenders for and on behalf of_____________________________________ 
_______________________________________________________________________________ 

(IN BLOCK CAPITALS) 
Witness: 

Signature_____________________________ Address of Witness____________________________ 
Name ____________________________      Occupation _______________________________ 
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Enclosure-2 
TENDER ENQUIRY (TEF) ACCEPTANCE FORM 

 
To,         
TS-COMMERCIAL SECTION 
TS DEPARTMENT 
MAZAGON DOCK SHIPBUILDERS LIMITED 
 
TENDER ENQUIRY No. 1900000265    

TEF 
CLAUSE 

NO. 

TENDERER’S 
REMARK 

TEF 
CLAUSE 

NO. 

TENDERER’S 
REMARK 

ACCEPTED/ DEVIATION ACCEPTED/ DEVIATION 

1  24  

2  25  

3  26 Not Applicable 

4  27  

5  28  

6  29  

7  30  

8  31  

9  32  

10 Not Applicable 33  

11  34  

       12  35  

13  36  

14  37  

15  38  

16  39  

17  40  

18  41  

19  42  

20  43  

21 Not Applicable 44  

22  45  

23  46  

 
COMPANY’S NAME &ADDRESS : SIGNATURE:   

 DATE:  

 NAME:  

 DESIGNATION:  

 TENDERER’S COMPANY  SEAL: 

NOTES : 
1. Bidder(s) should carefully read the Tender Enquiry Terms & Conditions (TEF) included in 

the tender prior to filling up this acceptance format. 
2. Bidder(s) should indicate Accepted/ Deviation Taken for each clause number in the above 

table. 
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3. Bidder(s) to attach Separate Sheet indicating all relevant details such as Number & 
description of the Clause, Reasons for Deviation and Alternative suggested for any 
deviations taken by them in the prescribed format indicated at Enclosure-5. 

4. TEF clause numbers shown in the above format also includes the sub-clauses under these 
clauses. For example 4 means – clause nos. 4, 4(i), 4(ii) etc.  
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Enclosure-3 
 
To,         
TS-COMMERCIAL SECTION 
TS DEPARTMENT 
MAZAGON DOCK SHIPBUILDERS LIMITED. 
 
MDL Tender No. 1900000265                                                                                      

 
Details of General Construction Work 

(To be typed on Bidders Letterhead & submitted) 

Sr. No Financial Year Particulars Amount in Rs. 

1 

 Annual turnover of general 
construction work in any of the 
year over a period of 07years, 

ending 31st March 2025 

 

2 
Out of the above, annual turnover 

in the relevant year from Civil 
Work 

 

 
 
 
 
 
 
 
 

_________________________________ _______________________________ 
Signature of Chartered Accountant 

with Seal 
Signature and Seal of the Bidder 
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Enclosure-4 
ACCEPTANCE FORM FOR GENERAL CONDITIONS OF CONTRACT (GCC) 

 
To,         
TS-COMMERCIAL SECTION 
TS DEPARTMENT 
MAZAGON DOCK SHIPBUILDERS LIMITED 
 
TENDER ENQUIRY No. 1900000265    
 

GCC 
CLAUSE No. 

TENDERER’S 
REMARK 

GCC 
CLAUSE No. 

TENDERER’S
REMARK 

GCC 
CLAUSE No. 

TENDERER
’SREMARK 

 
ACCEPTED/ 
DEVIATION 

 ACCEPTED/ 
DEVIATION 

 ACCEPTED
/ 
DEVIATION 

1  38  75  
2  39  76  
3  40  77  
4  41  78  
5  42  79  
6  43  80  
7  44  81  
8  45  82  
9  46  83  
10  47  84  
11  48  85  
12  49  86  
13  50  87  
14  51  88  
15  52  89  
16  53  90  
17  54  91  
18  55  92  
19  56  93  
20  57  94  
21  58  95  
22  59  96  
23  60  97  
24  61  98  
25  62  99  
26  63  100  
27  64  101  
28  65  102  
29  66  103  
30  67  104  
31  68  105  
32  69  106  
33  70  107  
34  71  108  
35  72  109  

36  73  110 Not 
Applicable 

37  74    
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COMPANY’S NAME & ADDRESS: SIGNATURE:   
 DATE:  
 NAME:  
 DESIGNATION:  
 TENDERER’S COMPANY 

SEAL: 
 

 
 
NOTES: 

1. Bidder(s) should carefully read the General Conditions OF CONTRACT (GCC) of the Tender 
Enquiry prior to filling up this acceptance format. 

 
2. Bidder(s) should indicate Accepted/ Deviation Taken for each clause number in the above 

table. 
 

3. Bidder(s) to attach Separate Sheet indicating all relevant details such as Number & 
description of the Clause, Reasons for Deviation and Alternative suggested for any 
deviations taken by them in the prescribed format indicated at Enclosure-5. 

 
4. Clause numbers shown in the above format also includes the sub-clauses under these 

clauses. For example, Clause no. 56 means – Clause nos. 56, 56 i), 56 a) etc. 
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Enclosure-5 
 

To,         
TS-COMMERCIAL SECTION 
TS DEPARTMENT 
MAZAGON DOCK SHIPBUILDERS LIMITED. 
 
MDL Tender No. 1900000265                                                                                    
 

DEVIATIONS FROM CONDITIONS OF TENDER ENQUIRY FORM/GCC/ Technical 
specification 

 
All deviations from the Conditions of Tender Enquiry Form/ GCC shall be filled in by the bidder 

clause by clause in this Schedule.  If deviations are discussed in the covering Letter of Tender, 

then reference to the said letter shall be made below. 

 

Clause No. Contractual 
requirement 

Deviation proposed by the 
Bidder 

Reason for proposed 
deviation 

(1) (2) (3) (4) 

    

    

    

    

    

    

    

    

  
The Bidder hereby certifies that the above mentioned are the only deviations from the Conditions 
of Contract. 
 
  SIGNATURE  _____________________ 

  NAME   _____________________ 

  DESIGNATION _____________________ 

COMPANY SEAL COMPANY  _____________________ 

  DATE        _____________________ 
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Enclosure-8 
 

PARTICULARS OF EXPERIENCE IN SIMILAR PROJECTS 
 
The General Manager, 
TS Department, 
6th Floor, Service Blcock Bldg. NY, 
Mazagon Dock Shipbuilders Limited, 
Dock Yard Road,  
Mumbai - 400010, INDIA 
 
Sir, 
 

Sub: Repair of Kota Flooring, Plaster and Painting at MMP 1 & 2 Store East Yard, MDL, 
Mumbai. 
 

Ref: MDL Tender No. 1900000265. 
 

With reference to the above and after having read the terms & conditions in the Tender 
Enquiry, we wish to submit our bid for consideration of pre-qualification under Clause 
7.1.1.1/7.1.1.2/7.1.1.3 (strike out whichever is not applicable) of the tender. The details of 
similar projects as stipulated in the tender enquiry form and completed satisfactorily by us 
are as under: 
 
Clause7.1.1.1: Three similar completed works each costing not less than ₹36 Lakhs. 

Sr.
No 

PO No 
& Date 

Completion 
Cost 

Work order  
(Submitted/Not submitted) 

Completion Certificate  
(Submitted/Not Submitted) 

1     
2     
3     

OR 
Clause7.1.1.2: Two similar completed works each costing not less than ₹45 Lakhs. 

Sr.
No 

PO No 
& Date 

Completion 
Cost 

Work order  
(Submitted/Not submitted) 

Completion Certificate  
(Submitted/Not Submitted) 

1     
2     

OR 
Clause7.1.1.3: One similar completed work costing not less than ₹71 Lakhs. 

Sr.
No 

PO No 
& Date 

Completion 
Cost 

Work order  
(Submitted/Not submitted) 

Completion Certificate  
(Submitted/Not Submitted) 

1     
 

2. The brief details of above similar projects are as under: (Use separate sheet for each work) 
i. Project Name:   
ii. Project Location  
iii. Client:  
iv. Address of the Client & contact person with Tel No. 

& Fax No 
 

v. Brief Description of the work   
vi. Cost of project  
vii. Contract/Work order No:  
viii. Completion Certificate details viz, ref. No & date of 

issue 
 

ix. Date of Commencement of Work    
x. Date of completion work  
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3. The following documents in support of the above similar projects are enclosed in our techno-

commercial bid: 
1. Copy of Work Order/Contract Agreement indicating contract amount, Project/Work value, 

Scope of Work & other details with signature of Both Parties. 
2. Work Completion Certificates issued by the Client(s) indicating proper reference of 

Contract Agreement & Date of Completion. 
3. Any other document (please specify) 
 

4. We further agree to produce originals of the documents submitted in respect of the similar 
projects detailed above for verification by MDL as and when called for. 

 
 
 
 
 

Signature of Contractor:________________________ 
 

Name and Address:____________________________ 
Place:          
      _______________________________________________ 
Date:    
      _______________________________________________ 
  
    

Official Seal 
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Enclosure-9 
 
To,         
TS-COMMERCIAL SECTION 
TS DEPARTMENT 
MAZAGON DOCK SHIPBUILDERS LIMITED. 
 
MDL Tender No. 1900000265                                                                                      

 

KEY PERSONNEL AVAILABLE WITH THE CONTRACTOR FOR THIS PROJECT 
Bidders should provide information of personnel of relevant discipline (Engineers & Supervisors) 
including Safety Officer(s) who will be deployed for this Project in the following prescribed format. 

 
 

  

Sl 
No. 

Designation of the 
Personnel with 
Discipline  

No of Personnel to 
be deployed 

Month wise 
Duration of 
Deployment for 
this project 

No of Years of 
Relevant 
Experience  
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Enclosure-10 (A) 
 

To,         
TS-COMMERCIAL SECTION 
TS DEPARTMENT 
MAZAGON DOCK SHIPBUILDERS LIMITED. 
 
MDL Tender No. 1900000265                                                                                      

 
DECLARATION CERTIFICATE FOR LOCAL CONTENT 

 
This declaration serves as a declaration form for the bidders. (Before completing this 
declaration, bidders must study the General Conditions, Definitions, Govt. Directives 
applicable in respect of Local Content & prescribed tender conditions). THE BIDDER SHALL 
PROVIDE THIS CERTIFICATE FROM CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CORPORATION, 
PARTNERSHIP OR INDIVIDUAL). 
 
IN RESPECT OF BID/ TENDER No. 1900000265 
ISSUED BY: MAZAGON DOCK SHIPBUILDERS LIMITED 
 
I, the undersigned, ……………………………............................................... (full names), 
do hereby declare, in my capacity as …………………………………………….……….……. of 
.............................................................................................................(name of bidder 
entity), the following: 
 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have read and understood the requirement of local content (LC) and same is specified 
as percentage calculated in accordance with the definition provided at clause 2 of revised Public 
Procurement (preference to Make in India) Order2017. 
 
“Local content” as per above order means the amount of value added in India which shall be 
the total value of items procured (excluding net domestic indirect taxes) minus the value of 
imported content in the item (including all customs duties) as a proportion of the total value 
in percent.” 
 
(c) I have satisfied myself that the goods/services/works to be delivered in terms of the above 
specified bid comply with the local content requirements as specified in the tender for ‘Class- I 
Local Supplier’ / ‘Class-II Local Supplier’, and as above. 
 
(d) The local content calculated using the definition given above are as under: 
 

Tender Item  
Sr No 

Local content 
calculated as 

above % 

Location of value addition (Location shall be specified as 
name of city or district etc.) 

 

 
 

  

 
 

  

Attach separate sheet duly signed if space is not sufficient 
 
NB: Local content percentage shall be declared item wise or tender wise strictly as per 
the terms of the tender. 
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(e) I accept that the Procurement Authority / Institution / MDL / Nodal Ministry has the 
right to request that the local content be verified in terms of the requirements of revised Public 
Procurement (preference to Make in India) Order2017 dtd16.09.2020 and I shall furnish the 
document / information on demand. Failure on my part to furnish the data will be treated as 
false declaration as per PPP MII Order 2017. In case of contract being awarded, I undertake to 
retain the relevant documents for 7 years from date of execution. 
 
(f) I understand that the submission of incorrect data, or data that are not verifiable as 
described in revised Public Procurement (preference to Make in India) Order 2017, may result 
in the Procurement Authority / Nodal Ministry / MDL imposing any or all of the remedies as 
provided for in Clause 9 of the Revised Public Procurement (preference to Make in India) Order 
2017 dated 16.09.2020. 
 

 

SIGNATURE of the Bidder: ___________ DATE:  
 
 
Seal / Stamp of Bidder 
 

 

 

SIGNATURE:(TO BE SIGNED BY AUTHORISED SIGNATORY STRICTLY AS PER TEF 
CLAUSE NO. 40.4.i) & STAMPED-VIZ; CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR 
SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CORPORATION, 
PARTNERSHIP OR INDIVIDUAL). 
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Enclosure-10 (C) 
 
To,         
TS-COMMERCIAL SECTION 
TS DEPARTMENT 
MAZAGON DOCK SHIPBUILDERS LIMITED. 
 
MDL Tender No. 1900000265                                                                                      

 
ACTUAL LOCAL CONTENT CERTIFICATE 

 
Note 1: This certificate shall be submitted by the successful bidder post execution of the 
contract. 

LOCAL CONTENT DECLARATION (post execution of contract / PO). THE SUPPLIER 
SHALL PROVIDE THIS CERTIFICATE FROM CHIEF FINANCIAL OFFICER OR 
OTHER LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CORPORATION, PARTNERSHIP OR INDIVIDUAL). 
 
IN RESPECT OF CONTRACT No./ PO No. 1900000265. 
ISSUED BY: MAZAGON DOCK SHIPBUILDERS LIMITED 
 
I, the undersigned, …………………………….................................................... (full 
names), do hereby declare, in my capacity as 
…………………………………………….……….…….of 
..............................................................................................................(name of bidder 
entity), that: 

(a) The facts contained herein are within my own personal knowledge. 
(b) My/our company has declared the local content at the time of tender asunder 

 
Tender 
Item Sr. 
No. 

Local content calculated as above % Location of local value addition 

 
 

  

 
 

  

 
(c) My/our company has completed the above referred contract and the actual local 
content of the delivered item/s calculated using the definition in the declaration 
given at the time of bid is as under: 
Tender 

Item SrNo 
Declared minimum Local content at 

the time of bidding (%) 
Achieved Local content of delivered 

items (%) 
 
 

  

 
 

  

NB: Local content percentage shall strictly be declared item wise or tender wise as was 
declared at the time of bid / tender. 

 
(d) I accept that the Procurement Authority / Institution / MDL / Nodal Ministry 
has the right to request that the local content be verified in terms of the 
requirements of revised Public Procurement (preference to Make in India) Order2017 
dtd 16.09.2020 and I shall furnish the document / information on demand. Failure 
on my part to furnish the data will be treated as false declaration as per PPP MII 
Order 2017. I undertake to retain the relevant documents for 7 years from date of 
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execution. 
 

(e) I understand that the submission of incorrect data, or data that are not 
verifiable as described in revised Public Procurement (preference to Make in India) 
Order2017, may result in the Procurement Authority / Nodal Ministry / MDL 
imposing any or all of the remedies as provided for in Clause 9 of the Revised Public 
Procurement (preference to Make in India) Order 2017 dated 16.09.2020. 

 
 

 

SIGNATURE of the Bidder: ___________ DATE: 

  
 
 
Seal / Stamp of Bidder 
 

 

SIGNATURE:(TO BE SIGNED BY AUTHORISED SIGNATORY STRICTLY AS PER 
TEF CLAUSE NO. 40.5.i) & STAMPED-VIZ; CHIEF FINANCIAL OFFICER OR 
OTHER LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE 
CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT 
RESPONSIBILITY (CORPORATION, PARTNERSHIP OR INDIVIDUAL). 
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                                                                 Enclosure-10 (E) 
 
To,         
TS-COMMERCIAL SECTION 
TS DEPARTMENT 
MAZAGON DOCK SHIPBUILDERS LIMITED. 
 
MDL Tender No. 1900000265                                                                                      
 

 
Declaration in respect of restriction under Rule 144 (xi) of the General Financial 

Rules (GFRs), 2017 
 

I have read the clause regarding restrictions on procurement from a bidder of a country 
which shares a land border with India and on sub-contracting to contractors from such 
countries; I certify that this bidder is not from such a country or, if from such a country, has 
been registered with the Competent Authorities and will not sub-contract any work to a 
contractor from such countries unless such contractor is registered with the Competent 
Authorities. I hereby certify that this bidder fulfils all requirements in this regards and is 
eligible to be considered. (Where applicable, evidence of valid registration by the Competent 
Authorities shall be attached] 

 

 

 

SIGNATURE:  DATE:  
 
 

Seal / Stamp of Bidder 
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Enclosure-10 (F) 
 
To,         
TS-COMMERCIAL SECTION 
TS DEPARTMENT 
MAZAGON DOCK SHIPBUILDERS LIMITED. 
 
MDL Tender No. 1900000265                                                                                      

 
 

Declaration in respect of debarred under Public Procurement Policy (PPP) Make 
In India (MII) order 2017, GeM, CPPP including Tender holiday issued by MDL. 

 
 

I have read the Clause No. 40 of the Tender and hereby declare that I/ we have not 
been debarred by any Government or quasi Government agencies or PSU’s under Public 
Procurement Policy (PPP) Make In India (MII) order 2017, GeM and CPPP. 

 
Further, I hereby declare that I/ we have not been given the Tender holiday by MDL. 

 

 

 

 

 

SIGNATURE:  DATE:  
 
 

Seal / Stamp of Bidder 
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Enclosure-11 
To,         
TS-COMMERCIAL SECTION 
TS DEPARTMENT 
MAZAGON DOCK SHIPBUILDERS LIMITED. 

 
PARTICULARS OF BANNED OR DE-LISTED TENDERER/FIRM/VENDORS 

 
The General Manager, 
TS Department, 
6th Floor, Service Block Bldg. NY, 
Mazagon Dock Shipbuilders Limited, 
Dock Yard Road,  
Mumbai - 400010, INDIA 

 
Sir, 
 

Sub: Repair of Kota Flooring, Plaster and Painting at MMP 1 & 2 Store East Yard, MDL, 
Mumbai. 
 

Ref: MDL Tender No. 1900000265. 

 
With reference to Clause no: 38 (Banned or De-Listed Tenderer/ Firms / Vendors), referred 
Tender Enquiry, we declare the Information as below.  
 

A. In case of Banned / Blacklisted by the client. 
 

Sl Name of Government/ quasi 
Government agencies/or 

PSUs who has Banned/Black 
listed 

Name of Project 
value which firm 

is Banned/ 
Blacklisted  

Banned/ Black 
listed for the 

Duration 

Reasons 

     
     
     

 
B. In case of penal Action Proceeding / Show cause notices initiated/issued by the Government 

or quasi Government agencies or PSU’s including Pending in Judicial proceedings: 
Sl Name of Client Name of Project / Work  Status 

    
    
    
    

 
C. The bidding firm to enclose / submit all relevant documents pertaining to Sr. no.  A &Sr no. 

B above. 
 
Signature of Contractor: 

 
Name and Address: 

Place: 
Date:        Official Seal 
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Enclosure-12 

To,         
TS-COMMERCIAL SECTION 
TS DEPARTMENT 
MAZAGON DOCK SHIPBUILDERS LIMITED. 
 
MDL Tender No. 1900000265                                                                                      

 
MAZAGON DOCK SHIPBUILDERS LIMITED 

DOCKYARD ROAD 
MUMBAI - 400010 

 
 

1. MDL’S BANK ACCOUNT DETAILS: 
 

NAME OF BANK A/C 
HOLDER 

: MAZAGON DOCK SHIPBUILDERS LTD 
 

BANK AND BRANCH : STATE BANK OF INDIA, MAZAGON BRANCH, 
MUMBAI 

BRANCH CODE : 9054 
BANK ACCOUNT NO : 10005255246 

 
IFSC CODE  SBIN0009054 

 
MICR/NECS CODE  400002120 
INCOME TAX PAN NO  AAACM8029J 
INCOME TAX TAN NO  MUMM02076E 
 

2. DETAILS OF REMITTANCE TO MDL’S BANK ACCOUNT: 
(To be filled in by the vendors/firms making remittance of funds in MDL’S Bank Account) 

 
Date of 
Remittance 

Name of 
Firm 

UTR No. MDL 
tender/PO. 
Ref No. 

Nature of 
Remittance 
viz. 
Performance 
Bank 
Guarantee etc. 
 

Amount 
Remitted 
(₹  
 

      
   MDL Tender 

No. 
1900000265 
 

  

      
 

         ____________________ 
                                                      Signature of Bidder 

 
 

3. SAP Parked document No: ____________________ Date: _____________ 
 (To be filled in by MDL’s Commercial Executive) 
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 Enclosure-14 
To,         
TS-COMMERCIAL SECTION 
TS DEPARTMENT 
MAZAGON DOCK SHIPBUILDERS LIMITED. 
 
MDL Tender No. 1900000265                                                                                      
 
 

RTGS/NEFT/ECS – MANDATE AUTHORISATION FORM 
 

1. NAME OF THE FIRM :  
 

2. CONTACT PERSON AND 
DESIGNATION 

:  

3. PAN NO :  
 

4. VENDOR ADDRESS :  
 

5. VENDOR’S 
TELEPHONE/FAX 

:  

6. E-MAIL ADRESS :  
 

7. BANK NAME :  
 

8. BANK ADDRESS :  
 

9. ACCOUNT NUMBER :  
 

10. ACCOUNT TYPE :  
 

11. IFSC CODE :  
 

12. MICR CODE :  
 

13. GST ID NO. :  

 
 We hereby declare that the particulars given above are correct and complete. If the 
transaction is delayed for reasons of incomplete or incorrect information, we would not hold MDL 
responsible. 
 
 
 
 

Date Vendor’s Seal Authorised Signature of the Vendor 
 

 
Certified that the particulars as per Serial No. 1 & 6 to 12 are correct as per our records. 
 
 
 
 

Date Bank’s Stamp Authorised Signature of the Bank Officer 
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Enclosure-15  
 
To,         
TS-COMMERCIAL SECTION 
TS DEPARTMENT 
MAZAGON DOCK SHIPBUILDERS LIMITED. 
 
MDL Tender No. 1900000265 
 

PROFORMA BANK GUARANTEE FOR BID BOND / EMD 
(On Non-Judicial stamp paper of value ₹500/-) 

 
IN CONSIDERATION OF MAZAGON DOCK SHIPBUILDERS LIMTED, a company 

incorporated under the Companies Act 1956 and having its registered office at Dockyard Road, 
Mumbai 400010 (hereinafter referred to as the “the Company” which expression shall, unless it 
be repugnant or contrary to the subject or context thereof, be deemed to mean and include its 
successors and assigns) having agreed to accept the Earnest Money Deposit (EMD) of Rs---------
------------------ -------(Rupees-----------------------------only) in the form of Bank Guarantee from 
Messers ............................ a partnership firm/sole proprietor business/a company registered 
under the Companies Act, 1956 having its office at ...............................(hereinafter called " the 
tenderer" which expression shall, unless it be repugnant or contrary to the subject or context 
thereof, be deemed to mean and include its successors and assigns) for participating in the 
Tender no..................................dated.............. (hereinafter called "the tender" which expression 
shall include any amendments/alterations to "the tender" issued by "the Company") for the 
supply, delivery at site, installation and commissioning of certain equipment, item/services/civil 
works etc., We, ........................... ......................... Bank having office at 
............................................ (hereinafter referred to as “the Bank” which expression shall 
include its successors and assigns) hereby agree to pay to the Company without any demur on 
first demand an amount not exceeding Rs................... (Rupees.............................only) against 
any loss or damage, costs, charges and expenses caused to or suffered by the Company by reason 
of nonperformance and non-fulfilment or for any breach on the part of the tenderer of any of the 
terms and conditions of the said tender. 
 
2. We, ............................. Bank further agree that the Company shall be sole judge whether 
the said tenderer has failed to perform or fulfil the said tender in terms thereof or committed 
breach of any terms and conditions of the tender the extent of loss, damage, cost, charges and 
expenses suffered or incurred or would be suffered or incurred by the Company on account 
thereof and we waive in the favour of the Company all the rights and defences to which we as 
guarantors may be entitled to. 
 
3. We, ................................. Bank further agree that the amount demanded by the Company 
as such shall be final and binding on the Bank as to the Bank 's liability to pay and the amount 
demanded and the Bank undertake to pay the Company the amount so demanded on first 
demand and without any demur notwithstanding any dispute raised by the tenderer or any suit 
or other legal proceedings including arbitration pending before any court, tribunal or arbitrator 
relating thereto, our liability under this guarantee being absolute and unconditional. 
 
4. We, .................................. Bank further agree with the Company that the Company shall 
have the fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said tender/or to extend time of 
performance by the tenderer from time to time or to postpone for any time to time any of the 
powers exercisable by the Company against the tenderer and to forbear to enforce any of the 
terms and conditions relating to the tender and we shall not be relieved from our liability by 
reason of any such variation or extension being granted to the tenderer or for any forbearance, 
act or omission on the part of the Company or any indulgence by the Company to the tenderer 
or by any such matter or things whatsoever which under the law relating to sureties would have 
the effect of relieving us. 
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5. We, ........................................ Bank further undertake not to revoke this guarantee 
during its currency except with the previous consent of the Company in writing. 
 
6. We, ......................................... Bank also agree that the Bank’s liability under this 
guarantee shall not be affected by any change in the constitution of the tenderer or dissolution 
or winding up of the business of the tenderer. 
 
7. Notwithstanding anything contained herein above: 

i) Our liability under this guarantee shall not exceed Rs.......... 
ii) This Bank Guarantee shall be valid upto and including .......; and 
iii) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 
………(validity + --- weeks from the date of expiry of this guarantee). 

 
8. This Guarantee shall be governed by Indian laws and the Courts at Mumbai, India shall 
have the exclusive jurisdiction. 
 

IN WITNESS WHEREOF the Bank has executed this document on this............................. 
day of ........................... 
 
For ........................ Bank 
(by its constituted attorney 
or the person authorised to sign) 
 
 
 
(Signature of a person authorised 
to sign on behalf of "the Bank") 
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Enclosure-16 
To,         
TS-COMMERCIAL SECTION 
TS DEPARTMENT 
MAZAGON DOCK SHIPBUILDERS LIMITED. 
 
MDL Tender No. 1900000265                                                                                                    
 

PROFORMA FOR PERFORMANCE BANK GUARANTEE 
(On Non-Judicial stamp paper of value ₹500/-) 

 
IN CONSIDERATION OF MAZAGON DOCK SHIPBUILDERS LIMTED (formerly known as 

MAZAGON DOCK LIMITED, a company incorporated under the Companies Act 1956 and having 
its registered office at Dockyard Road, Mumbai 400010 (hereinafter referred to as the “the 
Company” which expression shall, unless it be repugnant or contrary to the subject or context 
thereof, be deemed to mean and include its successors and assigns) having placed an order on 
Messers ............................ a partnership firm/sole proprietor business/a company registered 
under the Companies Act, 1956 having its office at ...............................(hereinafter called " the 
Contractor" which expression shall, unless it be repugnant or contrary to the subject or context 
thereof, be deemed to mean and include its successors and assigns) vide order No....................... 
dated.............. (hereinafter called "the order" which expression shall include any 
amendments/alterations to "the order" issued by "the Company") for the work of 
____________________ _______________________as stated in the said Order and the Company having 
agreed that the Contractor shall furnish a security for the performance of the Contractor 
obligations and/or discharge of the Contractor liability in connection with the said order and the 
Company having agreed with the Contractor to accept a performance guarantee, We, 
.................................................... Bank having office at ............................................ 
(hereinafter referred to as “the Bank” which expression shall include its successors and assigns) 
hereby agree to pay to the Company without any demur on first demand an amount not exceeding 
Rs........... (Rupees.............................only) against any loss or damage, costs, charges and 
expenses caused to or suffered by the Company by reason of non-performance and non-
fulfillment or for any breach on the part of the Contractor of any of the terms and conditions of 
the said order. 
 
2. We, ............................. Bank further agree that the Company shall be sole judge whether 
the said Contractor has failed to perform or fulfill the said order in terms thereof or committed 
breach of any terms and conditions of the order and the extent of loss, damage, cost, charges 
and expenses suffered or incurred or would be suffered or incurred by the Company on account 
thereof and we waive in the favour of the Company all the rights and defences to which we as 
guarantors may be entitled to. 
 
3. We, ................................. Bank further agree that the amount demanded by the Company 
as such shall be final and binding on the Bank as to the Bank's liability to pay and the amount 
demanded and the Bank undertake to pay the Company the amount so demanded on first 
demand and without any demur notwithstanding any dispute raised by the Contractor or any 
suit or other legal proceedings including arbitration pending before any court, tribunal or 
arbitrator relating thereto, our liability under this guarantee being absolute and unconditional. 
 
4. We, .................................. Bank further agree with the Company that the Company shall 
have the fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said order/or to extend time of 
performance by the Contractor from time to time or to postpone for any time to time any of the 
powers exercisable by the Company against the Contractor and to forbear to enforce any of the 
terms and conditions relating to the order and we shall not be relieved from our liability by reason 
of any such variation or extension being granted to the Contractor or for any forbearance, act or 
omission on the part of the Company or any indulgence by the Company to the Contractor or by 
any such matter or things whatsoever which under the law relating to sureties would have the 
effect of relieving us. 
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5. We, ........................................ Bank further undertake not to revoke this guarantee 
during its currency except with the previous consent of the Company in writing. 
 
6. We, .........................................Bank also agree that the Bank’s liability under this 
guarantee shall not be affected by any change in the constitution of the Contractor. 
 
7. Notwithstanding anything contained herein above: 

i) Our liability under this guarantee shall not exceed Rs.......... 
ii) This Bank Guarantee shall be valid upto and including .......; and 
iii) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 
……..(validity + ---weeks from the date of expiry of this guarantee). 

 
8. This Guarantee shall be governed by Indian laws and the Courts at Mumbai, India shall 
have the exclusive jurisdiction. 
 

IN WITNESS WHEREOF the Bank has executed this document on this............................. 
day of ........................... 
 
 
For ........................ Bank 
(by its constituted attorney) 
 
 
(Signature of a person authorized 
to sign on behalf of "the Bank") 
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Enclosure-17 
PROFORMA FOR WATERPROOFING BANK GUARANTEE 

 
(On Non-Judicial stamp paper) 

 
IN CONSIDERATION OF MAZAGON DOCK SHIPBUILDERS LIMITED, a company incorporated 
under the Companies Act 1956 and having its registered office at Dockyard Road, Mumbai 
400010(hereinafter referred to as the “the Company” which expression shall, unless it be 
repugnant or contrary to the subject or context thereof, be deemed to mean and include its 
successors, liquidators and assigns) having placed an order on Messers ............................ a 
partnership firm/sole proprietor business/a company registered under the Companies Act, 1956 
having its office at ...............................(hereinafter called " the Contractors" which expression 
shall, unless it be repugnant or contrary to the subject or context thereof, be deemed to mean 
and include its successors and assigns) vide order No....................... dated.............. (Hereinafter 
called "the order" which expression shall include any amendments/alterations to "the order" 
issued by "the Purchaser") for the work of ___________________________________________as stated 
in the said Order and the Company having agreed that the Contractors shall furnish a security 
for the performance of the Contractors obligations and/or discharge of the Contractors liability 
in connection with the waterproofing work(s) executed under the said order and the Company 
having agreed with the Contractors to accept a waterproofing bank guarantee, We, 
.................................................... Bank having office at ............................................ 
(Hereinafter referred to as "the Bank" which expression shall include its successors and assigns) 
hereby agree to pay to the Company without any demur on first demand an amount not exceeding 
Rs........... (Rupees.............................only) 10% of the total value of waterproofing work(s) in the 
order against any loss or damage, costs, charges and expenses caused to or suffered by the 
Company by reason of any defects in waterproofing work done by the Contractor, as per the terms 
and conditions of the said order. 
 

1. We, (Bank) further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for satisfactory performance and fulfilment in 
all respects of the said contract, which consists of 05 years after satisfactory completion 
of the waterproofing work as per terms and conditions of the said order. 

 
2. We, ............................. Bank further agree that the Company shall be sole judge whether 

the said Contractors has failed to perform or fulfil the said order in terms thereof or 
committed breach of any terms and conditions of the order and the extent of loss, damage, 
cost, charges and expenses suffered or incurred or would be suffered or incurred by the 
Company on account thereof and we waive in the favour of the Company all the rights and 
defences to which we as guarantors may be entitled to. 

 
 
3. We, ................................. Bank further agree that the amount demanded by the Company 

as such shall be final and binding on the Bank as to the Bank's liability to pay and the 
amount demanded and the Bank undertake to pay the Company the amount so demanded 
on first demand and without any demur notwithstanding any dispute raised by the 
Contractors or any suit or other legal proceedings including arbitration pending before any 
court, tribunal or arbitrator relating thereto, our liability under this guarantee being 
absolute and unconditional. 

 
4. We, .................................. Bank further agree with the Company that the Company shall 

have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said order/or to 
extend time of performance by the Contractors from time to time or to postpone for any 
time to time any of the powers exercisable by the Company against the Contractors and to 
forbear to enforce any of the terms and conditions relating to the order and we shall not 
be relieved from our liability by reason of any such variation or extension being granted to 
the Contractors or for any forbearance, act or omission on the part of the Company or any 
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indulgence by the Company to the Contractors or by any such matter or things whatsoever 
which under the law relating to sureties would have the effect of relieving us. 

 
5. We, ........................................ Bank further undertake not to revoke this guarantee 

during its currency except with the previous consent of the Company in writing. 
 

 
6. We, .........................................Bank also agree that the Bank’s liability under this 

guarantee shall not be affected by any change in the constitution of the Contractors. 
 
7. Notwithstanding anything contained herein above: 

i) Our liability under this guarantee shall not exceed Rs.......... 
ii) This Bank Guarantee shall be valid up to and including .......; and 
iii) We are liable to pay the guarantee amount or any part thereof under this Bank 
Guarantee only and only if you serve upon us a written claim or demand on or before. 
……………(Validity + ---weeks from the date of expiry of this guarantee). 

 
8. This Guarantee shall be governed by Indian laws and the Courts at Mumbai, India shall 

have the exclusive jurisdiction. 
 
IN WITNESS WHEREOF the Bank has executed this document on 
this.............................day of ........................... 
 
 
For ........................ Bank 
(by its constituted attorney) 
 
 
 
(Signature of a person authorised 
to sign on behalf of "the Bank") 
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Enclosure-19 
 

Sub: Repair of Kota flooring, plaster  and painting at MMP 1 & MMP 2 Store, East Yard, MDL, Mumbai.  

Blank BOQ 

Sl. 
NO.  

Description of Item  Unit  Qty. Rate Amount (Rs.) 
Quoted
/Not 
Quoted 

GST 
HSN/SAC 
CODE 

1 

Dismantling tile/ Marble/ 
granite /Kota work in floors 
laid in cement mortar including 
stacking material at designated 
place within MDL premises 
before disposal  as directed by 
Engineer-incharge. Also 
include disposal of dismantled   
or waste materials by manual, 
mechanical means, including 
loading, transporting, 
unloading to approved 
municipal dumping ground or 
as approved by Engineer-
incharge, for all leads including 
all lifts involved. For thickness 
of tile/ Marble/ granite  up to 
40 mm  

Sqm 1111 139 ₹ 
1,54,429.00    

2 

Dismantling carefully PCC 
Work  Manually / by 
Mechanical means & carting 
away debris outside MDL 
premises to municipal dumping 
ground  complete as directed at 
any height / Location etc. 

Cum
. 

7 3073.8 ₹ 21,516.60    

3 

Dismantling carefully 
damaged portion of cement 
plaster of any finish from the 
wall, ceiling, beams etc & 
raking out the joints to a 
suitable depth up to 20mm & 
carting away debris etc outside 
MDL premises to Municipal 
Dumping ground. complete as 
directed at any height / 
Location 
Note: Scissor lift will be 
provided by MDL wherever 
scaffolding not possible. 

Sqm 2071 67.47 ₹ 
1,39,730.37    

4 

Chipping of unsound/weak 
concrete material Exposing 
existing old and worn out RCC 
column, beams and slabs etc 
upto main reinforcement 
carefully by 
means of chisel and hammer 
including necessary scaffolding 
including carting away the 
material outside MDL premises 
to the municipal dumping 
ground etc complete as 
directed. (Surface area exposed 
after final chipping chiseling 
etc will only be measured and 
paid for) 
Note: Scissor lift will be 
provided by MDL wherever 
scaffolding not possible. 

Sqm 162 82.74 ₹ 13,403.88    
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5 

Providing and applying two 
coats of Rust preventive coating 
of IPNET-RB of Krishna 
Conchem or equivalent 
approved make after cleaning 
the existing surface from dust/ 
loose particles by applying air 
pressure etc complete as 
directed by Engineer In-charge. 
Note: Scissor lift will be 
provided by MDL wherever 
scaffolding not possible. 

Litre 27 322.45 ₹ 8,706.15    

6 

Removing existing corrosion in 
MS/ torsteel bars by means of 
suitable light tapping wire 
brushing and applying 
rusticide rust converter of 
"Feovert" of Krishna conchem 
or equivalent approved make 
etc complete 
Note: Scissor lift will be 
provided by MDL wherever 
scaffolding not possible. 

Litre 27 163.08 ₹ 4,403.16    

7 

Providing and applying 
POLYMER MODIFIED 
MORTAR(PMM) in proportion 
of 1(Polymer) : 5(Cement) : 15 
(Quartz sand) by weight with 
water cement ratio of 0.35 
including application of bond 
coat of Krishna Conchem or 
equivalent  approved make 
using brush in ratio of 1 
(Polymer) :1 (Cement) : 0.35 
(water) by weight including 
cleaning of surface with air 
mixed with water under 
pressure, and subsequent layer 
upto 10mm after hardening 
curing; all complete. (Polymer 
manufactured by sunanda, 
pidilite, fosroc, acro- chem, 
build core, Krishna conchem , 
Asian paint or equivalent)all 
complete as approved & as 
directed by Engineer at any 
height / Location etc. 
Note: Scissor lift will be 
provided by MDL wherever 
scaffolding not possible. 

Kg 7290 31.33 ₹ 
2,28,395.70    

8 

Providing & laying  micro 
concrete Polycrete "A" of M/s. 
Sunanda or equivalent 
approved make using 12.5%of 
water by weight of polycrete 
mix over a bond coat of 
approved make in the ratio of 1 
polymer : 1cement, curing 
etc;all complete at any height / 
Location etc 
Note: Scissor lift will be 
provided by MDL wherever 
scaffolding not possible. 

Kg 1123 27.4 ₹ 30,770.20    

9 

Providing and applying  on 
RCC/brick masonry work with 
12  mm  thick by using cement 
plaster of mix : 1:4 including 
curing etc; all complete as 
directed. 
Note: Scissor lift will be 

Sqm 2071 385.92 ₹ 
7,99,240.32    
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provided by MDL wherever 
scaffolding not possible. 

10 

Providing and applying Two 
coats of wall care putty 
thickness on plastered surface 
and Ceiling and Walls to 
prepare surface even and 
smooth of approved make, etc 
complete 
Note: Scissor lift will be 
provided by MDL wherever 
scaffolding not possible. 

Sqm 2071 84.82 ₹ 
1,75,662.22    

11 

Providing & laying  Plain 
Cement concrete (PCC-Cast in  
situ) including curing but 
excluding the cost of centering 
& shuttering etc;complete as 
directed.--UPTO PLINTH 
LEVEL---(1:2:4) Concrete (1 
Cement: 2 coarse aggregate: 
4 graded stone aggregate 
20mm nominal size) 

Cum
. 

7 7912.9 ₹ 55,390.09    

12 

Providing and laying Machin 
cut machine polish Kota stone 
slab flooring 25mm to 30 mm 
thick over average 20mm thick 
base laid over of C.M 1:4 (1 
cement : 4 coarse sand) and 
jointed with grey cement slurry 
mixed with pigment to match 
the shade of the slab including 
rubbing and polishing etc. 
complete as directed. 

Sqm 1111 1956.8 ₹ 
21,73,949.25    

13 

Providing and laying in position 
ready mixed or site batched 
design mix cement concrete 
for reinforced cement concrete 
work; using coarse aggregate 
and fine aggregate derived from 
natural sources, Portland 
Pozzolana / Ordinary Portland 
/Portland Slag cement, 
admixtures in recommended 
proportions as per IS: 9103 to 
accelerate / retard setting of 
concrete, to improve durability 
and workability without 
impairing strength; including 
pumping of concrete to site of 
laying, curing, carriage for all 
leads; but excluding the cost of 
centering, shuttering, finishing 
and reinforcement as per 
direction of the engineer-in-
charge; for Concrete of M40 
grade with minimum cement  
content of 390 kg/cum 

Cum
. 

5 10001 ₹ 50,005.45    

14 

Aproviding and finishing with 
Epoxy paint (two or more coats) 
at all locations prepared and 
applied as per manufacturer's 
specifications including 
appropriate priming coat, 
preparation of surface etc. 
complete-On steel work 
Note: Scissor lift will be 

Sqm 450 242.8 ₹ 
1,09,260.00    
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provided by MDL wherever 
scaffolding not possible. 

15 

Providing and finishing with 
Epoxy paint (two or more coats) 
at all locations prepared and 
applied as per manufacturer's 
specifications including 
appropriate priming coat, 
preparation of surface etc. 
complete-On concrete  work 

Sqm 126 236.18 ₹ 29,758.68    

16 

Providing and Applying 3 coats 
of Acrylic emulsion paint Asian 
paints/ equivalent on false 
ceiling, wall etc. as per design 
and approved shade by the 
Architect. Cost to include 
preparing the surface, applying 
primer, putty, etc. complete. All 
jambs, trims, edges, grooves to 
be included in SQ.M rate 
including scaffolding etc. 
complete.No separate 
measurement on R.M.  
Note: Scissor lift will be 
provided by MDL wherever 
scaffolding not possible. 

Sqm 
1042

5 
172.92 ₹ 

18,02,691.00    

17 

Providing and fixing double 
scaffolding system (cup lock 
type) on the exterior side, up to 
seven story height made with 
40 mm dia M.S. tube 1.5 m 
centre to centre, horizontal & 
vertical tubes joining with cup 
& lock system with M.S. tubes, 
M.S. tube challies, M.S. clamps 
and M.S. staircase system in 
the scaffolding for working 
platform etc. and maintaining 
it in a serviceable condition for 
the required duration as 
approved and removing it there 
after .The scaffolding system 
shall be stiffened with bracings, 
runners, connection with the 
building etc wherever required 
for inspection of work at 
required locations with 
essential safety features for the 
workmen etc. complete as per 
directions and approval of 
Engineerin- charge. The 
elevational area of the 
scaffolding shall be measured 
for payment purpose. The 
payment will be made once 
irrespective of duration of 
scaffolding. 

Sqm 4700 339.73 ₹ 
15,96,731.00    

  
TOTAL AMOUNT (Rs.) 
(Without GST)    ₹ 

73,94,043.07    
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Enclosure-21 

 
SCOPE OF WORK FOR CIVIL WORK  
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Enclosure-22 
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Enclosure-23 
 
To,         
TS DEPARTMENT  
TS-COMMERCIAL SECTION 
MAZAGON DOCK SHIPBUILDERS LIMITED. 
MDL Tender No. 1900000265                                                                                      

 
Mazagon Dock Shipbuilders Ltd. 

 
Loss of Pass - Contractor/Vendors. 

 
 

1. Penalties will be imposed towards loss of passes/ non-renewal of passes apart from 
warning as deemed necessary for contractors, vendors & their workers. This is in addition 
to cost of the pass prescribed from time to time. 

 
Loss: 
 
a) First loss –   Rs. 250/- 
b) Second loss -   Rs. 500/- 
c) Third loss -   Rs. 1000/- and permanent cancellation 

 
Non-Renewal: 
 
a) Upto 4 days-   No Penalty 
b) 5-10 days-  Rs. 5/- per day 
c) 11 days & beyond-  Rs. 50/- + Rs. 10/- per day 

 
2. Procedure for duplicate pass due to loss: 

The loss has to be immediately reported to the concern Police Station. Thereafter a 
statement narrating circumstances of the loss, countersigned by the contractor and EIC 
shall be submitted to security office along with the prescribed penalty. 
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Enclosure-24 

 

माझगांव डॉक िशपिबʒसŊ िलिमटेड 

बा˨˓ोत-तकनीकी सेवाएँ िवभाग 

INVOICE CERTIFICATION 
GM/HOD(TS) 
Ref No.:                        Date:  
Firm's Name: M/s. __________________________________________ RA Bill No: _____________________ 

 
A. Contract Details: 

1. Subject: ____________________________________________________________________________________ 
2. MDL P.O. No: ____________________ dated: _________________ Value: ________________ 
3. PO Original Delivery date: ______________Extended Delivery Date (if any): __________ 
4. Contractor All Risk Policy vide No._______________________________ date.: ______________    for an 

amount of Rs_________________________ Valid till dated_______________________________ 
5. Performance Bank Guarantee/ Security Deposit vide No. ________________________ dated: 

______________  Rs.___________________________Valid till_____________________ 
6. Stamp Duty Paid vide Challan No.______________________________ Rs._____________ 

--------------------------------------------------------------------------------------------------------------------------------------------------- 
B: Invoice Details: 

1. Firms Invoice No: _____________________________________ dated_____________________ 

2. Period of Work:  From____________________________To___________________________ 

S.N. Description Amount in Rs. 
1. RA Bill Amount  

2. Price Variation Amount  

3. Total  

----------------------------------------------------------------------------------------------------------------------------------------------------------------- 
C. Certification Details: 
The following have been appended along with the GST Tax Invoice: 

1. MDL service entry sheets duly signed attached   :  Yes/ Not Applicable 
Service Entry Sheet No___________________________________________________________ 
EMB No._________________________________________________________________________ 

2. Consultant’s Certificate (if applicable)     :  Yes/ Not Applicable 
Reference No. _____________________________________Dated: ________________________ 

    3.  E-invoice/Vendor's Self Declaration:  Yes/ Not Applicable 
    4.  No Claim Certificate (applicable for Final Invoice only)  :  Yes/ Not Applicable 
    5.  Vendor rating (applicable for Final Invoice only):  Yes/ Not Applicable 
    6. Actual Local Content Certificate (applicable for Final Invoice only) :  Yes/Not Applicable 
    7.  Price indices & Price Variation sheet (if price variation is included) :  Yes/ Not Applicable 
    8.  Bank Guarantee against Waterproofing/ Leakages (applicable for Final Invoice only):  Yes/ Not 
Applicable 
    9.  The following deductions to be made from the invoice: 

a) Liquidated Damages as per purchase order        : To be levied/Not Applicable Details of LD to 
be levied (if applicable):  

b) Other Deductions (if any):   

c) Release of Provisional Retained Amount (if any):   
 
 
Engineer in Charge / HOD (Comm)             Consultant                  Contractor 
(Sign & Stamp with date)               (Name, Sign & Stamp with Date)       (Name, Sign & Stamp with 
Date) 
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Enclosure-25 
 

To,         
TS-COMMERCIAL SECTION 
TS DEPARTMENT 
MAZAGON DOCK SHIPBUILDERS LIMITED. 
 
MDL Tender No. 1900000265                                                                                      
 

 
EXTRACT OF PROVISIONS OF THE OFFICIAL SECRETS ACT, 1923 

SECTION 2(B) ; “PROHIBITED PLACE” 
 
It is defined as the place of any work of Defence Dockyard and other so belonging or 
occupied and used for the purpose of building, repairing, making or storing any 
ammunitions of war. 

 
For the purpose of the above definition, sketch includes any photograph or other mode of 
representing any place or thing. 
 

SECTION 3 : “PENALTIES FOR SPYING” 
 
If any per unlawfully -  
 
a) approaches, inspects, passes over or is in the vicinity of any clear place; or 
b) make any sketches intended to be directly or indirectly useful to an enemy; or 
c) obtains, collects, records or communicates to any other person any secret official 

code. 
 
Shall be liable for imprisonment of 14 years in case of Defence Installation. 

 
SECTION 4: “COMMUNICATION WITH FOREIGN AGENTS” 

 
If Any person has been in communication with or attempted to communicate with foreign 
agents regarding the vital information of any “PROHIBITED PLACE” would be guilty of 
violating the provisions of this Act. 

 
SECTION 5: “WRONGFUL COMMUNICATION OF INFORMATION” 

 
If any person having in his possession or control any official document; 
 
a)   Willfully communicates to any person, other than a person, who is authorised to 

communicate it. 
b) Used the information in his possession for the benefit of any foreign power. 
c) Retain in his possession when he has no power to retain it 
d) Fails to take reasonable care of it. 
 
Shall be guilty of an offence under this Act. 
 

SECTION 6: “UNAUTHORISED USE OF UNIFORMS” 
 
If any person for the purpose of gaining admission or of assisting any other person to gain 
admission to a “PROHIBITED PLACE” wears uniforms without lawful authority shall be 
guilty of offence under this Section. 
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SECTION 7: “INTERFERING WITH OFFICERS OF POLICE” 
 
No person in the vicinity of any “PROHIBITED PLACE” shall obstruct any Police Officer 
engaged on guard, sentry or similar duty. If any person moves in the provisions of this 
section, shall be punishable with imprisonment, which may extend up to 3 years. 

 
SECTION 8: “DUTY OF GIVING INFORMATION” 

 
It shall be duty of every person to give on demand to a superintendent of Police or any 
other Police Officer not below the rank of Inspector, any information in his power relating 
to an offence under this Act. 

 
If any person fails to give such information, shall be punishable with imprisonment to 3 
years or fine or with both. 
 

SECTION 9: “INCITEMENT” 
 
Any person who attempts to commit or debate the commission of an offence under this 
Act shall be punishable with the same punishment and be liable to be proceeded against 
in the same manner as if he had committed such offence. 
 

SECTION 10: “PENALTY FOR HARBOURING SPIES” 
 
If any person whom he knows or has reasonable grounds for supposing to be person who 
is about to commit or who has committed offence under this Act shall be guilty of offence 
under this Section. 
 

SECTION 11: “SEARCH WARRANTS” 
 
If a presidency Magistrate, Magistrate First Class or Sub-Divisional magistrate is satisfied 
with the information that there is reasonable ground for suspecting that an offence under 
this Act has been or is about to be committed, he may grant search warrant to any Police 
Officer to enter at any time any premises to force to search premises or the places. 

 
 
 

-***********- 
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Enclosure-26 
 
To,         
TS-COMMERCIAL SECTION 
TS DEPARTMENT 
MAZAGON DOCK SHIPBUILDERS LIMITED. 
 
MDL Tender No. 1900000265                                                                                      
  

CHECKLIST OF SUBMITTALS ATTACHED ALONGWITH ONLINE TECHNICAL BID 
TENDER ENQUIRY No. 1900000265 

 
Bidder to indicate Submitted/ Not submitted and Yes / No under relevant Column and Reasons 
for Non submissions if any 
 

Sl 
No  

Submittals 
(Scanned Copy) 

Whether 
Submitted/ 

 Not Submitted/ 
 Not Applicable 

Bidder to indicate 
the Reasons below 
for Non 
Submissions if 
any, or if they have 
indicated "NO" 
under relevant 
columns 

1 Enclosure-1 viz Form of undertaking  Yes/ No   
2 Enclosure-2 viz TEF Acceptance Form Yes/ No    

3 
Enclosure-3 viz General Construction 
Work 

Yes/ No   

4 Enclosure-4 viz GCC Acceptance Form Yes/ No    
5 Enclosure-5 viz Deviation Form Yes/ No    

6 
CA certified Average Audited Annual 
financial turnover of Past 03 years ending 
31 March 2025 

    

7 
Audit certified Balance Sheets of Past 03 
years ending 31 March 2025 

    

8 Audit certified Profit/Loss Accounts of 03 
years ending 31 March 2025 

    

9 
  

Enclosure-8 viz Exp in Similar Projects     
a. Work Orders along with Scope of work 
and BOQ 

    

b. Completion Certificates issued / 
authenticated by Client  

    

c. TDS Copy in case of Work Completion 
Certificate issued by Private firm 

    

10 Enclosure-9 viz Key Personnel for this 
Project 

    

11 

i) Enclosure-10(A) viz. Declaration 
certificate for Local Content 

    

a. Whether Tender Item Sl No indicated at 
Col I of Para (d) of Enclosure 

Yes/ No  

b. Whether Local Content Percentage 
indicated at Col II of Para (d) of 
Enclosure 

Yes/ No  

c. Whether Location of Value addition 
indicated at Col III of Para (d) of 
Enclosure 

Yes/ No  
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Sl 
No  

Submittals 
(Scanned Copy) 

Whether 
Submitted/ 

 Not Submitted/ 
 Not Applicable 

Bidder to indicate 
the Reasons below 
for Non 
Submissions if 
any, or if they have 
indicated "NO" 
under relevant 
columns 

d. Whether Enclosure-10(A)viz. 
Declaration Certificate for Local Content 
has been signed by Authorized 
Signatory as indicated at Tender 
Clause No. 40.4(i) 

Yes/ No  

ii) Enclosure-10(E) viz Declaration in 
respect of restriction under Rule 144 (xi) of 
the General Financial Rules (GFRs), 2017 

Yes/ No  

iii) Enclosure-10(F) viz Declaration in 
respect of of debarred under Public 
Procurement Policy (PPP) Make In India 
(MII) order 2017 

Yes/ No  

12 
Enclosure-11 viz Declaration for Banned 
or delisted Tenderer 

Yes/ No    

13 Enclosure-15 viz EMD Format Yes/ No    

14 
a. Enclosure-14 viz RTGS Form Yes/ No    
b. Whether RTGS form is duly 
authenticated by any Bank 

Yes/ No   

15 GST Registration Certificate Yes/ No    
16 PAN CARD Yes/ No    

17 

a. Shop & Establishment Registration 
Certificate or Certificate of Incorporation 
from Registrar of Companies or Registrar 
of firms registration certificate from local 
body/Factory license. 

Yes/ No    

b. Whether Shop and Establishment 
Certificate is valid as on date of 
submission  

Yes/ No   

18 Company Profile Yes/ No    
19 Power of Attorney Yes/ No  
20 Corrigendum, if any         Yes/ No  

21       
Enclosure-29-Declaration in respect of 
Conflict of Interest among Bidders/ Agents        Yes/ No  

22 Document related to Working Capital Yes/ No  

23 
Bidder have valid ESIC code as per ESIC 
act and PF code Yes/ No  

The Bidder hereby declares that in case any of the above submittals are not submitted/ not 
appended along with the tender bid or the bidder have indicated "No" against any of the above 
submittals, MDL reserves the right to disqualify their bid for incomplete submission of the 
documents without assigning any reasons. The bidder shall be responsible for the incompleteness 
of their bid. 
  SIGNATURE  _____________________ 

  NAME   _____________________ 

  DESIGNATION _____________________ 

COMPANY SEAL COMPANY  _____________________ 

  DATE       _______________________ 
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Enclosure-27 
 
 
 
 

Please cut & Affix Address label given below on the envelope for sending EMD and Integrity Pact 
 

 
=======================================================================
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
=======================================================================
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                
 

Address Label 

Sub: Repair of Kota Flooring, Plaster and Painting at MMP 1 & 2 Store East Yard, 
MDL, Mumbai. 
 

Ref: MDL Tender No.1900000265 
 

 
 

 
To, 

Head of Department (TS), 
TS Department, 
TS-TS Section 
1st Floor, North Block., ALY. 
Mazagon Dock Shipbuilders Limited, 
Dock Yard Road,  Mumbai – 400010. 

From, 
 
 
 
---------------------------------------- 
---------------------------------------- 
---------------------------------------- 

 
 

EMD 
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Enclosure-28 
 
 

Certification for Disposal of Scrap/Debris 
 

Sub: Repair of Kota Flooring, Plaster and Painting at MMP 1 & 2 Store East Yard, MDL, 
Mumbai. 
 
Ref:  MDL Tender No. 1900000265 
 
RA NO.:  
______________________________________________________________________________________
____ 

 
This is to certify that there is no accumulation of scrap/debris at site in sizable 

quantum, in respect of the works carried out for the subject work, as on date.  
 
The scrap/debris generated from the above work is disposed off as per extant 

procedure. 

 
 
 

 

Engineer in Charge                                                   Contractor 
(Name, Sign & Stamp with date)                                      (Name, Sign & Stamp with Date) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

माझगांव डॉक िशपिबʒसŊ िलिमटेड 

तकनीकी सेवाएँ िवभाग 
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MDL Tender No. 1900000265                                                                        Enclosure-29 
  

 
Declaration in respect of Conflict of Interest among Bidders/ Agents 

 
We, hereby, declare that we do not have Conflict of Interest with other Bidders. We 

shall be disqualified if found having conflict of interest with other bidders. 
We may be considered to have a conflict of interest with one or more parties in this 

bidding process, if: 
a) We have controlling partner(s) in common; or 
b) We received or have received any direct or indirect subsidy/ financial stake 

from any of them; or 
c) We have the same legal representative/agent for purpose of this bid; or 
d) We have relationship with each other, directly or through common parties, that 

puts us in a position to have access to information about or influence on the bid 
of another Bidder; or 

e) We participate in more than one bid in this bidding process. Participation by us 
in more than one Bid will result in the disqualification of all bids in which the 
parties are involved. However, this does not limit the inclusion of the 
components/ sub-assembly/ Assemblies from one bidding manufacturer in 
more than one bid.  

f) In case of a holding company having more than one independently 
manufacturing units, or more than one unit having common business 
ownership/management, only one unit should quote. Similar restrictions would 
apply to closely related sister companies. We must proactively declare such 
sister/ common business/ management units in same/ similar line of business. 

 

 

 

SIGNATURE:  DATE:  
 
 

Seal / Stamp of Bidder 
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Enclosure-30 
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Enclosure-31 
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MAZAGON DOCK SHIPBUILDERS LIMITED 

(Formerlyknown as Mazagon Dock Ltd.) 
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GENERAL CONDITIONS OF CONTRACT (GCC) 

A. GENERAL CONDITIONS OF CONTRACT FOR WORKS 

1. DEFINITIONS AND INTERPRETATION 

i) construct” In the contract (as herein after defined) the following 

words and expressions shall have the meaning hereby assigned 

to them except where the context otherwise requires: - 

a. "Employer/. Purchaser" means Mazagon Dock 

Shipbuilders Limited (MDL) of Dockyard road, Mazagon, 

Mumbai-400 010 and include the employer's 

representatives or successors, but not without the 

consent of the Contractor) any assignee of the Employer. 

b. “Bidder” means the person or person’s firm or company 

whose tender-bid has been received by the employer and 

includes the bidder’s personal representatives, 

successors and permitted assigns. 

c. “Contractor” means the person or persons firm or 

company whose tender-bid has been accepted by the 

employer and includes the contractor's personal 

representatives, successors and permitted assigns. 

d. "Engineer" means HOD (Technical Services) or any 

other person appointed from time to time by the Employer 

notified in writing to the Contractor to act as engineer for 

the purpose of the contract. 

e. “Works" means the works to be executed in accordance 

with the contract and includes materials, apparatus, 

equipment, plant, fittings, and things of all kinds (other 

than construction plant) to be provided and work to be 

done by the contractor under this contract and all 

temporary works of every kind required for the execution 

completion or maintenance of the works. 

f. “Items” means the materials, apparatus, equipment, 

fittings and other things as specified in the contract or 

necessary for incorporation in the works. 

g. “Contract / Order” means the contract effected by the 

contractor's tender - bid and the Employer's acceptance 

thereof comprising (in addition to the tender and the 

acceptance) the priced bill of quantities and schedules, 

schedules of particulars (if any) Specification  and 

drawings, these general conditions of contract and any 

special or particular conditions of contained or attached 

to any of the foregoing documents, all of which shall be 

deemed to embody any alterations agreed in writing 
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between the parties before the formal acceptance of the 

Tender. 

h. “Contract Price” means the sum named in the tender 

subject to such additions thereto or deductions there from 

as may be made under the provisions hereinafter 

contained 

i. “Constructional Plant” means all appliances or things 

of whatsoever nature required for the execution, 

completion or maintenance of the works or Temporary 

Works (as hereinafter defined) but does not include 

materials or other things intended to form or forming part 

of the permanent work. 

(i) "Constructional Plant" shall be deemed to exclude 

vehicles engaged in transporting any plant 

equipment or materials to or from the site. 

(ii) "Essential Hired Plant” shall mean all 

Constructional Plant Temporary Works and 

materials for temporary works the withdrawal 

of which in the event of a forfeiture might (having 

regard to the methods of construction employed 

prior to the forfeiture) endanger the safety or 

stability of or result in serious disturbance to the 

execution of any part of the works and which are 

held by the contractor under any agreement for 

hire thereof.  

(iii) The expression "Hired Plant” shall mean any 

Constructional Plant temporary works and 

materials for temporary works (other than essential 

hired plant) held by the contractor under 

agreement for hire thereof. 

(iv) "Agreement for Hire" shall be deemed not to 

include an agreement for hire purchase. 

(v) "Hire Purchase Plant” shall mean any 

constructional plant temporary works and 

materials for temporary works held by the 

contractor under an agreement for hire purchase 

thereof. 

j. “Specification” means the specification annexed to or 

issued with these conditions and includes Indian or other 

Standard Specifications where required by the 

Specification. 

k. “Drawings” means the drawings referred to in the 

Specification and any modification of such drawings 
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approved in writing by the Engineer and such other 

drawings as may from time to time be furnished or 

approved in writing by the Engineer. 

l. “Site” means the lands and other places on under in or 

through which the Works to be executed or carried out 

and any other lands or places provided by the Employer 

for the purposes of the Contract. 

m. “Approved” means approved in writing and “Approval” 

means approval in writing. 

n. “Month” means month according to the Gregorian 

calendar. 

o. Singular & Plural 

Words   importing the singular only also include the plural 

and vice versa where the context requires. 

p. Marginal headings or notes 

The marginal headings or notes in these terms & 

conditions shall not be deemed to be part thereof or be 

taken into consideration in the interpretation or 

construction thereof or of the Contract 

q. Construction of Contract 

This contract shall in all respects be interpreted and 

operated as an Indian Contract and in conformity with 

Indian Law. 

 

2. EMPLOYER’S RIGHT TO ACCEPT ANY BID, PART OF BID 

AND TO REJECT ANY OR ALL BIDS. 

The Employer reserves the right to accept and or reject any or all 

tenders and or to withdraw the tender in Toto and or award the 

contract / order in full or part to more than one party without 

assigning any reason whatsoever and without thereby incurring any 

liability to the affected Bidder or Bidders or any obligations to inform 

the affected Bidder or Bidders of the grounds for MDL action. 

 

3. ACCEPTANCE OF ORDER/CONTRACT 

i) With the acceptance of the successful bidder’s offer by the 

Employer, which is as per the Terms & Conditions of the 

tender, by means of Order/Contract, the tender is concluded. 

The bidder/ Contractor shall, on receipt of the order / 

Contract, communicate their unconditional acceptance to 

the Employer in the prescribed format immediately within 10 

days. 
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ii) If nothing to the contrary is heard by Employer within 10 days 

from the date of placement of order, it will be understood that 

the order has been accepted by the Contractor/ bidder. 

iii) Any delay in acknowledging the receipt & acceptance of the 

Order/Contract from the specified time limit or any 

qualification or modification of the order/Contract in its 

acknowledgement acceptance by the bidder / Contractor 

shall be termed as breach and would be liable for forfeiture 

of EMD, Security deposits etc. 

 

4. SITE A PROTECTED PLACE 

The Site is a Protected Place under the Defence of India 

Regulations and no person shall be employed or allowed on the 

Site without the prior authority in writing of the Employer.  All 

persons employed or allowed on the Site shall at all times conform 

to all regulations laid down by the Engineer for personnel employed 

upon the Site. 

 

5. CONTRACTOR TO CONFORM TO STATUTES ETC. 

The contractor shall conform in all respects to the provisions of any 

Central and/or State Government Acts and the Regulations and/or 

Bye-laws of any local or other statutory authority which may be 

applicable to the works or to any temporary works or services used 

and with such rules of public bodies and companies as aforesaid 

and shall keep the Employer indemnified against all penalties and 

liability of every kind for breach of any such Act, Regulation or Bye-

law. 

 

6. POLICE VERIFICATION OF EMPLOYEES 

Contractor / bidder shall have to produce and submit to the Chief 

Security Executive of Employer, verification through Mumbai Police 

of Character and Antecedents of their employees / workers for 

while working in Purchaser’s/Employer’s Yards. Entry passes will 

not be issued in the absence of Police Verification Report and 

employees without Police Verification shall not be employed by 

them in Employer’s /Employer’s Yard and any lapse on the part of 

Contractor / bidder shall will be viewed seriously as per applicable 

laws of the land. Employment of any Foreign National during the 

contract period would be permitted with prior permission of 

Purchaser/Employer. 

 

7. COMPLIANCE WITH LAWS 

The  Contractor  shall comply  fully  with all  Central and State 

Government Laws  and ordinance  
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dealing  with  the  employment  of  persons including  (but not by 

way of  limitation),  Interstate migrant workmen act(Regulation of 

employment and condition of service) act 1979, the employment 

of  children act 1938, the Workmen's  Compensation Act 1923,the 

Factories Act 1948, The Minimum Wages Act 1948, the Contract 

Labour (Regulation &Abolition)  Act, 1970, the Apprentices  Act 

1970, the Apprentices Act 1961 and any statutory  amendment or 

re-enactment thereof for the time being  in force. 

 

8. CONTRACT LABOUR (REGULATION & ABOLITION) ACT 1970 

i) Contractor / bidder shall possess licence under Section 12 

and 13 of the Contract Labour (Regulation & Abolition) Act, 

1970 and rules made there under and the same should be 

kept valid at least until the expiry of contract with Employer, 

if he is intending to employ 20 and more employees. The 

registration and Licence under the Contract Labour 

(Regulation and Abolition) Act 1970 shall be renewed in time 

every year and if work continues for more than a year, a copy 

of the Licence is produced as and when demanded by the 

concerned authorities of Employer.     

ii) The contractor / bidder shall carryout his obligations and 

duties under the Contract Labour (Regulation & Abolition) 

Act, 1970 and the rules framed there under, but not limited 

to: -                     

a. Pay in time, on or before 7th of every succeeding 

month not less than the prescribed minimum wages 

(as stipulated under item V (a) or V (b) of the Form VI 

prescribed Under Rule (25) 1 of the Act as applicable. 

b. Disburse Wages in respect of workers working on 

Employer’s jobs inside the premises under the 

supervision of nominated representative of the 

Employer. 

c. Production of Wage / Attendance Register along with 

E. S. I. & P. F. Statements to Corporate Personnel 

Department (from 8th to 15th of every succeeding 

month) for verification of the same as required under 

the Contract Labour (Regulation and Abolition) Act 

1970. 

d. Forwarding to the respective Divisional Personnel 

Department a list of deductions and contributions duly 

effected from the salary / wages on Contract Labour 

engaged on Employer’s jobs in respect of Employees’ 

Provident Fund, Employees’ Family Pension Fund 

and Employees’ State Insurance Scheme, with 

reasons for non-deduction, if any, duly clarified by 
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passing suitable remarks against the name of 

concerned employee on the list. 

e. Comply with all the statutory regulations and 

requirements concerned with employment of contract 

labour on Employer’s jobs and shall follow all orders / 

decisions of the Government in this respect. 

Contractor / bidder shall furnish all the statutory half 

yearly returns / six monthly statements concerning 

with such contract labour to the Licensing Executive 

in Form No. XXIV as per Rule 82 (1) of Contract 

Labour (Regulation & Abolition) Act 1970 and also 

forward a copy of these with necessary statistical 

information of manpower employed to the Corporate 

Personnel Department 

In the event any employee/s of Bidder / Contractor is 

advised by the concerned Department to deploy their 

employees for job during weekly-off, Sundays and 

holidays, the Contractor / bidder must inform the 

name/s of the employee/s in the prescribed format to 

CISF / Maintenance Departments and to the 

concerned Divisional Personnel by mentioning 

specifically ‘Compensatory- Off’, before 3 days from 

the date actual payment. 

9. MINIMUM WAGES ACT 

The contractor / bidder shall pay to his employees not less than the 

minimum wages and allowances applicable to the Engineering 

Industry as notified from time to time by the by the Central 

Government or the State Government whichever is higher under 

the Minimum Wages Act. Bidder / Contractor shall be responsible 

for timely payment of wages of all his employees engaged in the 

Employer’s Yard, not less than the prescribed minimum wages in 

each case and without any deductions of any kind, except as 

specified by Government or permissible under the Payment of 

Wages Act. 

The Bidder / Contractor must settle all the pending dues of the 

employees i.e. arrears of wages, proportionate leave wages, 

proportionate bonus payment, etc. 

Before winding up the site, the Bidder / Contractor shall pay all 

terminal dues to his employees such as Notice pay, Gratuity, 

Retrenchment compensation, etc. 

 

10. BONUS ACT 

The contractor / bidder shall pay to his eligible employees a 

Statutory Bonus as per ‘Payment of Bonus Act’ at the rate 
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prescribed by the Statutory Authorities from time to time. 

 

11. COMPLIANCE OF FACTORIES ACT AND SAFETY 

REGULATIONS       

i) The contractor / bidder shall observe all applicable Rules 

and Regulations stipulated under Factories Act applicable to 

contract labour. 

ii) The contractor / bidder shall maintain a separate register 

prescribed under the Act and pay Privilege Leave wages to 

all eligible employees. 

iii) On completion of execution of the contract and before 

winding up, the -contractor /bidder shall pay proportionate 

Privilege Leave wages to all eligible employees. 

iv) The contractor / bidder shall ensure observance of all 

applicable Safety Rules and Regulations i.e. issue of Boiler 

Suits (other than Blue and White colour), Safety Shoes, 

Gum Boots / Rainy Shoes, Rain Coat, Hand gloves, 

Helmets, Visors, Safety Belts, etc. wherever applicable. 

 

12. EMPLOYEES’ PROVIDENT FUNDS AND MISCELLANEOUS 

PROVISIONS ACT, 1952 

i) The contractor / bidder, where applicable, shall cover his 

employees deployed in the Employer’s Yard – 

a. Under the Employees’ Provident Funds and 

Miscellaneous Act, 1952, 

b. Under the Family Pension Scheme, and 

c. Under the Employees’ Deposit Linked Insurance 

Scheme and pay the contributions both in respect of 

his employees and his own. He shall submit all the 

necessary returns and other particulars periodically as 

prescribed under the said Act. contractor / bidder shall 

cover from the first day working all his contract labour 

on MDL jobs by filling requisite returns to concerned 

Statutory authorities and obtaining Code Numbers / 

Account Numbers. Sub-contractor/ bidder shall remit 

employees’ and employers’ contributions directly to 

the concerned authorities along with Inspection and 

Administrative Charges as per relevant provisions of 

the concerned Acts and Schemes made there under 

within 15 days from the close of every month. The 

Bidder / Contractor must submit copies of P. F. dues 

payment challans, copy of Form No. 12 (A), copy of 

form No. 6 (A) (Annually) & copies of Muster Roll of 

their workmen every month to Corporate Personnel 

Department before renewal of passes for entry into 
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the yard. The contractor / bidder must also attend to 

P. F. Inspections by concerned authorities and submit 

copy of the Inspection Report. 

ii) The Contractor / Bidder, shall through his own P. F. code 

number shall fill in P. F. / Pension settlement forms of all the 

employees engaged in Purchaser’s Yard, well in advance of 

last working day and forward the said settlement forms to the 

respective P. F. Commissioner’s office for settlement. 

Contractors who are yet to obtain   PF code shall apply for 

Code no s to PF Commissioners Office & furnish copies of 

the same to Corporate Personnel Department. Purchaser 

shall recover PF dues from the contractors running bills till 

such time the PF Code no is obtained. 

 

iii) The Bidder / Contractor may contact Corporate Personnel 

Department / consultant appointed for the purpose to seek 

any / all clarification / necessary advice for completion of 

procedural work such as filling labour challans, E. S. I., P. F. 

-declaration forms, covering their labour under Group 

Insurance Policy, etc. An Administrative charge @ Rs. 10/- 

per employee per month for such consultancy will be 

recovered from all the contractors from the bills of the 

respective contracts. 

 

13. EMPLOYEES’ STATE INSURANCE ACT  

i) The Bidder / Contractor should also cover all the eligible 

contract labourers working on MDL jobs, under the 

Employees’ State Insurance Act and Scheme by furnishing 

necessary returns to appropriate authority and pay both 

employees’ and employers’ contributions in respect of these 

employees to the concerned authorities within 20 days from 

the close of every month. The contractor shall produce copy 

of R. D. F. duly acknowledged by ESI local office for 

confirmation that the workmen are covered under ESI Act 

and Scheme. 

ii) Contractor / Bidder should produce proof of such remittances 

to Corporate Personnel Department. of MDL along with full 

details of contributions etc. within 25 days from the close of 

month. He shall also give an undertaking that he will not 

engage any one on our work who is not duly covered under 

the said Act & Scheme. The contract employees who are out 

of coverage of ESI Act & Scheme should be covered under 

Group Insurance Policy linked with workman compensation 

Act. Those Bidders / contractors do not have their ESI Code 

No.; they should submit documentary evidence of application 
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for obtaining ESI Code no to Corporate Personnel 

Department. 

14. SAFETY 

i) The Bidder / Contractor must observe all safety precautions 

in connection with the work to be performed by him, his 

agents or labourers. In the event of any accident happening 

in our yard resulting in loss of lives or otherwise damaging 

any part of the property, the contractor shall be required to 

make good the loss to the Company and shall be 

responsible for all consequences that follow from the loss 

and / or injuries to the persons involved in such accidents. 

The standard of safety to be observed in the Company shall 

be decided by the Executive-in-Charge Safety, or any 

Executive appointed for the purpose before the 

commencement of work in the yard. It will be essential for 

contractor to ascertain the standard precautions which 

contractor is required to observe in discharging his work as 

per the standards prevalent in MDL. The decision of MDL in 

matters concerning Safety shall be final and binding on the 

contractor. 

ii) The Bidder / Contractor subcontractor shall be required to 

provide his workmen with Boiler Suits of any suitable colour 

other than blue or white, with the Name of the Contractor in 

prominent letters on the boiler suits along with personal 

protection gears like safety shoes, hand gloves etc. 

workmen of the Contractor must wear throughout their 

working while in the premises of MDL. Contractor’s workmen 

working without safety gears are likely to be disallowed for 

work. 

iii) Notwithstanding the provisions of above paragraphs, the 

contractor shall at all times comply fully with the provisions 

of any law or ordinance currently in force relating to all labour 

employed by him and the Employer shall be entitled to 

deduct from any monies due or which may become due to 

the contractor, all sums (if any) payable by the employer 

under such ordinance in respect of any default of the 

contractor. 

iv) The Contractor shall at all times during the continuance of 

the contract display and maintain in clean and legible 

condition at conspicuous places on the site notices stating 

in English and the local Indian language spoken by the 

majority of the workers the rates of wages which have 

been fixed as fair wages are payable.  The contractor shall 

send to the engineer copies of all such notices. 

v) The contractor shall maintain all notices registers and 
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records of payment of wages overtime and other matters as 

required by the Conciliation Officer (Central) 

Ministry of Labour of the Government of India or any other 

authorized person appointed by the Central or Provincial or 

State Government. 

 

15. INDEMNITIES AND INSURANCE (PATENT RIGHTS AND 

ROYALTIES) 

The contractor shall save harmless and indemnify the Employer 

from and against all claims and proceedings for or on account of 

infringement of any patent rights design trade mark or name or 

other protected rights in respect of any constructional plant or 

machine work or temporary works or any of them and form any 

against all claims demands proceedings damages costs charges 

and expenses whatsoever in respect thereof or in relation thereto. 

Except where otherwise specified, the contractor shall pay all 

tonnage and other royalties rent and other payments or 

compensation (if any) for getting stone sand gravel clay or other 

materials required for the works or temporary works or any of them. 

 

16. EMPLOYER’S PROPERTY 

All property (such as materials, drawings, documents etc.) issued 

by the Employer or any other individual or firm on behalf of the 

Employer in connection with the contract shall remain confidential, 

being the property of the Employer and the Bidder / Contractor shall 

undertake to return all such property so issued and will be 

responsible for any or all loss thereof and damage thereto resulting 

from whatever causes and shall reimburse the Employer the full 

amount of loss and damage. 

 

17. FORFEITURE- REMEDIES AVAILABLE TO EMPLOYER 

i) If the contractor shall become bankrupt or have a receiving 

order made against him or shall present him petition in 

bankruptcy or shall make an arrangement with or 

assignment in favour of  his creditors or shall agree to carry 

out  the contract  under a Committee Of Inspection of his 

creditors or (being a Corporation) shall go  into 

liquidation (other than a voluntary liquidation for the purpose 

of amalgamation or reconstruction) or if the contractor shall 

assign the contract without the consent in writing 

of the employer first obtained or shall have an 

execution  levied on his goods or if the engineer shall 

certify  in writing  to the employer that in his  opinion  the 

contractor. 

a. Has abandoned the contract, or 
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b. without reasonable excuse has failed to commence 

the works within 7 days from the written order to 

commence work or handing over of site 

or has suspended the progress of the works for 28 

days after receiving from the engineer written notice 

to proceed, or 

c. has failed to remove materials from the site or to pull 

down and replace work for 28 days after receiving 

from the engineer written notice that the said materials 

or work had been condemned and rejected by the 

engineer under these conditions, or 

d. is not executing the works in accordance with the 

contract or is persistently or flagrantly neglecting to 

carry out his obligations under the contract, or 

e. has to the detriment of good workmanship 

or in defiance of the engineer's instructions to the 

contrary sub-let  any part then the employer may 

after  giving 14 days’ notice in writing 

to  the  contractor  enter  upon the  site  and  the works 

and expel the contractor there from without thereby 

avoiding the contract or releasing the contractor from 

any of his obligations or liabilities under  the 

contract or affecting the rights and powers conferred 

on the employer or the engineer by the contract and 

may himself complete the works or employ any other 

contractor to complete the works and the employer  or 

such other contractor  may use  for such completion 

as much of the constructional plant temporary works 

and materials on the site which  have been 

deemed  to become the property  of  the 

employer  under the provisions of  the contract as he 

or they may think  proper and  the employer may at 

any  time  sell any of the said  constructional plant 

temporary works and unused materials and apply the 

proceeds of sale in or towards the  satisfaction  of 

any sums due or which may  become due to 

him  from  the contractor under the contract. 

ii) The Engineer shall as soon as  may  be practicable after any 

such entry and expulsion by the  employer fix and determine 

ex-parte or by  or after  reference  to  the parties  or 

after  such investigation or enquiries as he may think fit  to 

make  or institute and shall certify  what  amount (if any) had 

at the time of such entry and  expulsion been reasonably 

earned by or would reasonably accrue to the contractor in 

respect of work then actually  done by him under the 
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contract and  what was  the value of any unused 

or partially used materials and constructional plant and 

any  temporary  works which have been deemed 

to  become  the property  of the employer under the 

provisions  of the contract upon the site. 

 

18. FORCEMAJEURE 

i) If at any time during the execution of the supply order, the 

performance in whole or in part by either Employer or and 

by the Bidder / Contractor is / are prevented or delayed by 

any reason of force majeure situations such as acts of civil 

war, civil commotion, sabotage, hostilities, war, fires, 

explosions, epidemics, natural calamities like floods, 

earthquakes, volcanoes, storms, acts of God & laws of 

respective Governments or any other causes beyond the 

control of either parties, hereinafter referred to as "events", 

provided notice of the occurrence of such event/s is / are 

communicated by either party, to the other party within 21 

days from the date of occurrence thereof, neither party shall 

by reason such events be entitled to terminate the contract 

nor shall either party have any claim for damages against 

the other in respect of such non-performance and or delay 

in performance of the contract / order. Executions on either 

side shall be resumed as soon as practicable after such 

event has come to an end or ceased to exist and the 

decision of Employer as to whether activities can resume or 

not, shall be conclusive and final. Occurrence of the events 

to be certified by Chamber of Commerce / Indian High 

Commission or Embassies / Government in that Country. 

ii) The performance in whole or in part under the captioned 

tender / contract is prevented or delayed by reason of any 

such event for a period exceeding sixty days either party 

may at its option terminate the contract / further processing 

of the tender. The relative obligations of both the parties 

remain suspended during the actual period of force majeure. 

iii) The Employer may extend the delivery schedule as mutually 

agreed, on receipt of written communication from the 

Contractor / Bidder regarding occurrence of 'Force Majeure' 

conditions, but not exceeding six months from the scheduled 

delivery date. If the 'Force Majeure' conditions extend 

beyond this period, the Employer shall have the right to 

cancel the order without any financial implication to the 

Employer or on terms mutually agreed to. 

 

19. RISK PURCHASE 
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i) If the equipment / article / service or any portion thereof be 

not delivered / performed by the scheduled delivery date / 

period, any stoppage or discontinuation of ordered supply / 

awarded contract without written consent by Purchaser or 

not meeting the required quality standards the Purchaser 

shall be at liberty, without prejudice to the right of the 

Purchaser to recover Liquidated Damages / penalty as 

provided for in these conditions or to any other remedy for 

breach of contract, to terminate the contract either wholly or 

to the extent of such default. Amounts advanced or part 

thereof corresponding to the undelivered supply shall be 

recoverable from the Contractor / Bidder at the prevailing 

bank rate of interest. 

ii) The Employer shall also be at liberty to Complete/ purchase, 

manufacture or supply from stock as it deems fit, other 

articles of the same or similar description to make good such 

default and or in the event of the contract being terminated, 

the balance of the articles of the remaining to be delivered 

there under. Any excess over the purchase price, cost of 

manufacture or value of any articles supplied from the stock, 

as the case may be, over the contract price shall be 

recoverable from the  Contractor. 

 

20. AGENTS / AGENCY COMMISSION   

i) The seller confirms and declares to the buyer that  the seller 

is the original manufacturer or authorized distributor/stockiest 

of original manufacturer of the stores  referred to in this 

contract and has not engaged any individual or firm, whether 

Indian or foreign whatsoever, to intercede, facilitate or in any 

way to recommended to the  Buyer or any of its functionaries, 

whether officially or unofficially , to the award of the Contract 

/ Purchase order to the Seller; nor has any amount been paid, 

promised or intended to be paid to any  such individual or firm 

in respect of any such intercession, facilitation or 

recommendation.  

ii) The Seller agrees that if it is established at any time to the 

satisfaction of the Buyer that the present declaration is in any 

way incorrect or if at a later stage it is discovered by the Buyer 

that the Seller has engaged any such individual/firm, and 

paid or intended to pay any amount, gift, reward , fees, 

commission or consideration to such person, party, firm or  

institution , whether before or after  the signing of this 

Contract / Purchase order, the Seller will be liable to refund 

that amount to the Buyer. 
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iii) The seller will also be debarred from participation in any 

RFQ/Tender for new projects/program with Buyer for a 

minimum period of five years. 

iv) The buyer will also have a right to consider cancellation of 

the Contract either wholly or in part, without any entitlement 

or compensation to the Seller who shall in such event be 

liable to refund all payments made by the buyer in terms of 

the Contract along with interest at the rate of 2% per annum 

or 6% whichever is higher above LIBOR (London Inter Bank 

Offer Rate) (for foreign vendors) and base rate of SBI plus 

2% (for Indian Vendors).  

v) The Buyer will also have the right to recover any such amount 

from any contracts concluded earlier with Buyer. 

21. USE OF UNDUE INFLUENCE / CORRUPT PRACTICES:    

i) The Contractor /  bidder undertakes that he has not given, 

offered or promised to give, directly or indirectly any gift, 

consideration, reward, commission, fees, brokerage or 

inducement to any person in service of the Employer or 

otherwise in procuring the contract or forbearing to do or for 

having done or forborne to do any act in relation to the 

obtaining or execution of the Contract with the Employer for 

showing or forbearing to show favour or disfavour to any 

person in relation to the Contract or any other Contract with 

the Employer. Any breach of the aforesaid undertaking by 

the Contractor /  bidder or any one employed by him or 

acting on his behalf (whether with or without the knowledge 

of the Contractor / bidder) or the commission of any offence 

by the Contractor /  bidder or any one employed by him or 

acting on his behalf, as defined in Chapter IX of the Indian 

Penal Code, 1980 or the Prevention of Corruption Act, 1947 

or any other Act enacted for the prevention of corruption 

shall entitle the Employer to cancel the contract and all or 

any other contracts with the Contractor /  bidder and recover 

from the Contractor /  bidder the amount of any loss arising 

from such cancellation. A decision of the Employer or his 

nominee to the effect that a breach of the undertaking has 

been committed shall be final and binding on the Contractor 

/ bidder.  

 

ii) The Contractor / bidder shall not offer or agree to give any 

person in the employment of Employer any gift or 

consideration of any kind as "Inducement" or "reward" for 

doing or forbearing to do or for having done or forborne to 

do any act in relation to the obtaining or execution of the 

contract/s. Any breach of the aforesaid condition by the 
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Contractor s or any one employed by them or acting on their 

behalf (whether with or without the knowledge of the 

Contractor s) or the commission of any offence by the 

Contractor s or by any one employed by them or acting on 

their behalf which shall be punishable under the Indian 

Penal Code 1980 or the Prevention of Corruption by Public 

Servants, shall entitle Employer to cancel the contract/s and 

all or any other contracts and then to recover from the 

Contractor / Bidder the amounts of any loss arising from 

such contracts' cancellation, including but not limited to 

imposition of penal damages, forfeiture of Security Deposit, 

encashment of the Bank Guarantee and refund of the 

amounts paid by the Employer. 

 

iii) In case, it is found to the satisfaction of the Employer that 

the Contractor / Bidder has engaged an Agent or paid 

commission or influenced any person to obtain the contract 

as described in clauses relating to Agents / Agency 

Commission and use of undue Influence, the Contractor 

/Bidder, on a specific request of the Employer shall provide 

necessary information / inspection of relevant financial 

documents / information. 

 

22. IMMUNITY OF GOVERNMENT OF INDIA CLAUSE. 

(APPLICABLE ONLY FOR ORDERS / CONTRACTS WITH USA / 

OTHER FOREIGN COMPANIES) 

It is expressly understood and agreed by and between M/s. (Bidder 

/ contractor / bidder) and Mazagon Dock Shipbuilders Limited, 

Dockyard Road, Mumbai - 400 010 (MDL) is entering into this 

Agreement solely on its own behalf and not on the behalf of any 

person or entity. In particular, it is expressly understood and agreed 

that the Government of India is not a party to this Agreement and 

has no liabilities, obligations or rights hereunder. It is expressly 

understood and agreed that MDL is an independent legal entity with 

power and authority to enter into contracts solely in its own behalf 

under the applicable of Laws of India and general principles of 

Contract Law. The (Bidder /Contractor / bidder) expressly agrees, 

acknowledges and understands that MDL is not an agent, 

representative or delegate of the Government of India. It is further 

understood and agreed that the Government of India is not and shall 

not be liable for any acts, omissions and commissions, breaches or 

other wrongs arising out of the contract. Accordingly, (Bidder / 

contractor / bidder) hereby expressly waives, releases and foregoes 

any and all actions or claims, including cross claims, impleader 

claims or counter claims against the Government of India arising out 

of this contract and covenants not to sue Government of India in any 
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manner, claim, cause of action or thing whatsoever arising of or 

under this Agreement. 

in connection with the entrusted work will not indulge in any 

activities other than the duties assigned to them. 

 

23. DISPUTE RESOLUTION MECHANISM AND ARBITRATION  

24. DISPUTE RESOLUTION MECHANISM (DRM) 

i) Any dispute/differences between the parties arising out of 

and in connection with the contract shall be settled amicably 

by mutual negotiations. 

ii) In case of non-settlement by (i) above, if at any time, before, 

during or after the contract period any unsettled claim, 

dispute or difference arose between the parties, upon or in 

relation to or in connection with or in any way touching or 

concerning this tender/agreement order/contract, the same 

shall be referred to the concerned Functional Director. 

The Functional Director shall then nominate an Executive of 

the rank of General Manager whom he thinks fit and 

competent or a Committee of Executives who/which shall 

then scrutinise the claims/disputes that have been referred to 

the concerned functional Director and make efforts for 

amicable settlements by mutual discussions/negotiations. 

iii) In case no amicable settlement is arrived by (ii) above within 

a period of three months, then the contractor shall approach 

Public Grievance Cell and address the disputes as per the 

provisions made under the relevant clause of the contract. 

iv) In case the issues/disputes do not get settled within a period 

of six months from the date of submission of the dispute to 

the Grievance Cell, then the contractor may invoke 

Arbitration Clause of the contract. 

25. ARBITRATION 

i) Unresolved disputes/differences, if any, shall then be settled 

by arbitration. The Arbitration proceedings shall be 

conducted at Mumbai, India, in English Language, under the 

Arbitration & Conciliation Act, 1996. 

ii) MDL prefers to have arbitration through Institutes such as 

Indian Council of Arbitration (ICA)/ICA-DR, with the mutual 

consent of the parties. 

iii) In case of unresolved difference/dispute between the 

Purchaser and Contractor, being Central Public Sector 

Enterprises/Central Govt. departments, the disputes shall be 

resolved firstly through mutual discussion or through the 
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empowered agencies of the Govt. or through arbitration by 

reference by either party to the department of Public 

Enterprises, as per extant guidelines. If disputes/ differences 

remain unresolved/unexecuted, the same shall be referred 

first to the Cabinet Secretariat and then, if necessary to the 

PMO. 

iv) Any changes to arbitration clause must be vetted by HOD 

(Legal) before incorporation in contract/PO. 

26. JURISDICTION OF COURTS   

All contracts shall be deemed to have been wholly made in Mumbai 

and all claims there under are payable in Mumbai City and it is the 

distinct condition of the order that no suit or action for the purpose 

of enforcing any claim in respect of the order shall be instituted in 

any Court other than that situated in Mumbai City, Maharashtra 

State, India i.e. courts in Mumbai shall alone have jurisdiction to 

decide upon any dispute arising out of or in respect of the contract. 

 

27. FORFEITURE OF EMD/ BID SECURITY DEPOSIT 

In cases of withdrawal of bid during validity period or during any 

extension granted thereof, no acceptance of agreed conditions of 

Technical and or Commercial and or Price Negotiations, non-

submission of the security deposit / performance bank guarantee 

the EMD or bid security will be forfeited or encashed as the case 

may be. 

 

28. FORFEITURE OF SECURITY DEPOSIT / PERFORMANCE 

GUARANTEE 

Non-performance of agreed terms and or default / breach by bidder/ 

contractor will result in forfeiture of security deposit / performance 

bank guarantee with application of risk purchase, by the Employer. 

 

29. FORFEITURE OF PERFORMANCE GUARANTEE 

In the event of contractor’s ’s failure to attend the Guarantee defects 

within a reasonable period of time, the Performance Bank 

Guarantee will be encashed by the Employer. The Employer’s 

decision shall be final and binding on Bidder / Contractor in this 

regard. 

 

30. CANCELLATION OF ORDER / CONTRACT 

The Employer reserves the right to cancel an order forthwith without 

any financial implications on either side, if on completion of 50% of 

the scheduled delivery period the progress of Contractor is not to 

the satisfaction of Employer and failure on the part of the Contractor 

to comply with the delivery schedule is inevitable. In such an event 
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the Contractor shall repay all the advances together with interest at 

prevailing bank rates from the date of receipt of such advances till 

date of repayment. The title of any property delivered to Employer 

will be reverted to the Contractor at his cost. 

In case of breach /noncompliance of any of the agreed terms & 

conditions of order /contract and also in case of any persistent 

failure on part of contractor to comply with any of the provision of 

contract labour (regulation & Abolition) act & Scheme, ESI Act, 

Family Pension Scheme, order/Contract is liable to be terminated at 

the cost of the contractor and employer reserves the right to recover 

consequential damages from the contractor on account of such 

premature termination of contract. Without prejudice to any other 

rights. 

 

31. PRELIMINARIES, CONTRACT DOCUMENTS, ETC.  

i) INSPECTION OF SITE 

The Contractor shall inspect and examine the Site and its 

surroundings and shall satisfy himself before submitting his 

tender as to the nature of the ground and sub-soil (so far as 

is practicable) the form and nature of the Site and the 

quantities and nature of the work and materials necessary for 

the completion of the Works and the means of access to the 

Site and accommodation he may require and in general shall 

himself obtain all necessary information (subject as above 

mentioned) as to risks contingencies and 

other  circumstances  which  may  influence  or  affect  his 

tender. 

32.  

I) SUFFICIENCY OF TENDER 

The Contractor shall be deemed to have satisfied himself 

before tendering as to the correctness and sufficiency of his 

tender for the Works and of the rates and prices stated in the 

Priced Bill of Quantities and Schedules which rates and price 

shall except in so far as the Contract otherwise provides 

cover all his obligations under the Contract and all matters 

and things necessary for the proper completion and 

maintenance of the Works. In drawing up a programme of 

Construction before tendering and entering times for 

completion in his tender, the Contractor shall have regard to 

the procurement of any supplementary information plant 

delivery and other contractor’s commitments so that the 

Employer is not responsible for additional costs that may 

arise from the contract period for completion being 

exceeded. 
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II) ADVERSE PHYSICAL CONDITIONS & ARTIFICIAL 

OBSTRUCTIONS. 

If however during the execution of the Works unfavourable 

physical conditions (other than weather conditions or 

conditions due to weather conditions) or artificial obstructions 

are encountered the Contractor shall forthwith give written 

notice thereof to the Engineer and if (in either case) such 

conditions could not in the opinion of the Engineer have been 

reasonably foreseen by an experienced contractor then the 

Engineer shall certify and the Employer shall pay the 

additional expenses to which the contractor shall have  been 

put  by  reason of such conditions  including  the proper and 

reasonable expense : 

a. of complying with any instruction which the Engineer 

may issue to the Contractor in connection therewith 

and 

b. of any proper reasonable measures approved by the 

Engineer which the Contractor may take in the 

absence of specific instruction from the Engineer as a 

result of such conditions being encountered. 

 

33. EXTENT OF CONTRACT 

The contract comprises the construction completion and 

maintenance of the Works and except insofar as the contract 

otherwise provides the provision of all labour. Materials, 

constructional plant, temporary works and everything whether of a 

temporary or permanent nature required in and for such 

construction completion and maintenance so far as the necessity for 

providing the same is specified in or reasonably to be inferred from 

the Contract. 

 

34. DOCUMENTS MUTUALLY EXPLANATORY 

The several documents forming the Contract are to be taken as 

mutually explanatory of one another and in case of ambiguities or 

discrepancies the explanatory same shall be explained and 

adjusted by the Engineer who shall thereupon direct the Contractor 

in what manner the work is to be carried out.   Provided always that 

if in the opinion of the Engineer compliance with any such directions 

shall involve the Contractor in any expense which by reason of any 

such ambiguity or discrepancy the Contractor did not and had 

reason not to anticipate the Engineer shall certify and the Employer 

shall pay such additional sum as may be reasonable to cover such 

expense. 
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35.  

I) DRAWINGS 

The drawings shall remain in the sole custody of the Engineer 

but two free copies thereof shall be furnished to the 

Contractor. The Contractor shall make at his own expense 

any further copies required by him. At the completion of the 

contract the contractor shall return to the engineer all 

drawings provided under the contract, including the copies 

made by him. 

The Contractor shall give adequate notice in writing to the 

engineer or the engineer’s representative of any further 

drawing or specification that may be required for the 

execution of the works or otherwise under the contract. 

II) ONE COPY OF DRAWINGS TO BE KEPT ON SITE 

One copy of the Drawings furnished to the contractor as 

aforesaid shall be kept by him on the Site and shall at all 

reasonable times be available for inspection and use by the 

Engineer and the Engineer’s Representative and by any 

other person authorized by the Engineer in writing. 

 

36. FURTHER DRAWINGS AND INSTRUCTIONS. 

The Engineer shall have the right to supply to the Contractor from 

time to time during the progress of the works such further drawings 

and instructions as shall be necessary for the proper and adequate 

execution and maintenance of the works and the contractor shall be 

bound by and carry out the same. 

 

37. CONTRACT AGREEMENT 

i) The Contractor shall if and when called upon to do so enter 

into and execute a formal agreement (to be prepared at the 

cost of the contractor embodying the terms of the contract, 

but unless and until such a formal agreement is executed the 

contract as defined in clause 19.A.01 shall be binding upon 

the parties. 

ii) An executed counterpart of the Agreement together with 

copies of all other documents comprising the contract shall 

be supplied to the contractor by the Employer 

38. EXECUTION OF WORKS - GENERAL 

i) SUPPLY OF PLANT, MATERIAL & LABOUR 

Except where otherwise specified the Contractor shall at his 

own expense supply and provide all the Constructional Plant 

& Temporary Works   materials both for temporary and   for 

permanent works labour (including the supervision thereof), 
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transport to or from the site and in and about the Works and 

other things of every kind required for the construction 

completion   and maintenance of the Works. 

 

39. BANK GUARANTEE/INSURANCE COVER FOR FREE ISSUE 

MATERIAL 

The Contractor / Bidder shall furnish Bank Guarantee/Insurance 

Cover equivalent to the value of materials supplied by MDL free of 

cost valid up to the execution of the contract / delivery of material, 

inspected / accepted and receipt at MDL together with the material 

reconciliation statement whichever is later. 

 

40. SUPPLIES / SERVICES 

Contractual work / services to be provided / facilities hire including 

supply of equipment / products / items / Jobs to be supplied / 

performed shall be strictly in accordance with the Drawings / 

Specifications / Requirements / Scope indicated in the Tender 

Enquiry / Order / Contract with deviations, if any, as mutually 

accepted. 

 

41. PRESERVATION & MAINTENANCE 

Should any material require any preservation till its final 

installation/fitment, the detailed procedure (Long term & short term) 

for the same as also the time of interval after which the state of 

preservation needs to be reviewed is to be stated by the Contractor 

Further the de-preservation prior to the material/equipment being 

commissioned and the maintenance procedure together with its 

periodicity is also to be indicated by the Contractor Supplier. 

The Contractor in their offer must confirm that indigenous oil; 

lubricants and preservatives, etc. can be used in the equipment. 

The bidder must also give assurance that the equipment 

performance will not be downgraded by use of indigenous 

equivalents. 

 

42. FREIGHT & INSURANCE 

I) FOR INDIGENOUS BIDDERS. 

In cases where the Contractor / bidder's offers are for 'Door 

Delivery to Employer,' (FOR MDL store/site), transit freight & 

Insurance charges shall be borne by the Contractor / bidder. 

 

In other agreed cases of Ex-works / Ex-Transporter's 

warehouse or Railway go down offers, the Contractor / bidder 

on dispatch, shall give details of materials with despatch 

particulars and their value in time to Employer's Insurance 
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Company on the contact details as provided in the order. In 

such agreed cases, the freight & insurance charges will be 

paid by the Employer directly to the parties concerned.  

II) FOR OVERSEAS/FOREIGN BIDDERS. 

For overseas supplies on CIF basis. Freight & Insurance up 

to port of destination (Sea/Air) shall be arranged by the 

Contractor. The Contractor / bidder shall immediately on 

despatch of the items, inform all relevant details of despatch 

such as Order number, Bill of Lading / AWB number marked 

as Freight Paid basis, Insurance Policy / Document, number 

of packages, value of consignment, invoice number in time 

directly to Employer's Insurance Company & Employer on 

the contact details as provided in the order. In case of 

delivery term other than CIF/CIP, the freight & insurance 

charges will be paid by the Employer directly to the parties 

concerned. 

 

43. DEMURRAGE                                              

Storage and Demurrage charges will be payable by the Contractor 

for all shipments that reach Employer without proper despatch 

documentations, Lorry Receipts not accompanied by packing lists, 

invoices etc. The Contractor shall be responsible for fines due to 

errors or omissions in description, weight or measurements and for 

increased handling charges due to improper packing. 

 

44. The ordered items will be inspected either by Classification Society 

/ Nominated Agency and or by Inspection Executive nominated by 

Employer at stages defined in the tender / Purchase Order or as 

agreed to be defined subsequently in terms of the Purchase Order.         

45. The decision of the Inspecting Authority or their representatives, 

as the case may be, on any question of the intent, meaning and 

the scope of Specifications / Standards shall be final, conclusive 

and binding on the Contractor. The Contractor shall accord all 

facilities to Employer's Inspectors / Nominated Agency to carry out 

Inspection / Testing during course of manufacture / final testing.  

46. RECEIPT INSPECTION BY MDL 

MDL shall carry out necessary inspection of the items / jobs on 

receipt, on the basis of an appropriate quality assurance system 

and inspection system requirements along with representative of 

the Owner.  Any objection raised by MDL Quality Control Team 

against quality of materials or workmanship shall be satisfactorily 

corrected by the Contractor at his expense including replacement 

as may be required within shortest possible time within 30 days. 

Items damaged during transit shall also be rectified / replaced by 
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the Contractor within shortest possible time, payment for which 

shall be made at mutually agreed rates. 

 

47. REJECTION OF MATERIALS 

Should the items / jobs, or any portion thereof of the equipment / 

jobs be found defective / rejected, the Contractor shall collect the 

same from the Employer's Stores, all incidental charges being 

borne by him (inclusive of Custom duty, if payable), within 30 days 

from the date of intimation to the Contractor of such rejection. The 

Employer reserves the right to dispose off the rejected items at the 

end of a total period of 90 days in any manner to the best advantage 

to the Employer and recover storage charges and any 

consequential damages, from sale proceeds of such disposal. 

 

48. WORK TO BE TO SATISFACTION OF ENGINEER 

Save in so far as it is considered legally or physically impossible by 

the Engineer and the Employer the Contractor shall execute 

complete and maintain the Works in strict in accordance with the 

Contract to the satisfaction of the Engineer and shall comply with 

and adhere strictly to the Engineer's instructions and directions 

on any matter (whether mentioned in the Contract or not) touching 

or concerning the works. The Contractor shall take instructions and 

directions only from the Engineer or (subject to the limitations 

referred to in clause 50 hereof ) from the Engineer's Representative. 

 

49. ACCESS FOR ENGINEER AND EMPLOYER 

The Engineer and the Employer and any person authorized by 

them shall at all times have access to the Works and to the Site 

and to all Workshops and places where work is being prepared or 

whence materials, manufactured articles or machinery are being 

obtained for the Works and the Contractor shall afford every facility 

for and every assistance in obtaining the right to such access. 

50. QUALITY OF MATERIALS & WORKMANSHIP AND TESTS 

i) All materials and workmanship shall be of the respective 

kinds described in the Contract and in accordance with the 

Engineer's instructions and shall be subjected from time to 

time to such tests as the Engineer may direct at the place of 

manufacture or fabrication or on the site or at all or any of 

such places. The Contractor shall provide such assistance 

instruments, machines, labour and materials as are normally 

required for examining, measuring and testing any work and 

the quality, weight or quantity of any material used and shall 

supply samples of materials before incorporation in the 

Works for testing as may be selected and required by the 
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Engineer. 

ii) COST OF SAMPLES 

All samples shall be supplied by the Contractor at his own 

cost if the supply thereof is clearly intended by or provided 

for in the Specification or Bill of Quantities but otherwise at 

the cost of the Employer. 

iii) The cost of making any test shall be borne by the contractor 

if such test is clearly intended by or provided for in the 

Specification or Bill Of Quantities and/or  (in the cases only 

of a test under load or of a test to ascertain whether the 

design of any finished or partially finished work is appropriate 

for the purpose which it was intended to fulfil ) is 

particularized in the Specification or Bill Of Quantities in 

sufficient detail to enable the Contractor to price or allow for 

the same in his Tender.  

iv) COST OF TESTS NOT PROVIDED FOR ETC 

If any test is ordered by the Engineer Which Cost of is either:      

a. not so intended by or provided for or          

b. in the cases above mentioned) is not so particularized 

or 

c. though so intended or provided for is ordered by the 

Engineer to be carried out by an independent person 

at any place other than the Site or the place of 

manufacture or fabrication of the materials tested 

then  the cost of such test shall be borne by  the 

Contractor if the test shows the workmanship  or 

materials not to be in accordance with the  provisions 

of the Contract or the Engineer's  instructions but 

otherwise by the Employer. 

 

51. POSSESSION OF SITE 

i) Save in so far as the Contract may prescribe the extent of 

portions of the site. Which the Contractor is to be given 

possession from time to time and the order in which such 

portions shall be made available to him and subject to any 

requirement in the Contract as to the order in which the works 

shall be executed the Employer will give to the Contractor 

timely possession of such parts of the Site as may be 

required to enable the Contractor to commence and proceed 

with the constructions of the Works in accordance with the 

programme referred to clause 73 hereof (if any) and 

otherwise in accordance with such  reasonable proposals as 
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the Contractor shall make in  writing to the Engineer.  If the 

Contractor suffers delay from failure on the part of the 

Employer to give possession in accordance with the terms of 

this Clause   the Engineer shall grant an extension of time for 

the completion of the Works. 

ii) Way leaves Etc. 

The Contractor shall bear all expenses and charges for 

special or temporary way leaves required by him in 

connection with access to the Site. The Contractor shall also 

provide at his own cost any additional accommodation 

outside the Site required by him for the purpose of the work. 

 

52. SUBCONTRACT & RIGHT OF EMPLOYER 

The Bidder / Contractor shall under no circumstances undertake or 

subcontract any work / contract from or to any other Sub-contractor 

without prior written approval of the Competent Authority of 

Employer. 

 

53. OPPORTUNITIES FOR OTHER CONTRACTORS 

The Contractor shall in accordance with the requirements of the 

Engineer afford all reasonable opportunities for carrying out their 

work to any other contractors employed by the Employer and their 

workmen and to the workmen of the Employer and of any other duly 

constituted authorities who may be employed in the execution on or 

near the site of any work not included in the contract. 
 

54. FACILITY PROVIDED BY EMPLOYER / EMPLOYER 

The Employer would consider providing facilities like - compressed 

air, carnage facility for handling heavy loads for lowering onto the 

ship and water intended for use by the Bidder / Contractor for 

execution of contract for working within the Employer’s premises at 

no extra cost to the Bidder / Contractor. Industrial gases, electrical 

power, office space / RU store facility may be provided only if 

possible and available, and only on CHARGEABLE BASIS, if so 

desired by the Bidder / Contractor. 

 

55. NO NIGHT OR SUNDAY WORK. 

i) Subject to any provision to the contrary contained in the 

Contract none of the permanent work shall save as 

hereinafter provided be carried on during the night or on 

Sundays  (if locally recognized as days of rest) or their locally 

recognized equivalent without the permission in writing of the 

Engineer save or when the work is unavoidable or absolutely 

necessary for the saving of life or property or for the safety of 
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the Works in which case the Contractor shall immediately 

advise the Engineer or the  Engineer's Representative. 

Provided always that the provisions of this Clause shall not 

be applicable in the case of any work which it is customary 

to carry out by rotary or double shifts, or which has to be 

carried out under tidal conditions. 

ii) All work at night shall be carried out without unreasonable 

noise and disturbance.  The Contractor shall indemnify the 

Employer from and against any liability for damages on 

account of noise or other disturbance created while or in 

carrying out the work and from and against all claims 

demands proceedings costs charges   and expenses 

whatsoever in regard or in relation to such liability. 

 

56. BOREHOLES AND EXPLORATORY EXCAVATION 

If at any time during the execution of the works, the Engineer shall 

require the Contractor to make boreholes or to carry out exploratory 

excavation such requirement shall be ordered unless a provisional 

of clause 50 here of unless a provisional sum in respect of such 

anticipated work shall have been included in the Bill of Quantities. 

 

57. WATCHING AND LIGHTING 

The Contractor shall in connection with   the Works provide and 

maintain at his own cost all lights, guards, fencing and watching 

when and where necessary or required by the Engineer or the 

Engineer’s representative or by any duly constituted authority for the 

protection of the Works or for the safety and convenience of the 

public or others. 

 

58. GIVING OF NOTICE AND PAYMENT OF FEES 

i) The Contractor shall at his own expenses give all notices and 

pay all fees required to be given or paid by any Central or 

State Government Act or Ordinance or any Regulation or 

Bye-laws of any local or other statutory authority in relation 

to the execution of the Works or of any Temporary Works and 

by the Rules and Regulations to all public bodies and 

companies whose property or rights are affected or may be 

affected in any way by the works or any temporary works. 

Provided always that the Contractor shall not be responsible 

for obtaining any planning permission which may be 

necessary in relation to the Works or for making application 

to the appropriate authority in respect of development 

charges or for payment of any sum which the appropriate 

authority may determine to be payable by way of 
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development charges. 

 

 

ii) CONTRACTOR’S RATES TO INCLUDE FEES, DUTIES 

ETC. 

The contractor shall pay (and the rates and prices named by 

him in the priced Bill Of Quantities and Schedules shall 

provide) all fees, octroi, general or sales tax, import and 

export duties, harbour dues, port rates, tolls pilotage, lighter 

age, landing charges, wharf age and all other imposts, 

charges and taxes including Income Tax, Service Tax Time 

& Costs for Import & Export Licenses etc. whatsoever in 

respect of the materials, labour, plant and all other things 

obtained or used by the Contractor for the execution and 

maintenance of the works or any temporary works. 

 

59. INTERFERENCE WITH TRAFFIC AND ADJOINING 

PROPERTIES 

All operations necessary for the execution, construction of any 

temporary works shall so far as compliance with the requirements 

of the contract permits be carried on so as not to interfere 

unnecessarily or improperly with the public convenience or the 

access to use and occupation of public or private roads and 

footpaths or to or of properties whether in the possession of the 

Employer or of any other person and the Contractor shall save 

harmless and indemnify the Employer in respect of all claims 

demands proceedings  damages costs charges and expenses 

whatsoever arising  out  of or in relation to any such matters. 

 

60. HEAVY TRAFFIC 

i) The Contractor shall use   every reasonable means to 

prevent any of the highways or bridges communicating with 

or on the routes to the site from being damaged or injured by 

any traffic of the contractor or any of his sub-contractors 

and in particular shall select routes choose and use vehicles 

and restrict and distribute loads so that the movement of 

plant and materials to and from the site shall not 

damage or injure such highways and bridges. 

ii) Should any highway or bridge be damaged or injured by such 

traffic as aforesaid then: 

a. If the highway or bridge is vested in or maintainable by 

the Employer, the Contractor shall at his own cost make 

good all such damage or injury to the entire satisfaction 

of the Employer or if the Employer shall prefer to do the 

making good the Contractor shall pay to the Employer or 
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the Employer may deduct from any monies due to the 

Contractor or otherwise recover from the Contractor so 

much of the cost incurred by the Employer in so making 

good the highway or bridge as shall be attributable 

to  damage or injury caused by or due to  much traffic as 

aforesaid. 

b. In any other case the Contractor shall indemnify and keep 

indemnified the Employer   from   and against and shall 

himself be responsible for and shall meet and discharge 

all claims demands proceedings damages and expenses 

in respect of any such damage   or injury to highway or 

bridges. 

iii) Where the nature of the works is such as to require the use 

by the contractor of water-borne transport, the foregoing 

provisions of this clause shall be construed as though 

'highway' included a lock, dock, sea wall or other structure 

related to a waterway and ’vehicle’ included craft, and shall 

have effect accordingly. 

 

61. CARE OF WORKS 

From the commencement to the handing over of the works, the 

contractor shall take full responsibility for the care thereof and of all 

temporary works and in case any damage loss or injury shall 

happen to the works or to any part thereof or to any temporary works 

from any cause whatsoever (save and except the excepted risks as 

defined in sub-clause (ii) of this clause) shall at his own cost repair 

and make good the same so that at completion and handing over 

the works shall be in good order and condition and in conformity in 

every respect with the requirements  of the contract and the 

Engineer's instructions. In the event of any such damage loss or 

injury happening from any of the excepted risks the contractor shall 

if and to the extent required by the Engineer and subject always to 

the provisions of clause 87 hereof repair and make good the same 

as aforesaid at the cost of the Employer. The contractor shall also 

be liable for any operations carried out by him for the purpose of 

complying with his obligations under clause 80 hereof. 

 

62. EXAMINATION OF WORKS BEFORE COVERING UP 

i) No work shall be covered up or put out of view without the 

approval of the engineer and the contractor shall afford full 

opportunity or the engineer to examine and measure any 

work which is about to be covered up or put out of view and 

to examine foundations before permanent work is placed 

thereon. The Contractor shall give due notice to the Engineer 
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whenever any such work or foundations before permanent 

work is placed thereon. The contractor shall give due notice 

to the engineer whenever any such work or foundations is or 

are ready or about to be ready for examination and the 

engineer shall without unreasonable delay unless he 

considers it unnecessary and advises the contractor 

accordingly attend for the purpose of examining such 

foundations. 

 

ii) UNCOVERING AND MAKING OPENINGS 

The contractor shall uncover any part or parts of the work or 

make openings in or through the same as the engineer may 

from time to time direct and shall reinstate and make good 

such part or parts to the satisfaction of the engineer.  If any 

such part or parts have been covered up or put out of view 

after compliance with the requirements of sub-clause (i) of 

this clause and are found to be executed in accordance with 

the contract the expenses of uncovering making openings in 

or through reinstating and making good the same shall be 

borne by the employer but in any other case all such 

expenses shall be borne by the contractor and shall be 

recoverable from him by the employer from any monies due 

or which may become due to the contractor. 

 

63. RIGHT OF ENGINEER TO INSPECT AT PLACE OF 

MANUFACTURE ETC. 

i) The   engineer shall during   the progress of the works be 

entitled to inspect from time to time at the place of 

manufacture or preparation or getting any materials intended 

for incorporation in the permanent works and the Contractor 

shall make arrangements with his Contractors accordingly. 

The Engineer shall also be entitled upon such inspection to 

reject any such materials as are in his opinion not in 

accordance with the contract.  Notwithstanding that materials 

may have been so inspected before delivery on the site, the 

engineer shall be entitled to reject any material after delivery 

found not be suitable or not in accordance with the contract. 

ii) The   Engineer shall during   the progress of the works have 

power to order in writing from time to time. 

a. The removal from the site within such time or times as 

may be specified in the order of any materials which 

in the opinion of the Engineer are not in accordance 

with the contract. 

b. The substitution of proper and suitable materials; and  

c. The removal and proper re-execution (not 
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withstanding   any previous   test thereof or interim 

payment therefore) of any work which in respect of 

materials or workmanship is not in the opinion of the 

Engineer in accordance with the Contract. 

iii) Default of Contractor in compliance 

In case of defaults on the part of the Contractor in carrying 

out such order, the Employer shall be entitled to employ and 

pay other persons to carry out the same and all expenses 

consequent thereon or incidental thereto from him by the 

Employer or may be recoverable from him by the Employer 

or may be deducted by the Employer from any monies due 

or which may become due to the Contractor. 

 

64. URGENT REPAIRS 

If by reason of any accident or failure or other even occurring to in 

or in connection with the works or any part thereof either during the 

execution of the works or during the period of maintenance any 

remedial or other work or repair shall be in the opinion of the 

engineer or the engineer’s representatives be urgently necessary 

for security and the contractor is unable or unwilling at once to do 

such work or repair the employer may his own or other workmen do 

such work or repairs as the Engineer or the Engineer's 

representative may consider necessary. If the work or repair so 

done by the Employer is, work which in the opinion of the Engineer, 

the Contractor was liable to do at his own expense under the 

contract all costs and charges properly incurred by the Employer in 

so doing shall on demand be paid by the contractor to the employer 

or may be deducted by the employer from any monies due to which 

may become due to the contractor. Provided always that the 

engineer or the engineer’s representative (as the case may be) shall 

soon after the occurrence of any such emergency as may be 

reasonably practicable notify the contractor thereof in writing. 

 

65. SITE TO BE KEPT CLEAR OF OBSTRUCTIONS 

i) The contractor shall at all times keep the site free from 

obstruction except that which is the unavoidable result of the 

construction of the works and shall at any time if directed by 

the engineer clear away and remove from the site any 

redundant constructional plant surplus materials, rubbish, 

wreckage and temporary works no longer required. 

ii) Clearance of site on Completion 

On the completion of the works, the contractor shall clear 

away and remove from the site, all constructional plant 

surplus materials rubbish and temporary works of every kind 
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and leave the whole of the site and works clean and in a 

workmanlike condition to the satisfaction of the engineer. 

 

66. EXECUTION OF WORKS - SUPERVISION ETC 

i) Contractor's Superintendence 

The Contractor shall give or provide all necessary 

superintendence during the execution of the works and as 

long thereafter as the engineer may consider necessary for 

the proper fulfilling of the contractor's obligations under the 

contract. The contractor or a competent and authorized 

agent or representative approved of in writing by the 

engineer (which approval at any time be withdrawn) is to 

be constantly on the works and shall give his whole time to 

the superintendence of the same and shall make himself 

available whenever called for by the engineer or his 

representative. If such approval shall be withdrawn by the 

Engineer, the contractor shall as soon as is practicable 

(having regard to the requirement of replacing him as 

hereinafter mentioned) after receiving written notice of such 

withdrawal remove the agent from the site and shall not 

thereafter employ him again on the site in any capacity and 

shall replace him by another agent approved by the 

engineer. Such authorized agent or representative shall 

receive on behalf of the contractor directions and instruction 

from the Engineer or the engineer's representative. 

ii) The names, qualifications, training and experience of the 

contractor's agent or representative and other supervisory 

site staff shall be submitted to the engineer for approval 

before they are appointed and such agent or representative 

and senior supervisory staff shall speak the English 

language. 

 

67. CONTRACTOR'S EMPLOYEES 

i) The contractor shall provide and   employ on the site in 

connections with the execution and maintenance of the 

works. 

a. Only such technical assistance as are skilled and 

experienced in their respective callings and such sub-

agents foremen and leading hands as are competent 

to give proper supervision to the work they required to 

supervise, and 

b. Such skilled, semi-skilled and unskilled labour as is 

necessary for the proper and timely execution and 

maintenance of the works. 
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ii) The Engineer shall be at liberty to object to and require the 

contractor to remove forth with from the works any 

person employed by the contractor in 

or about the  execution or maintenance of the works who in 

the opinion of the engineer misconducts himself or is 

incompetent or negligent in the proper performance of 

his  duties or whose employment is otherwise considered by 

the engineer to be undesirable and such person  shall not be 

again employed upon the works without  the written 

permission of the engineer. Any person so removed from the 

works shall be replaced without delay by a competent 

substitute approved by the engineer. 

 

iii) COST OF CONTRACTOR'S EMPLOYEES. 

The rates and prices named by the contractor in the priced 

bill of quantities and schedules shall include salaries 

wages transport accommodation insurances allowances of 

all kinds and all expenses costs and charges whatsoever of 

and in connection with the contractor's agent and other 

employees and labour force. 

 

68. RETURN OF CONTRACTOR'S EMPLOYEES. 

i) The contractor shall if required by the engineer deliver to the 

engineer or the engineer's representative at such intervals as 

the engineer may prescribe returns showing in detail the 

supervisory staff and numbers of the several classes of 

labour from time to time employed by the contractor and his 

sub-contractors on the site. 

 

ii) SANITATION AT THE SITE 

The Contractor shall provide to the approval of the engineer 

and in such numbers as he may require sanitary 

arrangements at approved locations on the site for the 

supervisory staffs and labour of the contractor and his 

subcontractors. The contractor shall at all times during the 

continuance of the contract adopt such precautions as may 

be necessary to prevent soil or water pollution on the site 

(including any area occupied by temporary accommodation) 

and shall compel his and his sub-contractors' employees and 

labour to use the facilities provided which shall be carefully 

maintained throughout the currency of the contract to the 

satisfaction of the engineer. 

 

iii) SANITARY REQUIREMENTS OF LOCAL AUTHORITIES 

The Contractor shall comply with the sanitary requirements 
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of the local Medical Health Authorities and bear the cost of 

any charges levied by such authorities for the execution of 

work on the Contractor's behalf. 

 

iv) ANTI-MALARIA PRECAUTIONS 

The contractor shall carry out all anti-malarial instructions 

given to him by engineer including (but not by way of 

limitation) the filling up of borrow pits and the treatment of 

standing water. 

 

v) DRINKING WATER 

The contractor shall make drinking water available for his 

supervisory staffs and labour to the satisfaction of the 

engineer. 

 

vi) OBSERVANCE BY SUB-CONTRACTORS 

The contractor shall be responsible for the observance of the 

provisions of this clause by sub-contractors employed by him 

in the execution of the works. 

 

69. SETTING OUT 

The contractor shall be responsible for the true and proper setting 

out of the works and for the correctness of the position, levels, 

dimensions and alignment of all parts of the works and for the 

provision of all necessary instruments, appliances and labour in 

connection there with. If at any time during the progress of the 

works, any error shall appear or arise in the 

position levels dimensions or alignment of any part  of  the works, 

the contractor on being required so to do by the engineer or the 

engineer's representative, shall at his own expense rectify such 

error to the satisfaction of the engineer  or the engineer's 

representative unless such error is based on incorrect data 

supplied in writing by the engineer or the engineer's representative 

in which case  the expense of rectifying the same shall  be 

borne  by the employer.  The checking of any setting out or of any 

line or level by the engineer or the engineer's representative shall 

not in any way relieve the contractor of his responsibility 

for the correctness thereof and the contractor shall carefully 

protect and preserve all benchmarks, sight-rails, pegs and other 

things used in the setting out the works. 

 

70. EXECUTION OF WORKS - TIME, DELAYS, etc. 

Commencement of Works 

The contractor shall commence the works on site within the period 

named in the tender after the receipt by him of any order in writing 
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to this effect from the engineer and shall proceed with the same with 

due expedition and without delay except as may be expressly 

sanctioned or ordered by the engineer or be wholly beyond the 

contractor's control. 

 

71. TIME FOR COMPLETION 

i) Subject to any requirement in the specification as to 

completion of any portion of the works before completion 

of the whole, the whole of the works shall be completed with 

the time stated in the tender calculated from the date of the 

engineer's written order to commence the works or such 

extended time as may be allowed under clause 76 hereof. 

ii) Subject as aforesaid, the contractor will be free to decide the 

order and programme of the works and shall be responsible 

for providing and regulating the supply of all necessary plant 

labour and materials as required from time to time to 

complete the works and section of the works within the period 

named in the tender. 

iii) The contractor shall each month or more frequently review 

the progress of the works after which he shall take all 

necessary steps that may be required to remedy any delays. 

iv) The contractor shall notify the engineer each month or more 

frequently of any delay in the work, stating the cause and 

extent of the delay and the action being taken to remedy the 

delay. 

 

72. PROGRESS REPORTING & MONITORING 

i) Where so stipulated in the order, the Contractor shall render 

such reports from time to time as regards the progress of the 

contract and in such a form as may be called for by the 

Employer. 

 

73. PROGRAMME TO BE FURNISHED 

i) As  soon as practicable  after  the acceptance of his tender, 

the contractor shall, if required, submit to the engineer for 

his approval a programme  showing the order 

or  procedure  and method in which he proposes to carry out 

the works and shall whenever required by the engineer or the 

engineers  representative furnish for his information 

particulars in writing of the contractors arrangements for the 

carrying out of the works and constructional plant and 

temporary works which  the  contractor intends to supply, 

use or construct as the case may be. The submission to and 

approval by the engineer or the engineer's representative of 

such programme or the furnishing of such particulars shall 
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not relieve the contractor of any of his duties 

or responsibilities under the contract, and the contractor shall 

be absolutely and solely responsible for the methods 

employed in carrying out the works 

 

ii) The schedule of plant submitted by the contractor in 

accordance with sub-clause (i) of this clause shall if approved 

by the engineer be deemed to form part of the contract. If 

necessary, the contractor shall at his own expense and in 

agreement with the engineer add to or amend the schedule 

of plant to suit the progress of the works. 

 

74. RATE OF PROGRESS 

i) The whole of the materials plant and labour to be provided 

by the contractor in the mode manner and speed of 

execution and maintenance of the works are to be of a kind 

and conducted in a manner to the satisfaction of the 

engineer. Should the rate of progress of the works or any 

part thereof be at any time in the opinion of the engineer too 

slow to ensure the completion of the works by the prescribed 

time or extended time for completion, the engineer shall so 

notify the contractor in writing and the contractor shall there 

upon take such steps as the contractor may think necessary 

and  the  engineer  may approve to expedite the progress as 

to complete the works by the prescribed time or extended 

time for completion. If the work is not being carried on by day 

and by night and the contractor shall request permission to 

work by night as well as by day, then if the engineer shall 

grant such permission, the contractor shall not be entitled to 

any additional payment for so doing but if such permission 

shall be refused and there shall be no equivalent practicable 

method of expediting the progress of the work, the time for 

completion shall be extended by such period as is solely 

attributable to such refusal. 

75. SUSPENSION OF WORKS 

i) The contractor shall on the written order of the Engineer 

suspend the progress of the works or any part thereof for 

such time or times and in such manner as the engineer may 

consider necessary and shall during such suspension 

properly protect and secure the work so far as is necessary 

in the opinion of the engineer. The contractor will be allowed 

by the accepting Executive, extension of time (not less than 

the period of suspension) for completion of the item or the 

group of items of work for which a separate period of 

completion is given in the contract and of which 



42 | P a g e  
G e n e r a l  C o n d i t i o n s  o f  C o n t r a c t  f o r  W o r k s  

 

the suspended work forms a part but no other claims in this 

respect of completion or otherwise however shall be 

admitted. 

ii) If the progress of the works or any part thereof is suspended 

on the written order of the engineer for more than 90 days 

the contractor may serve a written notice on the engineer 

requiring permission within 28 days from the receipt 

thereof  to proceed with the works or that  part thereof  in 

regard to which progress is suspended and if such 

permission is not granted within that time the contractor by a 

further written notice so serve may (but is not bound to) elect 

to treat the suspension where it affects part only of the works 

as an omission of such part under clause 77 hereof or where 

it affects the whole works as an abandonment of the contract 

by the employer. 

76. EXTENSION OF TIME FOR COMPLETION 

i) All additional works and variations ordered by the engineer 

shall be completed within the contract time for completion of 

the section of the works to which they relate unless the 

amount of extra or additional work of any kind or other special 

circumstances of any kind whatsoever which may occur shall 

be such as fairly to entitle the contractor to an extension of 

time for completion in which case the engineer 

shall determine the amount of such extension. 

Provided that the engineer is not bound to take into 

account any extra or additional work or other special 

circumstances unless the contractor has within 28 days after 

such work has been commenced or such circumstances 

have arisen or as soon thereafter as is practicable delivered 

to the engineer's representative full and detailed 

particulars of any claim to extension of time to which he may 

consider himself entitled in order that such claim may be 

investigated at the time. Provided further that an extension of 

time for completion shall not entitle the contractor to any extra 

payment for expenses by way of increased overheads or 

otherwise. 

 

77. EXECUTION OF WORKS - VARIATIONS 

a. NO VARIATION UNLESS ORDERED 

i) The contractor shall not alter any of the works except 

in accordance with a Variation Order issue in writing 

by the engineer under the following provisions. 

 

ii) The engineer shall make any variation of the form 

quality or quantity of the works or any part thereof that 
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may in his opinion be necessary and for that purpose 

or if for any other reason it shall in his opinion 

be  desirable shall have power to order the contractor 

to do and the contractor shall do any of the following: 

(a) Increase or decrease the quantity of work 

included in the contract. 

(b) Omit any such work 

(c) Change the levels lines positions and 

dimensions of any part of the works and 

(d) Execute additional or substituted work of any 

kind necessary for the completion of the works. 

 

b. CONTRACT NOT VITIATED BY VARIATIONS. 

i) No variation order issued by the Engineer under sub-

clause  

ii) of this clause shall in any way vitiate or invalidate the 

contract that the value (if any) of all variations ordered 

by the engineer shall be taken into account in 

ascertaining the contract price. 

  

c. VARIATIONS EXCLUDE MEASURE-MENT DIFFERENCE 

i) Any increase or decrease of the quantities set out in 

the Bill of Quantities ascertained 

by measurement in accordance with Clause 89 

hereof is not a variation within the meaning of this 

Clause 77. 

 

78. VALUATION OF VARIATIONS 

i) The Engineer shall determine what adjustments (if any of the 

sums named in paragraph 1 of the tender) shall be made in 

respect of work done or omitted pursuant to a variation order. 

All such work shall be valued at the rates set out in the priced 

Bill of Quantities if the Engineer considers such rates to be 

applicable. If the priced Bill of Quantities does not contain 

any rates applicable to such work then suitable prices shall 

be agreed between the engineer and the contractor such 

prices being based upon the rates and prices in the priced 

Bill of Quantities so far as it is practicable to do so. In the 

event of disagreement, the Engineer shall fix such prices as 

he considers being reasonable and proper. 

 

ii) Power of Engineer to fix rates 

If by reason of any Variation Order, the rate or price 

contained in the priced Bill of Quantities for any item of the 

works is in the opinion of the engineer 
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rendered unreasonable or inapplicable then a suitable rate 

or price shall be submitted by the contractor and on 

recommendation by the engineer will be subject to approval 

of the employer before acceptance. 

 

iii) NOTICE TO BE GIVEN 

No increase of the Contract Price under sub-clause (i) of 

Variation of rate or price and under and under sub-clause (ii) 

of this Clause shall be made unless 28 days after the date of 

the Variation Order notice is given in writing: - 

a. By the Contractor to the Engineer of his intention to 

claim extra payment or a varied rate or 

b. By the Engineer to the Contractor of his intention to 

vary a rate or price as the case may be. 

iv) COST OF REVISING CONTRACTORS PROGRAMME 

ETC. 

All rates and prices for variations agreed or determined 

pursuant to the foregoing provisions shall be deemed to 

include for any necessary revision of the Contractor’s 

programme and his supervision labour and plant 

requirements and costs that the variations may entail. 

 

79. DAY WORK 

i) In any Variation Order, the Engineer may if in his opinion it is 

necessary or desirable order in writing that any additional or 

substituted work shall be executed on a day work basis.  The 

contractor shall then be paid for such work under the 

conditions set out in the Day work Schedule included in the 

Bill of quantities and at the rates and prices affixed thereto by 

him in his tender or in the absence thereof upon such terms 

consider to be proper and reasonable.  

ii) The Contractor shall furnish to the Engineer such receipts or 

other vouchers as may be necessary to prove the amounts 

paid and before ordering materials shall submit to the 

Engineer quotations for the same for his approval. 

iii) In respect of all work executed on a day work basis the 

Contractor shall during the continuance of such work deliver 

each day to the Engineer's   representative an exact   list   in 

duplicate of the names occupation and time of all workmen 

employed on such work and statement also in duplicate 

showing the description and quantity of all materials and 

plant used thereon or therefore  (other than plant which is 

included in the percentage addition in accordance with the 

schedule under which payment for day work is made).  One 

copy of each list and statement when agreed will be signed 
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by the Engineer’s representative and returned to the 

contractor. At the end of each month the contractor shall 

deliver to the Engineer’s representative a priced statement of 

the labour materials and plant (except as aforesaid) used. 

 

80. CLAIMS ADDITIONAL OR SUBSTITUTED WORK 

i) The Contractor shall send to the Engineer with each monthly 

statement to be submitted  under sub-clause (i) of clause 92 

hereof an account giving full and detailed particulars 

(including in the case of day work the above mentioned 

priced statement of labour, materials and plant) additional or 

substituted work ordered by the engineer (whether on a day 

work basis or otherwise) which the contractor has executed 

during the preceding month. No claim for payment for any 

such work will be considered which has not been included in 

such particulars unless the omission shall have been 

approved by the engineer in exceptional circumstances 

represented by the contractor to the engineer in writing 

before the end of the month in which the additional or 

substituted work is executed. 

 

81. INDEMNITY BY CONTRACTOR 

i) The contractor shall (except if and so far as the specification 

provides otherwise) indemnify   and keep indemnified 

the   Employer against all losses and claims for injuries or 

damage to any person or any property whatsoever (including 

surface or other damage to land being or crops being on the 

site suffered by tenants or occupiers) which may arise out of 

or in consequence of the construction and maintenance of 

the works and against all claims demands proceedings 

damages costs charges and expenses whatsoever  in 

respect of or in relation thereto. The Contractor shall further 

indemnify and keep indemnified the Employer against all 

claims demands proceedings damages cost charges and 

expenses whatsoever for which the Employer may become 

liable or which he may incur in consequence of any failure on 

the part of the contractor to comply with the provisions of 

clauses 57, 59 and 60 hereof (GT&C) and. Provided always 

that nothing herein contained shall be deemed to render the 

contractor liable for or in respect of or to indemnify the 

employer against any compensation or damages for or with 

respect to: 

a. The permanent use of occupation of land by the works 

or any part thereof. 

b. The right of the employer to construct the works or any 
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part thereof on over under in or through any land. 

c. Interference whether temporary or permanent with 

any right of light airway or water or other easement or 

quasi-element which is the unavoidable result of the 

construction of the works in accordance with the 

contract. 

d. Injuries or damage to persons or property resulting 

from any act or neglect done or committed during the 

currency of the contract by the employer his agents 

servants or other contractors (not being employed by 

the contractor) or for or in respect of any 

claims demands proceedings damages costs charges 

and expenses in respect thereof or in relation there to. 

 

ii) INDEMNITY BY EMPLOYER 

The Employer will save harmless and indemnify the 

contractor from and against all claims demands proceedings 

damages costs charges and expenses in respect of the 

matters referred to in the proviso to sub-clause (i) of this 

clause. 

 

82. ACCIDENT OR INJURY TO WORKMEN 

i) The  employer shall not  be  liable  for  or in respect of any 

damages or compensation payable at law in respect or in 

consequence of any accident or injury to any workman or 

other person in the employment of the contractor or any 

subcontractor save and except an accident or injury resulting 

from any act or default of the  employer his agents or 

servants and the contractor shall indemnify and 

keep indemnified the employer against  all such damages 

and compensation  (save and except as aforesaid) and 

against all claims demands proceedings costs charges 

and expenses whatsoever in respect thereof or in relation 

thereto. 

 

ii) INSURANCE AGAINST ACCIDENT, ETC. TO WORKMEN 

The contractor shall insure against such liability and shall 

continue such insurance during the whole of the time that any 

persons are employed by him on the works. Provided always 

that in respect of any persons employed by any sub-

contractor, the contractor's obligation to insure as aforesaid 

under this sub-clause shall be satisfied if the sub-contractor 

shall have insured against  the liability in respect of 

such  persons in  such manner that the employer  is 

indemnified under the policy. 
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83. INSURANCE OF WORKS ETC 

i) Without limiting his obligations and responsibilities under 

clause 61 hereof the contractor shall insure at his expense 

with a company to be approved by the employer in the 

joint names of the employer and the contractor against all 

loss or damage from whatever cause arising  (other than the 

excepted risks) for which he is responsible under the terms 

of the contract 

a. The works and the temporary works to the full value 

of such works executed from time to time. 

b. The materials constructional plant and the things 

brought on to the site by the contractor to the full value 

of such materials constructional plant and other 

things. The value of the work to be insured will be 

specified in the Special conditions of contract. 

 

84. THIRD PARTY INSURANCE 

Before commencing the execution of the works, the contractor (but 

without limiting his obligations and responsibilities under clause 61 

hereof) shall insure in the joint names of the employer and the 

contractor against any damage loss or injury which may occur to 

any property or to any person (including property and employees of 

the employer) by or arising out of the execution of the works or 

temporary works or in the carrying out of the contract otherwise than 

due to the matters referred to in the proviso to clause 67(i) hereof. 

Such insurance shall be affected from the insurance company of 

repute for at least full value of the contract till the completion period. 

The original policy shall be lodged with the employer and employer’s 

name shall appear first in the insurance policy. 

 

85. GENERAL PROVISIONS AS TO INSURANCE 

i) All insurance to be effected by the contractor under clauses 

81, 82 and 83 hereof or otherwise under the contract shall be 

effected with an insurer and in terms approved by the 

employer (which approval shall not be unreasonably 

withheld) and the contractor shall whenever required 

produce to the engineer or the engineer’s representative the 

policy or policies of insurance and the receipts for payment 

of the current premium and shall also procure to be so 

produced policies effected by his sub-contractors  under 

clause 52 hereof and the receipts for the current premium 

there under. 

ii) All such insurances shall (save as otherwise expressly 

provided) be kept in force by the contractor in such manner 
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that the employer and contractor are covered during the 

period of construction of the works and are also covered 

during the period of maintenance for loss or damage 

occasioned by the contractor in the course of 

any operations carried out by him for the purpose of 

complying with his obligations under clause 95 hereof. 

iii) If the site where the works or part thereof are to be executed 

is the sea the insurance to be effected pursuant to 

these conditions shall include (but not by way of limitation) 

collision and other risks attaching to works and operations on 

under in or through the sea at the site. 

 

86. REMEDY ON CONTRACTORS FAILURETO INSURE 

If the contractor shall fail to effect and keep in force the insurances 

referred to in clauses 82, 83 and 84 hereof or any other insurance 

which he may be required to effect under the terms of the contract 

then and in any such case the employer may effect and keep in 

force any such insurance and pay such premium or premiums 

as may be necessary for that purpose and from time to time deduct 

the amount so paid by the employer as aforesaid from any monies 

due or which may become due to the contractor or recover the same 

as a debt due from the contractor. 

 

87. MEASUREMENT AND PAYMENT 

i) Quantities 

The quantities set out in the Bill of Quantities are the 

estimated quantities of the work but they are not to be taken 

as the actual and correct quantities of the works to be 

executed by the contractor in fulfilment of his obligations 

under the contract. 

 

88. WORKS TO BE MEASURED 

The engineer shall except as otherwise stated ascertained and 

determine by admeasurements the value in accordance with the 

contract of work done in accordance with the contract. He shall 

when he requires any part or parts of the works to be measured give 

notice to the contractor's authorised agent or representative who 

shall forthwith attend or send a qualified agent to assist the 

engineer or the engineer's representative in making 

such measurement and shall furnish all particulars required by 

either of them. Should the contractor not attend or neglect or omit 

to send such agent then the measurement made by the engineer or 

approved by him shall be taken to be the correct measurement of 

the work. For purpose of measuring such permanent work 

as is to be measured  by record drawings the contractor's 



49 | P a g e  
G e n e r a l  C o n d i t i o n s  o f  C o n t r a c t  f o r  W o r k s  

 

representative shall prepare record drawings month by month of 

such work and the contractor when called upon to do so in writing 

shall within 14 days attend to examine and agree such record 

drawings with the engineer's representative and shall sign the same 

when so agreed and if the contractor does not so attend to examine 

and agree any such record drawings they shall be taken to be 

correct. If after examination of such record drawings the contractor 

does not agree the same or does not sign the same as agreed they 

shall nevertheless be taken to be correct unless the contractor shall 

within 14 days of such examination lodged with the 

engineer's representative for decision by the engineer notice in 

writing of the respects in which such record drawings are claimed 

by him to be incorrect. 

 

89. METHOD OF MEASUREMENT. I. S. CODE 

The works shall be measured not notwithstanding any general or 

local custom except where otherwise specifically described or 

prescribed in the contract/ relevant IS Code. 

 

90. PROVISIONAL SUMS 

i) Every provisional sum (other than P.C. prices under sub-

clause  

ii) of this clause) set out in the bill of quantities  (whether for 

work to be executed by the contractor which has not been 

specified in detail when the contract is entered into or for 

work to be executed by a nominated sub-contractor as 

hereinafter defined) together  with  the charges and profits 

(if  any) which the contractor shall have added to such sums 

shall  be deducted from the contract price and in lieu thereof 

there shall be added to the contract price. 

a. Where work to which the provisional sum relates has 

been ordered by  the engineer and executed by the 

contractor the value of the work so executed valued in 

accordance with clause 78 hereof and 

b. Where work to which the provisional sum relates has 

been ordered by the Engineer and executed by a 

nominated sub-contractor (as hereinafter defined) the 

sub or sums actually paid by  the contractor  to 

such sub-contractor on the direction of the engineer 

and (if the contractor shall have added to 

the provisional sum to which the work relates any 

sums in respect of charges and profits) an sum in the 

same proportion to the sum so actually paid as the 

said charges and profits bear to the said provisional 

sum 
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iii) PRIME COST ITEMS 

Every sum in the bill of quantities which contains (either as 

the whole or part of the sum) a prime cost (P.C.) price for 

goods or materials to be supplied for or for incorporation into 

the works shall be varied by the substitution for the prime cost 

price of the actual price paid by the contractor for the goods 

or materials on the direction of the engineer and the contract 

price shall be increased or decreased (as the case may be) 

by the amount by which the sum in the bill of quantities is 

increased or  decreased  by such substitution.  No variation 

shall be made to or in respect of any sum added for labours 

to the prime cost price on account of the said actual prices 

being greater or less than the prime cost but in respect of all 

other charges and profit there shall be added or deducted as 

the case may be a sum representing such percentage as 

provided in the bill of quantities in relation to the particular 

item of prime cost concerned. 

 

iv) USE OF PROVISIONAL AND CONTINGENCY ITEMS 

All sums set out in the bill of quantities, which shall be stated 

to be provisional or for contingencies shall be used only at 

the direction and discretion of the Engineer and if not used 

either whole or in part shall as to the amount not used be 

deducted from the contract price. 

 

v) PRODUCTION OF VOUCHERS ETC 

The contractor shall when required by the engineer produce 

all quotations invoices, vouchers and accounts or receipts in 

connection with expenditure in respect of provisional or 

prime cost items. 

 

91. NOMINATED SUB- CONTRACTORS 

i) All specialists merchants tradesmen and others executing 

any work or supplying any goods for which provisional or 

prime cost sums are included  in the Bill of Quantities who 

may have been or be nominated or selected or approved by 

the employer or the engineer and all persons to whom by 

virtue of the provisions of the bill of quantities or specification 

the contractor is required to sub-let any work shall in the 

execution of such work or the supply of such goods be 

deemed  to be sub-contractors employed by the contractor 

and are hereinafter referred to as "nominated sub-

contractors". Provided always that the contractor shall not be 

required by the employer or the engineer or be deemed 

to be under any obligation to employ any nominated sub-
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contractor who shall decline to enter into a sub-contract with 

the contractor containing provisions 

a. That in respect of the work or goods the subject of the 

sub contract the subcontractor will undertake towards 

the contractor the like obligations and liabilities 

as are imposed upon the contractor towards the 

employer by the terms of the contract and will save 

harmless and indemnify the contractor from and 

against  the same and from 

all claims demands  proceedings damages costs 

charges and expenses whatsoever arising out of or in 

connection with any  failure to perform such 

obligations or to fulfil such liabilities and 

b. That the sub-contractor will save harmless and 

indemnify the contractor from and against any 

negligence by the sub-contractor his agents workmen 

and servants and from and against any issue by him 

or them of any constructional plant 

or temporary works provided by the contractor for the 

purposes of the contract and from all claims as 

aforesaid. 

ii) PAYMENT TO NOMINATED SUB- CONTRACTORS 

Before issuing under clause 94 hereof any certificate which 

includes any payment in respect of work done or goods 

supplied by any nominated sub-contractor the engineer shall 

be entitled to demand from the contractor reasonable proof 

that all payments (less retentions) included in previous 

certificates in respect of the work or goods of such nominated 

sub-contractor have been paid or discharged by the 

contractor in default whereof unless the contractor shall – 

a. inform the Engineer in writing that he has reasonable 

cause for withholding or refusing to make such 

payment and 

b. produce to the engineer reasonable proof that he has 

so informed such nominated sub-contractor in writing 

the employer shall be entitled to pay to such 

nominated sub-contractor direct upon the certificate of 

the engineer all payments (less retention) which 

the contractor has failed to make to such nominated 

sub-contractor and to deduct by way of set-off the 

amount so paid by the employer from any sums due 

or which become due from the employer to the 

contractor. 

Provided always that where the engineer has certified 

and the employer has paid direct as aforesaid the 
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engineer shall issuing any further certificate in favour 

of the contractor deduct from the amount thereof the 

amount so paid direct as aforesaid but shall not 

withhold or delay the issue of the 

certificate itself when due to be issued under the 

terms of the contract. 

92.  

i) PAYMENT ON ACCOUNT 

The Contractor shall submit to the Engineer at the end of each 

month a statement showing the estimated contract value of the 

permanent  work executed up to the end of the month (if 

such  value shall justify the issue of an interim certificate) and 

the contractor will be  paid  on the certificate of the Engineer the 

amount due to him on account of the estimated contract value of 

the permanent work executed as the Engineer may consider fair 

and reasonable for any Preliminaries Temporary Works or 

Constructional Plant for which separate amounts are provided in 

the Bill Of Quantities subject to a retention of the percentage 

named in the Tender until the amount retained shall reach "Limit 

Of Retention Money" named in the Tender 

(hereinafter  called  the retention money). Provided always that 

no interim certificate shall be issued for a less sum than that 

named in the tender at one time. 

 

ii) FINAL STATEMENTS 

The Contractor's final statement showing in detail the total 

quantities and values of the works actually executed under the 

contract shall be delivered to the engineer within three months 

after the date of issue of the Certificate of completion under 

clause 94 hereof or latest such certificate if more than one and 

the contractor shall be paid on the certificate of the engineer the 

amount due to the contractor for the works actually executed 

under the contract less the aggregate amount of all previous 

payments made to the Contractor under the provisions of this 

clause. Full effect shall be given to this sub-clause not 

withstanding that at the date of issue of the Engineer's 

certificate relevant to the Contractor's final statement there 

may be outstanding works which the contractor has undertaken 

to complete during the period of maintenance but the employer 

shall be entitled to withhold payment of such sums as shall 

in the opinion of the engineer represent the cost of  such 

outstanding works until they are completed. 

 

iii) PAYMENT OF RETENTION MONEY 

One half of the retention money shall become due and shall be 

paid to the contractor when the engineer shall certify in writing 
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that the works have been substantially completed and the other 

half shall be paid to the contractor within twenty-eight days after 

the expiration of the defects liability period not withstanding that 

at such time there may be outstanding claims by the contractor 

against the employer.  

Provided always that if at such time there shall remain to be 

executed by the contractor any works ordered during such 

period pursuant to clauses 95 and 96 hereof the employer shall 

be entitled to withhold payment until the completion of such 

works of so much of the second half of the retention money as 

shall in the opinion of the engineer represent the cost of the 

works so remaining to be executed. 

Provided further that in the event of different maintenance 

periods having become applicable to different parts of the works 

pursuant to clause 94 hereof the expression "expression of the 

Period of Maintenance" shall for the purposes of this sub-clause 

be deemed to mean the expiration of the latest of such periods. 

 

iv) CORRECTION AND WITHHOLDING OF CERTIFICATES 

The Engineer may by any certificate make  any correction or 

modification in any previous certificate which have been issued 

by him and shall have power to withhold any certificate if the 

works or any part thereof are not being carried out to his 

satisfaction. 

 

v) CURRENCY 

Unless specially agreed otherwise by the employer before the 

acceptance of the tender, the contract price shall be paid wholly 

in India in rupees. 

 

vi) RECOVERY OF SUMS DUE FROM CONTRACTOR 

Whenever under this contract any sum of money shall be 

recoverable from or payable by the contractor the same may be 

deducted from any sum then due to the contractor under this 

contract or any other contract. 

 

vii) POST PAYMENT AUDIT AND TECHNICAL EXAMINATION 

The employer reserves the right until the end of the maintenance 

period to carry out a post-payment audit and technical 

examination of the final bill including all supporting vouchers 

abstracts, etc. If as a result of such audit and technical 

examination any  overpayment is discovered in respect of any 

work done by the contractor or alleged to have been done 

by  him under  the contract, it shall be recovered by  the 

employer from the contractor by any or all of  the methods 

described  above or if  any underpayment discovered the 
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amount shall be duly paid  to  the contractor by the employer. 

 

 

93. NO RESPONSIBILITY UPON ENGINEER FOR PAYMENT 

Nothing in the contract or arising out of the relationship between the 

employer and the engineer shall place any responsibility upon 

engineer for any payment to the contractor for or in respect of the 

works or other obligations of the contractor hereunder. 

 

94. MAINTENANCE AND MAINTENANCE CERTIFICATE 

CERTIFICATE FOR VIRTUAL COMPLETION OF WORKS 

As soon as in the opinion of the Engineer the works shall have been 

substantially completed and shall have satisfactorily passed any 

final test that may be prescribed by the contract the engineer shall 

on receiving a written undertaking by the contractor to finish any 

outstanding work during the period of maintenance issue to the 

employer (with a copy to the contractor) a certificate of virtual 

completion in respect of  the works and the period of maintenance 

of works shall commence from the date of such  certificate. 

Provided that the engineer may give such a certificate with respect 

to any part of the works before the completion of the whole of the 

works and shall upon the written application of  the contractor give 

such certificate with respect to any substantial part of the works 

which has been both completed to the satisfaction of the engineer 

and occupied or used by the employer and when any such 

certificate is given in respect of a part of the works such part shall 

be considered as completed and the period of maintenance of such 

part  shall commence from the date of such certificate. Provided 

also that a certificate of virtual completion given in accordance with 

the foregoing provisions of any of the works occupied and used as 

aforesaid shall not be deemed to certify completion of any ground 

or surfaces requiring reinstatement unless such certificate shall 

expressly so state. 

 

95. DEFINITION OF DEFECT LIABILITY PERIOD 

i) In these conditions the expression "Defect Liability Period" 

shall mean the period of maintenance in the tender 

calculated from the date of virtual completion of the works 

certified  by the engineer  or in the event of more than one 

certificate having been issued by the engineer under the said 

clause from the respective dates so certified and 

in relation to the period of maintenance the expression "the 

works" shall be construed accordingly. 

ii) Execution of work of repair Etc. 

To the intent that the works shall comply in all respects with 
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the contract (fair wear and tear during the Defects Liability 

Period only expected) the contractor shall execute all such 

work or repair amendment/reconstruction/rectification and 

making good of defects /imperfections /shrinkages or other 

faults as may be required of the contractor in writing by the 

engineer during the defects liability period for within fourteen 

days after its expiration as a result of an inspection made by 

or on behalf of the engineer prior to its expiration. 

 

iii) COST OF EXECUTION OF REPAIR WORK ETC 

All such work shall be carried out by the contractor at his 

own expenses if the necessity thereof shall in 

the opinion of the engineer be due to the use of materials or 

workmanship not in accordance with the contract or to 

neglect or failure on the part of the contractor to comply with 

any obligations expressed or implied on the contractor's part 

under the contract. If in the opinion of the engineer such 

necessity shall be due to any other cause the value of such 

work shall be ascertained and paid for as it were additional 

work 

 

iv) REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT 

WORK REQUIRED 

If the contractor shall fail to do any such work as aforesaid 

required by the engineer, the employer shall be entitled to 

carry out such work by his own workmen or by other 

contractors and if such work which the contractor should 

have carried out at the contractor’s own cost shall be entitled 

to recover from the contractor and cost thereof or may deduct 

the same from any monies due or that become due to the 

contractor. 

 

96. CONTRACTOR TO SEARCH FOR CAUSE OF DEFECT ETC 

The Contractor shall if required by the engineer in writing search for 

the cause of any defect, imperfection or fault under the directions of 

the engineer. Unless such defect imperfection or fault shall be one 

for which the contractor is liable under the contract the cost of 

the work carried out by the contractor in searching as aforesaid 

shall be borne by the employer. But if such imperfection or fault shall 

be one for which the contractor is liable as aforesaid the cost of the 

work carried out in searching as aforesaid shall be borne by the 

contractor and he shall in such case repair rectify and make good 

such defect imperfection or fault at his own expenses in accordance 

with the provisions of clause 95 hereof. 

97. APPROVAL ONLY BY MAINTENANCE CERTIFICATE 



56 | P a g e  
G e n e r a l  C o n d i t i o n s  o f  C o n t r a c t  f o r  W o r k s  

 

No certificate other than the maintenance certificate referred to in 

clause 98 hereof shall be deemed to constitute approval of any work 

or other matter in respect of which it is issued or shall be taken as 

an admission of the due performance of the accuracy of any claim 

or demand made by the contractor or of additional or varied work 

having been ordered by the engineer nor shall any other certificate 

conclude or prejudice any of the powers of the engineer. 

98. MAINTENANCE CERTIFICATE 

i) The contract shall not be considered as completed until a 

Maintenance Certificate have been signed by the 

engineer and delivered to the employer stating that the works 

have been signed by the engineer and delivered to the 

employer stating that the works have been completed and 

maintained to his satisfaction. The maintenance certificate 

shall be given by the engineer twenty-eight days after the 

expiration of the Period Of Maintenance (or if different 

periods of   maintenance  shall become applicable to 

different parts of the works the  expiration of latest  such 

period) or as soon thereafter as  any 

works  ordered  during  such  period pursuant to clauses 95 

and 96 hereof   shall have been completed to  the 

satisfaction  of the  engineer  and  full effect shall be given to 

the clause  notwithstanding any previous entry on the works 

or the taking possession  working or using thereof 

or  any  part thereof by the employer. Provided always that 

the issue of the maintenance certificate shall not be a 

condition precedent to payment to the contractor of  the 

second half of retention money in accordance with clause 92 

hereof. 

 

ii) CESSATION OF EMPLOYER'S LIABILITY. 

The employer shall not be liable to the contractor for any 

matter or thing arising out of or  in  connection with 

the  contract  or  the execution of the works unless the 

contractor shall have  made a claim in writing 

in  respect  thereof before  the giving of the 

maintenance  certificate under this clause. 

 

iii) UNFULFILLED OBLIGATIONS 

Notwithstanding the issue of the maintenance certificate, the 

contractor and (subject to sub-clause (ii) of this clause), the 

employer shall remain liable for the fulfilment of any 

obligation incurred under the provisions of the contract prior 

to the issue of the maintenance certificate which remains 

unperformed at the time such certificate is issued and for the 
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purposes of determining the nature and extent of any such 

obligation the contract shall be deemed to remain in force 

between the parties as hereto. 

 

99. SPECIAL RISKS AND FRUSTRATION 

i) NO LIABILITY FOR WAR, ETC., RISKS 

Not with standing anything in the contract contained: 

The contractor shall be under no liability whatsoever whether 

by way of indemnity or otherwise for or in respect of 

destruction of or damage to the works (Save to work 

condemned under the provisions of clause 63 hereof to the 

occurrence of any special risk hereinafter mentioned) or 

temporary works or to property whether of the injury or loss 

of life which is the consequence whether direct or indirect of 

war hostilities (whether war be declared or not) invasion act 

of foreign enemies rebellions revolution insurrection  or 

military or usurped power riot civil  war or commotion or 

disorder otherwise than among the contractor's own 

workmen (hereinafter comprehensively referred to as the 

said special risks)  and the employer shall indemnify and 

save harmless the contractor  against and from 

all  claims  demands proceedings  damages  costs charges 

and  expenses whatsoever  arising  there 

from  or  in  connection therewith and shall compensate the 

contractor  for any loss of or damage to property of 

the  contractor  used or intended to be used for the  purposes 

of the works (including property in transit to the site) and 

occasioned either directly or indirectly by the said special 

risks and for the purposes  of 

this  clause  the  expression   "property of  the contractor" 

shall include any plant brought to  on the  site by the 

contractor the property in  which is  vested  in  the employer 

under the terms of clause 91 hereof. 

ii) DAMAGE TO WORKS ETC, BY SPECIAL RISKS 

If the works or temporary works or any materials (whether for 

the former or the latter) on or near the site shall sustain 

destruction or damage by reason of any of the said special 

risks the contractor shall nevertheless be entitled to payment 

for any permanent work and for any  materials  so destroyed 

or  damaged and  the contractor shall  be entitled to be paid 

by the employer the cost of making good any such 

destruction or damage whether to the works or the 

temporary  works and of replacing or making  good  such 

materials so far as may be required by the engineer or as 

may be necessary for the completion of the works on a prime 
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costs basis plus such profit as the engineer may certify to be 

reasonable. 

iii) PROJECTILES, MISSILES ETC 

Destruction damage injury or loss of life caused by the 

explosion or impact whenever and wherever occurring of any 

bomb shell grenade or other projectile missile munitions 

or explosive of war shall be deemed to be a consequence of 

the said special risks. 

 

iv) INCREASED COSTS ARISING FROM SPECIAL RISKS 

The  employer  shall repay  to  the contractor any increased 

cost of or incidental  to  the execution of the works (other than 

such as may be attributable to the cost of reconstructing work 

condemned under the provisions of clause 63 hereof prior to 

the occurrence of any special risk) which is  howsoever 

attributable to or consequent on  or the result of or in any way 

whatsoever  connection with  said  special risks (subject 

however the provisions in this clause hereinafter contained 

in regard  to  outbreak of war)  but  the  contractor shall as 

soon as any such increase of cost  shall come  to his 

knowledge forthwith notify the engineer thereof in writing. 

v) OUTBREAK OF WAR 

If  during the currency of the  contract  there shall be an 

outbreak of war (whether war  is declared  or not) in any part 

of the  world  which whether  financially or 

otherwise  materially  affects the execution of the works, 

the  contractor shall unless and until the contract is 

determined under the provisions in this clause contained  use 

his best endeavours to complete the execution  of the works 

provided always that the employer  shall be entitled at any 

time after such outbreak of war to  determine  this contract 

by giving  notice  in writing  to  the contractor and 

upon  such  notice being  given this contract shall (save 

as  to  the rights of the parties under this clause and to the 

operation   terminate  but without prejudice to the rights of 

either party in respect of any antecedent breach thereof. 

 

vi) REMOVAL OF PLANT ON DETERMINATION 

If the contract shall be determined under the provisions of the 

last preceding sub- clause the contractor shall 

with all reasonable dispatch remove from the site all 

constructional plant and shall give similar facilities to his sub-

contractors to do so. 

 

vii) PAYMENT IF CONTRACT DETERMINED 
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If the contract shall be determined as aforesaid, the 

contractor shall be paid by the employer (insofar as such 

amounts on items shall not have already been covered by 

payments on account made to the contractor) for all work 

executed prior to the date of determination at the rates and 

prices provided in the contract and in addition: 

a. The amounts payable in respect of any preliminary 

items so far as the work or service comprised therein 

has been carried out or performed and a proper 

proportion as certified by the engineer of any such 

items the work or service comprised in which has 

been partially carried out or performed. 

b. The cost of materials or goods reasonably ordered for 

the works or temporary works which shall have been 

delivered to the contractor or of which the 

contractor is legally liable to accept delivery (such 

materials or goods becoming the property of the 

employer upon such payment being made by him. 

c. A sum to be certified by the engineer being the amount 

of any expenditure reasonably incurred by the 

contractor in the expectation of completing the whole 

of the works insofar as such expenditure shall not 

have been covered by the payments in this sub-

clause before mentioned. 

d. Any additional sum payable under the provisions of 

sub-clauses (i), (ii) & (iv) of this clause. 

e. The reasonable cost of removal under sub-clause (vi) 

of this clause and (if required by the contractor) return 

thereof to the contractor's main plant yard in his 

country of registration. 

f. The reasonable cost of repatriation of all the 

contractor's staff and workmen employed on or in 

connection with the works at the time of such 

termination. 

Provided always that against any payments due from the 

employer under this sub-clause the employer shall be 

entitled to be credited with any outstanding balances 

due from the contractor for advances (if any) in respect of 

plant and materials and any sum previously paid by 

the employer to the contractor in respect of the execution of 

the works. 

100. PAYMENT IN EVENT OF FRUSTRATION 

In the event of the contract being frustrated whether by war or 

otherwise howsoever, the sum payable by the employer to 

the contractor in respect of the work executed shall be the same as 
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that which would have been payable under clause 83 hereof if the 

contract had been determined under the provisions of clause 99 

(vii). 

 

101. MISCELLANEOUS 

ASSIGN-MENT 

The contractor shall not assign the contract or any part thereof or 

any benefit or interest there in or there under (other than a 

charge in favour of the contractor's bankers of any monies due or to 

become due under this contract) without the prior written consent 

of the employer. 

 

102. SUB-LETTING 

The contractor shall not sub-let the whole of the works except where 

otherwise provided by the contract, the contractor shall not sub-let 

any part of the works without the prior written consent of the 

engineer (which shall not be unreasonably withheld) and such 

consent if given shall not relieve the contractor from any liability or 

obligations under the contract and he shall be responsible for the 

acts defaults and neglects of any sub-contractor his agents servants 

or workmen as fully as if they were the acts defaults or neglects of 

the contractor his agents servants  or workmen. The sub-contractor 

shall be selected in consultation with the engineer. Provided always 

that the provision of labour on a piece- work basis shall not be 

deemed to be sub-letting under this clause, but the contractor shall 

not employ a sub-contractor for the supply of labour without the prior 

approval of the engineer. In the event of subletting without the 

permission of Employer, the contract is liable to be terminated 

without notice and the Bidder/Contractor is debarred all from future 

tender enquiries / work order. 
 

i) Employers Property 

a. The Employer would provide on demand the requisite 

material to be supplied as per the Contract. On 

completion / execution of the contract a reconciliation 

statement detailing quantity of material issued, 

quantity used for the contract, scrap generated, 

quantity returned to Stores and certificate regarding 

protection of Intellectual Property Rights will have to 

be submitted along with certified Invoice/s before 

payment/s are effected. Any excess consumption of 

material on account of wastage / damage, re-work not 

attributable to Employer will be suitably recovered 

from the Bidder / Contractor. 

b. On completion of work in any location, the contractor 
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must ensure that the place is left in a reasonably clean 

state and all scrap/rubble/debris/refuse is transferred 

to nearby scrap/ Garbage /refuse bins. 

 

ii) VESTING OF CERTAIN PLANT 

All constructional plant temporary works and materials 

owned by the contractor or by any company in which the 

contractor has a controlling interest shall when brought on to 

the site (or in the case of hire purchase plant on the site on 

its becoming the property of  the contractor) immediately be 

deemed to become the property of the employer. 

 

iii) CONDITIONS OF HIRE OF CERTAIN PLANT 

With  a view to securing the event of  a 

forfeiture    the  continued  availability  for  the purposes of 

executing  the  works of any essential hired plant 

the  contractor shall not bring onto the site any 

essential  hired plant  unless  the 

agreement  for  hire   thereof contains  a provision that the 

owner thereof  will on request in writing made by the 

employer  within seven days after the date on which any 

such  forfeiture  has become effective and on the  employer 

undertaking  to  pay all hire charges in  respect thereof  from 

such date hire such essential  hired plant  to the employer on 

the same terms  in  all respects  as the same was hired to 

the  contractor save that the employer shall be entitled to 

permit the  use thereof by any other contractor  employed 

by  him for the purpose of completing  the  works  

 

iv) COST OF PURCHASE FOR CLAUSE 10 OF STACS 

In the event of the  employer entering into any agreement for 

hire of essential hired plant pursuant to the provisions of sub-

clause iii) of this clause all sums properly paid by the 

employer under the provisions of any such agreement and all 

expenses incurred by him (including stamp duties) in 

entering into such agreement shall be deemed to be part of 

the cost of completing the works. 

 

v) CONTRACTOR'S CERTIFICATE AS TO HIRING 

PROVISIONS 

The contractor shall upon request made by the engineer at 

any time in relation to any item of essential hired plant 

forthwith notify to the engineer in writing the name and 

address of the owner thereof and shall certify that the 

agreement for the hire thereof contains a provision in 

accordance with the requirements of sub-clause (iii) of this 
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clause. The contractor shall also upon request as aforesaid 

give a like notification (but without certificate) in regard to any 

Hire Purchase Plant. 

 

vi) HIRE PURCHASE PAYMENTS BY EMPLOYER 

The employer shall in order to avoid seizure by the owner of 

any hire purchase plant be entitled to pay to such owner the 

amount of any overdue instalment or other sum payable 

under any agreement for hire purchase in the event of his 

doing so any amount so paid by him shall be a debt due from 

the contractor to the employer and may be deducted by the 

employer from any moneys due or that may become due to 

the contractor under the contract or may be recovered by the 

employer from the contractor at law. 

 

vii) IRREMOVABILITY OF CERTAIN PLANT ETC. 

No Constructional Plant, Temporary Works of materials or 

any part thereof (except hired plant) shall be removed from 

the site without the written consent of the engineer which 

consent shall not be unreasonably withheld where the same 

is not immediately required for the purpose of completion of 

works but the employer will permit the contractor the 

exclusive use of all such Constructional Plant Temporary 

Works and materials in and for the completion of the works 

until the occurrence of any event which gives the employer 

the right to exclude the contractor from the site and proceed 

with the completion of works. 

 

viii) RE-VESTING AND REMOVAL OF PLANT 

Upon removal of any such Constructional Plant Temporary 

Works or materials as have been deemed to have become 

the property of the employer under sub-clause (ii) of this 

clause with consent as aforesaid the property therein 

shall  be deemed to revest in the contractor and upon 

completion of the works the property in  the remainder of 

such Constructional Plant Temporary Works and materials 

as aforesaid shall subject  to the provisions be deemed to 

revest in the contractor who shall remove the same 

together  with any essential hired plant and  hire purchase 

plant. If the contractor shall fail to remove any constructional 

plant temporary works or materials as aforesaid or any 

essential hire plant or hired purchase plant within such 

reasonable time after completion of the works as may be 

allowed by the engineer then the employer may: 

a. Sell any such constructional plant temporary works 

and materials as aforesaid, and 
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b. Return at the contractor's expense to the person firm 

or company from  whom any  essential hire plant 

or  hire purchase plant was held by the contractor 

such essential  hired  plant or hire purchase plant and 

after deducting from any proceeds of sale the costs 

charges and expenses of and in connection with such 

sale and of and in connection with return as aforesaid 

shall pay the balance (if any) to the contractor  but to 

the extent that  the proceeds of any sale are 

insufficient to meet  all such costs charges and 

expenses the excess shall be a debt due from the 

contractor to the employer and shall be deductible 

or recoverable by the employer accordingly as 

aforesaid. 

 

ix) LIABILITY FOR LOSS OF OR INJURY TO PLANT 

The employer shall not at any time be liable for the loss of or 

injury to any of the constructional plant temporary works or 

materials which have been deemed to become the 

property of the employer under sub-clause(ii) of this clause 

save as mentioned in clauses 61 and 99 hereof. 

 

x) INCORPORAT ION OF CLAUSES IN SUB-CONTRACTS  

The contractor shall when entering into any sub-contract for 

the execution of any part of the works incorporate in 

such sub-contract (by reference or otherwise) the provision 

of this clause in relation to constructional plant temporary 

works and materials essential hired plant and hire purchase 

plant brought on to the site by the sub-contractor.   

  

103. NO APPROVAL BY VESTING 

The operation of the preceding clause shall not be deemed to imply 

any approval by the engineer of the materials or other matters 

referred to therein no shall it prevent the rejection of any such 

materials at any time by the engineer. 

 

104. FOSSILS ETC 

All fossils coins articles of value  or antiquity and structures and 

other remains or things of geological or archaeological interest 

discovered on the site of the works shall as between the employer 

and the contractor be deemed to the absolute property of the 

employer and the contractor shall take reasonable precautions to 

prevent his workmen or any other persons from removing or 

damaging any such articles or thing and shall immediately upon 

discovery thereof and before removal acquaint the engineer's 
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representative  of such discovery and carry out at  the expense of 

the employer the engineer's  representative's orders as to the 

disposal of the same. 

 

105. RECOVERY-ADJUSTMENT PROVISIONS 

Payment made under one order shall not be assigned or adjusted 

to any other order except to the extent agreed upon in writing by the 

Employer. During the currency of the contract, if any sum of money 

is payable by the Bidder / Contractor the same shall be deducted 

from any sum then due or thereafter may become due to the Bidder 

/ Contractor under the contract or any other contract with the 

Employer. 

 

106. TAXES & DUTIES / STATUTORY LEVIES 

i) Taxes and duties applicable, if any, would be allowed at 

actual provided the bidder indicates in his bid the taxes and 

duties applicable and the amount on which they are 

reckoned. Taxes shall be deducted at source wherever 

applicable (e.g. Income tax) from the bills of the Contractor / 

bidder as per statutes. 

ii) Stamp Duty (Applicable only for the Work Contracts): It shall 

be incumbent on the successful tenderer to pay Stamp duty 

on the contract. As per the provision made in article 63, 

Schedule-I, read with section 30, of the Maharashtra Stamp 

Act (Bombay Act LX of 1958), Stamp duty is payable by the 

successful tenderer for “works contract” that is to say, a 

contract for works and labour or services involving transfer of 

property in goods (whether as goods or in some other form) 

in its executions and includes a sub-contract, as under: 

 

  Contract Value Stamp Duty  

  

a.  Where  the  amount  or  value 

said forth in work contract does not 

exceed Rs 10 Lakhs. 

Rs. 500.00 

 

  b. Where it exceeds Rs 10 Lakhs Rs.  500.00  +0.1%  of  the  amount  

   

above ten lakhs subject to maximum of 

Rs. 25 lakhs.  

     

 

107. TECHNOLOGICAL DEVELOPMENTS / MODIFICATIONS    

The Bidder / Contractor shall unconditionally and free of cost to the 

Employer transfer information on technological developments/ 

innovations /modifications which the Bidder / Contractor would 
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evolve in future (within 3 years) in relation to the supplied 

equipment. To enable this, the Employer's address shall be added 

to the contractor's / bidder's mailing list or database or any other 

document maintained for dissemination of product information and 

the Employer shall be informed of the action taken in this regard. If 

such improvements /modifications are brought in by the 

contractor's/ bidder's  

Design Department in the course of manufacture of equipment 

ordered by the Employer, the Bidder / Contractor shall incorporate 

such improved versions in the equipment without any extra cost to 

the Employer.   

If the Employer be desirous of getting incorporated all post supply 

modifications / improvements arising out of technological 

developments to the original equipment supplied by the Bidder / 

Contractor, the Bidder /Contractor, shall quote for and carry out all 

such modifications to the equipment.  

Where the whole or a portion of the equipment has been specifically 

developed by the Bidder / Contractor for the Owner and the latter 

would through the Employer be bearing the entire or part of the 

development cost incurred by the Bidder / Contractor, the design 

rights for the whole or portion thereof, of the equipment as 

appropriate, shall vest in the Owners. 

Prior approval of the Owner should be obtained before similar 

articles are sold / supplied to any other party other than the Owner. 

If such approval is given and sale is effected, the Bidder / Contractor 

shall pay to the Owner royalty at the rate mutually agreed to. 

 

108. EXPORT LICENCE     

The export licenses that may be required for delivery of the various 

items/equipment to MDL shall be arranged by the bidder from the 

concerned authorities in their country. 

 

109. BANNED OR DE-LISTED CONTRACTORS / FIRMS 

The bidder declares that they being Proprietors / Directors / Partners 

have not been any time individually or collectively blacklisted or 

banned or de-listed by any Government or quasi Government 

agencies or PSUs. If a bidder’s entities as stated above have been 

blacklisted or banned or de-listed by any Government or quasi 

Government agencies or PSUs, this fact must be clearly stated and 

it may not necessarily be a cause for disqualifying him. 

i) COMMUNICATION & LANGUAGE FOR DOCUMENTATION 

Any letter, facsimile message, e-mail intimation or notice sent 

to the Bidder / Contractor at the last known address mentioned 

in the offer / order shall be deemed to be valid communication 
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for the purpose of the order/contract. Unless stated otherwise 

by the Employer, Language for communication & all 

documentation shall be same which the Employer has used in 

the tender enquiry. 

ii) SERVICES OF NOTICES ON EMPLOYER  

Any notice to be given to the employer under the terms of the 

contract shall be served by sending the same by post to or 

leaving the same  at the employer's last known address (or in 

the event of the employer being a company to or at its 

registered office).   

 

110. PREFERENCETIAL PURCHASE FROM & START-UPS: 

i) MDL has right to place order on Start-ups meeting following 

criteria: 20% of the of the tendered quantity can be ordered 

on techno-commercially qualified Start-ups in case emerged 

L1 bidder is other than Start-up and Start-up firm agrees to 

match L1 prices. In case if Start-up firm emerges as L1, an 

initial order for 20% shall be released to monitor performance 

& subsequently upon successful execution order for balance 

80% quantity shall be placed. Presently Circular No. 113 

dated 18/02/2016/G.S.R180 (E) is applicable. 

 


