Blank Rate Sheet

Tender Inviting Authority: GM(OTS)

Name of Work: APPOINTMENT OF CONSULTANT FOR DEVELOPMENT OF SOUTH YARD AS PER SOW


Tender No: 6000001618


ALL THE PRICES ARE TO BE QUOTED IN INR


Bidder Name						
:						
	BLANK RATE SHEET					
Sr. No.	Description	Quantity (Number of 8 hrs shift)	Unit	Unit Rate(Rate per shift of 8 hrs)	HSN/SAC no.	
1	Consultancy Fees for carrying out Detailed Design, preparation and submission of Preliminary Project Report, Detailed Project Report, obtaining approvals from statutory authorities for commencement of work, Tender Drawings and Construction Drawings, technical Specifications, detailed cost estimates, tender documents- for all marine, civil & structural, electrical & mechanical works and associated services etc and evaluation of Technical bid, price bid, completion of all activities leading to placement of award of Works Contract, Fees for Back Office Support during the Construction Period including visits of Designers, Architects, Draughtsman etc as and when necessitated and including Issue of Balance Good for Construction Drawings and vetting of Good for Construction Drawings prepared by the Contractor Payable proportionately to the percentage progress of work based on the certified RA bills of the Construction Contractor as per Payment schedule On satisfactory completion and acceptance of the project as per the agreement including reports, submission of As built drawings, Stability Certificates and training of MDL employees, Rendering of Project Management including review and comment on defects observed and render remedies to resolve the defects during Defect Liability Period of Works Contract, Rendering professional services and advice after the commissioning of the project for settlement of any disputes, arbitrations, CTE/CVC/CAG audit query etc. in the planning and procedure of execution of this project for a period of 5 years.	1	AU			
2	Deployment of Site staff during Construction Stage of the Project Resident Engineer (Project In Charge)	36	MAN MONTH			

	Deployment of Site staff during Construction Stage of the Project Assistant		MAN	
3	Resident Engineer (Civil/Structural)	36	MONTH	
	Deployment of Site staff during Construction Stage of the Project Assistant		MAN	
4	Resident Engineer (Mech)	24	MONTH	
	Deployment of Site staff during Construction Stage of the Project Assistant		MAN	
5	Resident Engineer (Elec)	24	MONTH	
	Deployment of Site staff during Construction Stage of the Project Site		MAN	
	Engineers (Civil)	144	MONTH	
7	Deployment of Site staff during Construction Stage of the Project Civil	72	MAN	
	Quality Engineers	12	MONTH	
8	Deployment of Site staff during Construction Stage of the Project Surveyors	36	MAN	
			MONTH	
9	Deployment of Site staff during Construction Stage of the Project Site	24	MAN	
	Engineers (Structural)	24	MONTH	
10	Deployment of Site staff during Construction Stage of the Project Site	24	MAN	
10	Engineers (Mech)	2-1	MONTH	
11	Deployment of Site staff during Construction Stage of the Project Site	24	MAN	
· · ·	Engineers (Elec)		MONTH	
12	Deployment of Site staff during Construction Stage of the Project	36	MAN	
	Documentation Controller Cum Office Administrator	50	MONTH	
13	Deployment of Site staff during Construction Stage of the Project Project	36	MAN	
15	Planning, Contract Management	50	MONTH	
14	Deployment of Site staff during Construction Stage of the Project Safety	72	MAN	
	Engineer	72	MONTH	
	Carrying out all required Data Collection and field surveys and			
15	Environmental Studies and obtaining Environmental, CRZ and other	1	AU	
	Statutory Clearances for the Project considering Rapid EIA study as per			
	payment schedule			
16	Additional for Comprehensive EIA study, if required	1	AU	
	Fees For Visiting Specialists (from Overseas) to be paid (inclusive of		DAY	
17	travelling time) as per actual deployment as per the man-day rates Project	36		
	Director			
	Fees For Visiting Specialists (from Overseas) to be paid (inclusive of			
18	travelling time) as per actual deployment as per the man-day rates	36	DAY	
	Technical Director			
	Fees For Visiting Specialists (from Overseas) to be paid (inclusive of	70	DAV	
19	travelling time) as per actual deployment as per the man-day rates Project	72	DAY	
	Manager			
00	Fees For Visiting Specialists (from Overseas) to be paid (inclusive of	10	DAV	
20	travelling time) as per actual deployment as per the man-day rates GATE	12	DAY	
	Specialist			
21	Fees For Visiting Specialists (from Overseas) to be paid (inclusive of	20	DAV	
	travelling time) as per actual deployment as per the man-day rates M&E	36	DAY	
	specialist			

22	Fees For Visiting Specialists (from Overseas) to be paid (inclusive of travelling time) as per actual deployment as per the man-day rates GEOTECHNICAL INVESTIGATION SPECIALIST		DAY	
23	Fees For Visiting Indian Specialists to be paid on per day basis as per actual deployment as per the man-day rates Project Director	6	DAY	
24	Fees For Visiting Indian Specialists to be paid on per day basis as per actual deployment as per the man-day rates Technical Director	6	DAY	
25	Fees For Visiting Indian Specialists to be paid on per day basis as per actual deployment as per the man-day rates Project Manager	12	DAY	
26	Fees For Visiting Indian Specialists to be paid on per day basis as per actual deployment as per the man-day rates Gate Specialist	12	DAY	
27	Fees For Visiting Indian Specialists to be paid on per day basis as per actual deployment as per the man-day rates M&E Specialist	12	DAY	
28	Fees For Visiting Indian Specialists to be paid on per day basis as per actual deployment as per the man-day rates Specialist for Geotechnical Investigation		DAY	
29	Fee for Additional Services arising due to Re-tendering (if availed by MDL)Review and submission of Revised Cost Estimate	1	AU	
30	Fee for Additional Services arising due to Re-tendering (if availed by MDL) Re Technical Bid Evaluation	1	AU	
31	Fee for Additional Services arising due to Re-tendering (if availed by MDL) Re- Price bid Evaluation	1	AU	
	Total			







1.01 Supplying, Conveying item1

123.223 Nos