


**MDL
Tenders**
eProcurement System for PSUs under MoD
Tender Details

Date : 24-Sep-2025 04:48 PM

Print

Basic Details

Organisation Chain	Mazagon Dock Shipbuilders Limited Ship Building Division - MDL Commecial-Naval Project - MDL C-P17A - MDL		
Tender Reference Number	1700000734		
Tender ID	2025_MDL_98202_1	Withdrawal Allowed	Yes
Tender Type	Open Tender	Form of contract	Supply
Tender Category	Goods	No. of Covers	2
General Technical Evaluation Allowed	No	ItemWise Technical Evaluation Allowed	No
Payment Mode	Offline	Is Multi Currency Allowed For BOQ	Yes
Is Multi Currency Allowed For Fee	No	Allow Two Stage Bidding	No

Payment Instruments

Offline	S.No	Instrument Type
	1	R-T-G-S
	2	NEFT
	3	Bank Guarantee

Cover Details, No. Of Covers - 2

Cover No	Cover	Document Type	Description
1	Fee/PreQual/Technical	.rar	Tender Document
		.rar	Blank Rate Sheet
		.rar	Acceptance format
		.rar	Local Content declaration
		.rar	Land Border Declaration
		.rar	Integrity Pact
2	Finance	.xls	BOQ

Tender Fee Details, [Total Fee in ₹ * - 0.00]

Tender Fee in ₹	0.00		
Fee Payable To	Nil	Fee Payable At	Nil
Tender Fee Exemption Allowed	No		

EMD Fee Details

EMD Amount in ₹	7,00,000	EMD Exemption Allowed	Yes
EMD Fee Type	fixed	EMD Percentage	NA
EMD Payable To	Mazagon dock shipbuilders limited	EMD Payable At	Mumbai

[Click to view modification history](#)
Foreign Currency BOQ Details

S.No	Currency	Conversion rate in ₹
1	US Dollar	NA
2	European Euro	NA
3	British Pound	NA
4	Japanese yen	NA

Work /Item(s)

Title	Radio Equipment conforming to GMDSS System for Project 7500 Dwt Multi Purpose Dry Cargo Vessel
Work Description	Radio Equipment conforming to GMDSS System for Project 7500 Dwt Multi Purpose Dry Cargo Vessel
Pre Qualification Details	Please refer Tender documents.
Independent External Monitor/Remarks	NA
Show Tender Value in Public Domain	No

Tender Value in ₹	0.00	Product Category	Miscellaneous Goods	Sub category	NA
Contract Type	Tender	Bid Validity(Days)	180	Period Of Work(Days)	NA
Location	MDSL, Dockyard, Mumbai	Pincode	400010	Pre Bid Meeting Place	NA
Pre Bid Meeting Address	NA	Pre Bid Meeting Date	NA	Bid Opening Place	4th floor, New Service Block, MDSL, Mumbai
Should Allow NDA Tender	No	Allow Preferential Bidder	No		

Critical Dates

Publish Date	24-Sep-2025 05:00 PM	Bid Opening Date	24-Oct-2025 02:00 PM
Document Download / Sale Start Date	24-Sep-2025 05:00 PM	Document Download / Sale End Date	22-Oct-2025 02:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	24-Sep-2025 05:00 PM	Bid Submission End Date	22-Oct-2025 02:00 PM

Tender Documents

NIT Document	S.No	Document Name	Description	Document Size (in KB)
	1	Tendernotice_1.pdf	RFQ	745.60

Work Item Documents	S.No	Document Type	Document Name	Description	Document Size (in KB)
	1	BOQ	BOQ_107759.xls	BOQ	332.00
	2	Tender Documents	1700000734.pdf	Tender	4810.60
	3	Additional Documents	Acceptance_format.xls	Acceptance Format	118.50
	4	Additional Documents	Blank_Rate_Sheet.xls	Blank Rate sheet	45.00

Bid Openers List

S.No	Bid Opener Login Id	Bid Opener Name	Certificate Name
1.	csperamalla@mazdock.com	Chandra Sekhar Peramalla	CHANDRA SEKHAR PERAMALLA
2.	amjadhav@mazdock.com	Atul Jadhav	ATUL MADHUKAR JADHAV
3.	nsrivastava@mazdock.com	namit srivastava	Namit Srivastava
4.	abkawade@mazagondock.gov.in	Anup Kawade	Anup Bajrang Kawade

GeMARPTS Details

GeMARPTS ID	0WAPLDD07XIA
Description	RADIO EQUIPMENT
Report Initiated On	11-Sep-2025
Valid Until	11-Oct-2025

Tender Properties

Auto Tendering Process allowed	No	Show Technical bid status	Yes
Show Finance bid status	Yes	Stage to disclose Bid Details in Public Domain	Technical Bid Opening
BoQ Comparative Chart model	Normal	BoQ Compative chart decimal places	2
BoQ Comparative Chart Rank Type	L	Form Based BoQ	No

TIA Undertaking

S.No	Undertaking to Order	Tender complying with Order	Reason for non compliance of Order
1	PPP-MII Order 2017	Agree	
2	MSEs Order 2012	Agree	

Tender Inviting Authority

Name	Mr. Bhuvnesh Kalwar
Address	4th floor, New Service Block, MDSL, Mumbai
Tender Creator Details	
Created By	Atul Jadhav
Designation	Deputy Manager
Created Date	24-Sep-2025 02:52 PM